| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 354 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 158, 086. 08 RQUTE : 1-69

CALL ORDER : 354 CONTRACT ID : B -24589-A COUNTIES : MARI ON

LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

CONTRACT TI ME : 09/30/01 COWPLETI ON DATE

CONTRACT DESCRI PTI ON : URBAN PROIECT(S) : 0691091
0691091
069100V

SET-ASI DE

PRESENT STRUCTURE, REMOVE PORTI ONS |, |
STR NO 1

TOTAL % OVER
RANK VENDOR NO / NAMVE BI D LOW BI D
1 35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $ 2,482,041.23 100. 0000%
2 35-1609544 SCHUTT- LOOKABI LL CO $ 2,723,511.72 109. 7287%
3 35-0906416 VEDDLE BROTHERS CONSTRUCTI ON CONDI TI ONAL $ 2,797, 372.07 112. 7044%
4 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 2, 6925,480.71 117. 8659%
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 2,998, 042. 99 120. 7894%
6 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 3,547, 400. 00 142. 9226%
| (1) 35-1618530 | (2) 35-1609544 | (3) 35-0906416
| AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOCKABI LL CO | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVDUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e meee e —ao -
SECTI ON 0001 BRI DGE REHABI LI TATI ON AND
OVERHEAD S| GN | NSTALLATI ON
| [ I
0001 105-01925 12.000 M8 | 1100. 00000 13200. 00| 1400. 00000 16800. 00| 1387. 10480 16645. 26
FI ELD OFFI CE, 51.1 n2 | | |
0002 105-06845 LUVP|  20000. 00000 20000. 00|  12900. 00000 12900.00|  13306. 46000 13306. 46
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUVP|  124000. 00000 124000. 00| 136700. 00000 136700. 00| 139868. 60000 139868. 60
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-01845 123.200 m | 4. 00000 492. 80| 4.13000 508. 82| 3. 62570 446. 69
CONDUI T, REMOVE | | |
0005 202-02240 1066.000 n2 | 14. 00000 14924. 00| 14. 00000 14924. 00| 23. 24930 24783. 75
PAVEMENT, REMOVE | | |
0006 202-02241 456.400 m | 8. 50000 3879. 40| 11. 80000 5385. 52| 10. 33500 4716. 89
GUARDRAI L, REMOVE | |
0007 202-02276 2.000 EACH 400. 00000 800. 00| 200. 00000 400. 00| 400. 74380 801. 49
GUTTER TURNOUT, REI NFORCED CONCRETE, | |
REMOVE | | [
0008 202-02446 204.000 m | 20. 00000 4080. 00| 1. 00000 204. 00| 20. 55710 4193. 65
BRI DGE RAI LI NG CONCRETE, REMOVE | | |
0009 202-04089 2.000 EACH 21. 00000 42. 00| 24. 00000 48. 00| 61. 96970 123. 94
SHEET SI G\, REMOVE | |
0010 202-51133 174.000 m | 11. 00000 1914. 00| 1. 00000 174. 00| 5. 61150 976. 40
RAI LI NG REMOVE | | |
0011 202-51328 LUMP|  71000. 00000 71000. 00|  158990. 00000 158990. 00| 157535. 19000 157535. 19
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON
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DATE :
PAGE :

ENG NEER S ESTIMATE: $ 3, 158, 086. 08 ROUTE : |-69
CALL ORDER : 354 CONTRACT ID : B -24589-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE
| (1) 35-1618530 | (2) 35-1609544 | (3) 35-0906416
| AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOOKABI LL CO | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--
0012 202-51328 LUMP|  40000. 00000 40000.00]  28449. 00000 28449.00|  32154. 44000 32154. 44
PRESENT STRUCTURE, REMOVE PORTI ONS , | | [
STR NO 2 | | |
0013 202-51368 19.000 n2 | 100. 00000 1900. 00| 50. 00000 950. 00| 95. 85720 1821. 29
SLOPEWALL, REMOVE | | |
0014 202-60820 3376.000 n2 | 2. 50000 8440. 00| 2. 29000 7731. 04 4. 68700 15823. 31
SURFACE M LLI NG ASPHALT |
0015 202-60822 5468.000 n2 | 2. 50000 13670. 00| 2. 29000 12521. 72| 4. 26750 23334. 69
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | | |
0016 202-74055 1.000 EACH 2500. 00000 2500. 00| 2840. 00000 2840. 00| 2633. 71090 2633.71
OVERHEAD S| GN STRUCTURE, BOX TRUSS, | |
REMOVE | | |
0017 202-86946 1.000 EACH 175. 00000 175. 00| 200. 00000 200. 00| 61. 96970 61.97
HANDHOLE, REMOVE | | |
0018 202-91385 2.000 EACH 300. 00000 600. 00| 200. 00000 400. 00| 345. 39240 690. 78
I NLET, REMOVE | | |
0019 202-99383 59.000 m | 30. 00000 1770. 00| 60. 00000 3540. 00| 56. 54990 3336. 44
TERM NAL JOI NT, REMOVE | | |
0020 203-02000 1747.000 n8 | 18. 00000 31446. 00| 8. 00000 13976. 00| 29. 45100 51450. 90
EXCAVATI ON, COVMON | | |
0021 205-02224 80.000 m | 8. 00000 640. 00| 8. 97000 717. 60 7. 96290 637. 03
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
PERI METER PROTECTI ON [ [ |
0022 206-51225 44.000 n8 | 45. 00000 1980. 00| 93. 19000 4100. 36| 67. 72010 2979. 68
EXCAVATI ON, DRY | |
0023 211-02060 32.000 n8 | 55. 00000 1760. 00| 40. 00000 1280. 00| 57. 45420 1838. 53
B BORROW FOR STRUCTURE BACKFI LL | | |
0024 211-06467 52.000 n8 | 120. 00000 6240. 00| 45. 00000 2340. 00| 57. 45420 2987. 62
AGGREGATE FOR END BENT BACKFI LL | | |
0025 303-52308 2271.000 My | 18. 50000 42013. 50| 22. 42000 50915. 82| 19. 63890 44599. 94
COMPACTED AGGREGATE, O, 53 | | |
0026 304-06464 92.000 n8 | 120. 00000 11040. 00| 45. 00000 4140. 00| 53. 00890 4876. 82
SUBBASE FOR PCCP | | [
0027 305-05731 1214.000 My | 27.00000 32778. 00| 29. 50000 35813. 00| 35. 29310 42845. 82
W DENI NG W TH QC/ QA HVA | | |
0028 401-05459 2056.000 My | 35. 00000 71960. 00| 38. 94000 80060. 64| 37. 57000 77243.92
QC/ QA HMVA BASE 25.0 mm SHOULDER | | |
0029 401-05463 173.000 My | 47. 00000 8131. 00| 53. 10000 9186. 30| 52. 37040 9060. 08
QA HVA | NTERVEDI ATE 19.0 mm SHOULDER| |
0030 401-05464 173.000 My | 56. 00000 9688. 00| 63. 72000 11023. 56 72. 86310 12605. 32

QC/ QA HVA SURFACE 9.5 nm SHOULDER | |
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ENG NEER S ESTIMATE: $ 3, 158, 086. 08 ROUTE : |-69
CALL ORDER : 354 CONTRACT ID : B -24589-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE
| (1) 35-1618530 | (2) 35-1609544 | (3) 35-0906416
| AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOCKABI LL CO | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--
0031 402-05481 816.000 My | 37.00000 30192. 00| 41. 30000 33700. 80| 40. 98550 33444. 17
HVA BASE 25.0 mm SHOULDER | | |
0032 406-05521 11050.000 n2 | 0. 08000 884. 00| 0. 09000 994. 50| 0. 16060 1774. 63
ASPHALT FOR TACK COAT | |
0033 502-06327 356.000 n2 | 60. 00000 21360. 00| 66. 00000 23496. 00| 58. 20150 20719. 73
PCCP, 250 mm REI NFORCED | | |
0034 503-03489 572.000 EACH| 24. 00000 13728. 00| 9. 00000 5148. 00| 12. 46510 7130. 04
RETROFI TTED Tl E BARS | |
0035 503-05240 63.000 m | 37. 00000 2331. 00| 22. 00000 1386. 00| 47. 46980 2990. 60
D-1 CONTRACTI ON JO NT | | |
0036 503-05310 89.000 m | 250. 00000 22250. 00| 410. 00000 36490. 00| 377. 67220 33612. 83
TERM NAL JO NT | [ |
0037 601-01522 7.000 EACH 1250. 00000 8750. 00| 1416. 00000 9912. 00| 1239. 39340 8675. 75
GUARDRAI L TRANSI TI ON TYPE TGB | |
0038 601-01867 1.000 EACH 1900. 00000 1900. 00| 2000. 00000 2000. 00| 1755. 80730 1755. 81
GUARDRAI L TRANSI TI ON, TGB RETROFI T | | |
DOUBLE FACED [ | [
0039 601-04746 4.000 EACH 5000. 00000 20000. 00| 5782. 00000 23128. 00| 5060. 85630 20243. 43
ENERGY ABSORBI NG TERM NAL, CZ | | |
0040 601-61390 1.000 EACH 45. 00000 45. 00| 47. 00000 47. 00| 41. 31310 41.31
GUARDRAI L TERM NAL END SECTI ON, CURVED, | | |
SINGLE FACE, GALVAN ZED | | |
0041 601-93346 1.000 EACH 70. 00000 70. 00| 236. 00000 236. 00| 206. 56560 206. 57
GUARDRAI L CONNECTCR,  AS | | |
0042 601-94689 4.000 EACH 2300. 00000 9200. 00| 2596. 00000 10384. 00| 2272. 22120 9088. 88
GUARDRAI L END TREATMENT, CS | |
0043 601-97774 1.000 EACH 1150. 00000 1150. 00| 950. 00000 950. 00| 826. 26220 826. 26
GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE | [ |
0044 601-99105 243.500 m | 31. 00000 7548. 50| 39. 00000 9496. 50| 34. 05480 8292. 34
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0045 601-99108 57.000 m | 45. 00000 2565. 00| 52. 00000 2964. 00| 45. 57580 2597. 82
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | |
m SPACI NG | | [
0046 602-06032 190.000 m | 170. 00000 32300. 00| 57. 00000 10830. 00| 253. 59710 48183. 45
BARR ER, MEDI AN, CONCRETE | | |
0047 602-06639 752.000 m | 55. 00000 41360. 00| 65. 70000 49406. 40| 45. 99900 34591. 25
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0048 602-06646 459.000 m | 70. 00000 32130. 00| 56. 63000 25993. 17| 47. 83300 21955. 35
TEMPORARY CONCRETE BARRI ER | |
0049 602-06729 66.000 EACH 8. 50000 561. 00 10. 00000 660. 00| 8. 26260 545. 33
|

BARRI ER DELI NEATOR |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 354 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 3, 158, 086. 08 ROUTE : |-69
CALL ORDER : 354 CONTRACT ID : B -24589-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE
| (1) 35-1618530 | (2) 35-1609544 | (3) 35-0906416
| AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOCKABI LL CO | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--
0050 602-99181 116.000 m | 40. 00000 4640. 00| 15. 00000 1740. 00| 44. 78220 5194. 74
MEDI AN BARRI ER, CONCRETE, REMOVE | | |
0051 607-90826 2.000 EACH 750. 00000 1500. 00| 650. 00000 1300. 00| 365. 87240 731.74
GUTTER TURNCUT, CONCRETE | |
0052 610-05527 2418.000 My | 50. 00000 120900. 00| 61. 51000 148731. 18| 38. 70850 93597. 15
HVA FOR APPROACHES | |
0053 610-06257 1544.000 n2 | 45. 00000 69480. 00| 66. 00000 101904. 00| 51. 15860 78988. 88
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm [ | [
0054 616-51367 69.000 n2 | 70. 00000 4830. 00| 60. 00000 4140. 00| 67. 73550 4673. 75
SLOPEWALL, CONCRETE, 100 nm | | |
0055 619-03777 LUMP|  74000. 00000 74000. 00|  82600. 00000 82600.00|  67133. 81000 67133. 81
SURFACE PREPARATI ON, METALIZING , STR | | |
NO 1 I I I
0056 619-03778 LUMP|  150000. 00000 150000. 00]  165200. 00000 165200. 00|  141504. 64000 141504. 64
METALI ZING , STR NO 1 | | |
0057 619-03779 LUMP|  11000. 00000 11000. 00|  11800. 00000 11800.00]  11980. 80000 11980. 80
SEAL COAT, METALIZING, STR NO 1 | | |
0058 619-03780 LUMP|  22000. 00000 22000. 00|  24780. 00000 24780.00|  19107. 31000 19107. 31
TOP COAT, METALIZING, STR NO 1 | | |
0059 619-03781 LUMP| 8300. 00000 8300. 00| 9440. 00000 9440.00]  21689. 38000 21689. 38
POLLUTI ON CONTROL, METALIZING , STR NO 1] |
0060 619-03782 LUMP|  10500. 00000 10500. 00| 6000. 00000 6000.00]  35856. 61000 35856. 61
MAI NTAI NI NG TRAFFI C, METALIZING , STR | | |
NO 1 | | |
0061 621-01004 2.000 EACH 235. 00000 470. 00| 531. 00000 1062. 00| 464. 77250 929. 55
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0062 621-06560 2167.000 n2 | 1. 40000 3033. 80| 1. 12000 2427. 04 0. 98820 2141. 43
MULCHED SEEDI NG, U | | |
0063 621-06567 6.200 kL 1. 00000 6. 20| 0. 59000 3. 66| 7.81950 48. 48
WATER | [
0064 621-06574 340.000 n2 7.00000 2380. 00| 8. 00000 2720. 00| 6. 97920 2372.93
0065 701-03753 228.000 m 130. 00000 29640. 00| 99. 00000 22572. 00| 114. 38940 26080. 78

PI LE, CONCRETE, STEEL SHELL ENCASED,

I
|

SODDI NG | | [
|
5.31 nm 356 mm |
I

0066 702-51005 120.900 nB 475. 00000 57427. 50| 643. 52000 77801. 57| 607. 11060 73399. 67
CONCRETE, A, SUBSTRUCTURE | [ |
0067 702-51015 10.400 n8 | 400. 00000 4160. 00| 425. 00000 4420. 00| 488. 33790 5078. 71

CONCRETE, B, FOOTI NGS | I I
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ENG NEER S ESTIMATE: $ 3, 158, 086. 08 ROUTE : |-69
CALL ORDER : 354 CONTRACT ID : B -24589-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE
| (1) 35-1618530 | (2) 35-1609544 | (3) 35-0906416
| AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOOKABI LL CO | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ O
0068 702-51100 338.000 kg | 1. 65000 557. 70| 3..89000 1314. 82| 12. 25770 4143.10
DRAI N Pl PE, CAST |RON, 150 mm | | |
0069 702-51110 553.000 kg | 1. 85000 1023. 05| 3. 79000 2095. 87| 5. 81090 3213. 43
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0070 702-51863 1788.000 EACH 12. 00000 21456. 00| 6. 00000 10728. 00| 7.88200 14093. 02
FI ELD DRI LLED HOLE | N CONCRETE | [
0071 703-01540 128.000 EACH 10. 00000 1280. 00| 7. 65000 979. 20| 8. 88940 1137. 84
THREADED TI E BAR ASSEMBLY | | |
0072 703-51030 27278.000 kg | 1. 15000 31369. 70| 1. 21000 33006. 38| 1.17750 32119. 85
REI NFORCI NG STEEL | | |
0073 703-51032 112112.000 kg | 1. 20000 134534. 40| 1.31000 146866. 72 1. 34640 150947. 60
REI NFORCI NG STEEL, EPOXY COATED | |
0074 703-90512 6.000 EACH 30. 00000 180. 00| 7. 65000 45. 90| 15. 54270 93. 26
THREADED BAR SPLI CE | | |
0075 703-97936 1226.000 EACH 13. 00000 15938. 00| 7. 88000 9660. 88| 7. 78240 9541. 22
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0076 704-05892 563.800 n8 | 445. 00000 250891. 00| 543. 92000 306662. 10| 517. 35790 291686. 38
CONCRETE, QU QA, SUPERSTRUCTURE [ | |
0077 706- 05734 8.000 EACH 1200. 00000 9600. 00| 1500. 00000 12000. 00| 1187. 75200 9502. 02
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | | |
0078 706- 51025 481.000 m | 115. 00000 55315. 00| 157. 50000 75757. 50| 184. 12930 88566. 19
CONCRETE, C, RAILING | | |
0079 709-51821 LUMP|  12500. 00000 12500. 00|  16390. 00000 16390. 00|  12915. 51000 12915. 51
SURFACE SEAL , STR NO 1 | | |
0080 709- 51821 LUWVP| 1800. 00000 1800. 00| 3700. 00000 3700. 00| 2995. 20000 2995. 20
SURFACE SEAL , STR NO 2 | | |
0081 710- 51864 75.000 EACH 15. 00000 1125. 00| 14. 16000 1062. 00| 18. 59090 1394. 32
FI ELD DRI LLED HOLE | |
0082 711-51038 LUMP|  160000. 00000 160000. 00]  150000. 00000 150000. 00|  148181. 10000 148181. 10
STRUCTURAL STEEL | |
0083 711- 51080 4.000 EACH 80. 00000 320. 00| 65. 00000 260. 00| 32. 10380 128. 42
ANCHOR PLATE, AP3 | | |
0084 713-51820 LUMP|  15000. 00000 15000. 00|  18874. 00000 18874.00]  11335. 96000 11335. 96
TEMPORARY SUPPORT , STR NO 1 [ | [
0085 715- 05149 8.000 m | 140. 00000 1120. 00| 65. 00000 520. 00| 263. 86350 2110. 91
PIPE, TYPE 2, G RCULAR 300 mm | |
0086 715- 05407 20.000 m | 125. 00000 2500. 00| 16. 00000 320. 00| 44. 31000 886. 20
PI PE, END BENT DRAIN, 150 nm | | |
0087 720- 45090 2.000 EACH 400. 00000 800. 00| 1400. 00000 2800. 00| 1469. 02480 2938. 05
I NLET, UA | | [
0088 722-51401 320.000 n2 | 40. 00000 12800. 00| 129. 12000 41318. 40| 18. 86380 6036. 42

BRI DGE DECK PATCHI NG FULL DEPTH



SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | [

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 354 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 158, 086. 08 ROUTE : |-69
CALL ORDER : 354 CONTRACT I D : B -24589-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1618530 | (2) 35-1609544 | (3) 35-0906416
| AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOCKABI LL CO | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e e L T T e T T T T T
0089 722-51842 710.000 2 | 60. 00000 42600. 00| 50. 45000 35819. 50| 43. 60140 30956. 99
BRI DGE DECK OVERLAY | | |
0090 722-51846 10.000 n8 | 395. 00000 3950. 00| 395. 00000 3950. 00| 395. 00000 3950. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | |
0091 722-51852 140.000 n2 | 200. 00000 28000. 00| 86. 08000 12051. 20| 109. 74560 15364. 38
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0092 724-51925 106.000 m | 350. 00000 37100. 00| 330. 00000 34980. 00| 282. 09580 29902. 15
STRUCTURAL EXPANSI ON JO NT, SS | | |
0093 726- 92406 48.000 EACH| 250. 00000 12000. 00| 261. 67000 12560. 16| 692. 83290 33255. 98
BEARI NG ASSEMBLY, ELASTOMERI C | | |
0094 728-98377 LUVP| 7000. 00000 7000. 00| 8550. 00000 8550. 00| 7142. 00000 7142. 00
MASONRY COATI NG, STR NO 1 | | |
0095 801- 03290 2.000 EACH 500. 00000 1000. 00| 112. 00000 224. 00| 98. 11860 196. 24
CONSTRUCTION SIGQN, C | | |
0096 801- 04308 2.000 EACH 225. 00000 450. 00| 236. 00000 472. 00| 206. 56560 413.13
ROAD CLOSURE S| GN ASSEMBLY | | |
0097 801- 06198 120. 000 DAY | 375. 00000 45000. 00| 431. 00000 51720. 00| 376. 98210 45237. 85
PATROLLER | | |
0098 801- 06203 1367.000 m | 0. 30000 410. 10| 0. 27000 369. 09| 0. 27100 370. 46
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0099 801- 06207 16322.000 m | 3. 20000 52230. 40| 3. 45000 56310. 90| 3. 04950 49773. 94
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | |
0100 801- 06469 60.000 m | 6. 00000 360. 00| 6. 89000 413. 40| 6. 09940 365. 96
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mm | |
0101 801- 06605 7.000 EACH 80. 00000 560. 00| 83. 00000 581. 00| 72.29790 506. 09
BARRI CADE, II1A | | |
0102 801- 06625 18.000 EACH 100. 00000 1800. 00| 112. 00000 2016. 00| 98. 11860 1766. 13
DETOUR ROUTE MARKER ASSEMBLY | | |
0103 801- 06640 43.000 EACH 95. 00000 4085. 00| 71. 00000 3053. 00| 61. 96970 2664. 70
CONSTRUCTI ON SIGN, A | | |
0104 801- 06645 10.000 EACH 65. 00000 650. 00| 35. 00000 350. 00| 36. 14900 361. 49
CONSTRUCTI ON SI GN, B | | |
0105 801- 06710 95. 000 DAY | 24. 00000 2280. 00| 19. 00000 1805. 00| 16. 52520 1569. 89
FLASH NG ARROW S| GN | | |
0106 801- 06775 LUMP|  30000. 00000 30000. 00|  24036. 00000 24036.00| 104470. 14000 104470. 14
MAI NTAI NI NG TRAFFIC, STR NO 1 | | |
0107 801- 06775 LUMP|  25000. 00000 25000. 00| 8582. 00000 8582.00|  40495. 04000 40495. 04
MAI NTAI NI NG TRAFFI C , STR NO 2 | | |
0108 802- 05701 3.250 m | 28. 00000 91. 00| 30. 68000 99. 71| 13. 55410 44.05
|
|

BASE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON CF BI DS

DATE : 03/30/01
PAGE : 354 -7

ENG NEER S ESTI MATE: $ 3, 158, 086. 08 ROQUTE : 1-69
CALL ORDER . 354 CONTRACT 1D : B -24589-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-1618530 | (2) 35-1609544 | (3) 35-0906416

| AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOCKABI LL CO
LINE NO/ I TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRICE

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--

0109 802- 76015 25.500 n2 | 225. 00000 5737. 50| 247. 80000 6318. 90| 200. 11080 5102. 83
SI GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | |

0110 802- 76035 2.633 n2 | 165. 00000 434. 45 182. 90000 481. 58| 133. 40680 351. 26
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND 2. 54 nm THI CKNESS | | |

0111 803-02310 667.000 kg | 2. 25000 1500. 75| 2. 36000 1574. 12| 2.61870 1746. 67
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |

0112 803- 06031 33.215 n8 | 375. 00000 12455. 63| 401. 20000 13325. 86 104. 01830 3454. 97
SI GN FOUNDATI ONS, CONCRETE | |

0113 803- 76110 1.000 EACH  29000. 00000 29000. 00|  32627. 00000 32627.00|  41106. 54830 41106. 55
SPAN OVERHEAD SI GN STRUCTURE, BOX TRUSS | |

0114 803- 76170 12.186 m | 475. 00000 5788. 35| 531. 00000 6470. 77| 403. 23690 4913. 84
VALKVAY, HANDRAI L, AND LI GHTI NG SUPPCRT | | |
ASSEMBLY ( BOX TRUSS) | | |

0115 803- 93388 1.000 EACH 200. 00000 200. 00| 212. 00000 212. 00| 319. 14380 319. 14
BARRI ER WALL SI GN BRACKET ASSEMBLY, | | |
MEDI AN | [ [

0116 805- 01652 520.000 m | 2. 25000 1170. 00| 2. 36000 1227. 20| 10. 16570 5286. 16
WRE, NO 4 COPPER |N CONDU T, BRI DGE, | | |
1/C I I I

0117 805- 01842 1.000 EACH 700. 00000 700. 00| 767. 00000 767. 00| 610. 40210 610. 40
HANDHOLE, S| GNAL | | |

0118 805- 02729 34.000 m | 4. 25000 144. 50| 4.72000 160. 48| 2.57510 87.55
SI GNAL CABLE, REI NSTALL | | |

0119 805- 06592 146.000 m | 35. 00000 5110. 00| 38. 94000 5685. 24| 27.10830 3957. 81
CONDUI T, STEEL, GALVANI ZED, 50mm [ | |

0120 805- 86898 74.000 m | 18. 00000 1332. 00| 19. 82000 1466. 68| 37. 27400 2758. 28
CONDUI T, STEEL, GALVANI ZED, 19 nm [ | |

0121 805- 86920 3.000 EACH 27.00000 81. 00| 30. 00000 90. 00| 8. 26260 24.79
MULTI PLE COVPRESSI ON FI TTI NG, NOT | | |
WATERPROOFED | |

0122 807- 82003 1.000 EACH 735. 00000 735. 00| 838. 00000 838. 00| 811. 80260 811. 80
SIGN G RCUI T | NSTALLATI ON, BOX TRUSS, 4 | | |
LUM NARI ES [ [ |

0123 807- 86790 4.000 EACH 425. 00000 1700. 00| 472. 00000 1888. 00| 345. 99730 1383. 99
LUM NAI RE, SI GN, MERCURY VAPOR, W TH | | |
GLARE SHI ELD, 250 WATT | | |

0124 807- 86910 1.000 EACH 30. 00000 30. 00| 33. 00000 33. 00| 30. 98480 30. 98
CONNECTOR KI T, UNFUSED | | |

0125 807- 86915 2.000 EACH 45. 00000 90. 00| 50. 00000 100. 00| 32.01770 64. 04

I

CONNECTOR KI'T, FUSED | |

| WEDDLE BROTHERS CONSTRUCTI ON

I
AMOUNT|  UNI'T PRI CE AMOUNT



PAVEMENT MESSAGE MARKI NGS,
THERMOPLASTI C, LANE | NDI CATI ON ARROW

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 354 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 158, 086. 08 ROQUTE : 1-69
CALL ORDER . 354 CONTRACT 1D : B -24589-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1618530 | (2) 35-1609544 | (3) 35-0906416
| AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOOKABI LL CO | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0126 808-02157 1.000 EACH 115. 00000 115. 00| 112. 00000 112. 00| 98. 11860 98. 12
PAVEMENT MESSAGE MARKI NGS, REMOVE | |
0127 808-06701 190.000 m | 1. 25000 237. 50| 1. 16000 220. 40| 1. 05050 199. 60
LI NE, THERMOPLASTI C, BROKEN, WH TE, | | |
100mM | | |
0128 808- 06702 1154.000 m | 1. 25000 1442. 50| 1. 48000 1707. 92| 1.28770 1486. 01
LI NE, THERMOPLASTI C, BROKEN, WHI TE, 125 | | |
mm I I I
0129 808-06703 1392.000 m | 2. 25000 3132. 00| 1. 16000 1614. 72| 1. 05050 1462. 30
LI NE, THERMOPLASTI C, SOLI D, WH TE, 100mnmj | |
0130 808-06705 426.000 m | 2. 25000 958. 50| 2. 30000 979. 80| 2.03310 866. 10
LI NE, THERMOPLASTI C, SCLID, WH TE, 200 | | |
mm I I |
0131 808-06711 16.000 m | 4. 75000 76. 00| 2. 30000 36. 80| 2.03310 32.53
LINE, PAINT, BROKEN, WHI TE, 100 mm | | |
0132 808-06713 62.000 m | 4. 75000 294. 50| 2. 30000 142. 60| 2.03310 126. 05
LINE, PAINT, SOLID, WHI TE, 100 nm | | |
0133 808-06714 62.000 m | 4. 75000 294. 50| 2. 30000 142. 60| 2.03310 126. 05
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0134 808-06716 6005.000 m | 1. 60000 9608. 00| 1. 24000 7446. 20| 1. 08430 6511. 22
LI NE, REMOVE | | |
0135 808- 75051 194.000 m 3. 75000 727. 50| 4. 06000 787. 64| 3. 55810 690. 27
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 mm [ [
0136 808- 75054 194.000 m | 3. 75000 727. 50| 4. 06000 787. 64| 3. 55810 690. 27
LI NE, PREFORMED PLASTIC, SOLID, YELLOWN | | |
100 mMm | | |
0137 808- 75061 145.000 m | 4. 50000 652. 50| 5. 10000 739. 50| 4. 45600 646. 12
LI NE, PREFORMED PLASTI C, BROKEN, WH TE, | | |
125 mm | | |
0138 808- 75245 1557.000 m | 1. 00000 1557. 00| 1. 16000 1806. 12| 1. 01640 1582. 53
LI NE, THERMOPLASTIC, SQOLID, YELLOWN | | |
100mMm | | |
0139 808- 75272 177.000 m | 12. 00000 2124. 00| 9. 12000 1614. 24| 7.99700 1415. 47
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, WHI TE, CROSSHATCH LI NE, 600 nm | | |
0140 808- 75297 18.000 m | 3. 00000 54. 00| 11. 21000 201. 78| 9. 82680 176. 88
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | |
0141 808- 75320 1.000 EACH| 65. 00000 65. 00| 83. 00000 83. 00| 72.29790 72.30
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/30/01
PAGE : 354 -9

ENG NEER S ESTI MATE: $ 3, 158, 086. 08 ROQUTE : 1-69
CALL ORDER . 354 CONTRACT 1D : B -24589-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1618530 | (2) 35-1609544 | (3) 35-0906416
| AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOOKABI LL CO | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0142 808- 75996 143. 000 EACH 6. 00000 858. 00| 15. 00000 2145. 00| 8. 02590 1147.70
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0143 808- 75998 143. 000 EACH 32. 00000 4576. 00| 30. 00000 4290. 00| 25. 82070 3692. 36
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 2,482,041. 23| $ 2,723,511.72] $ 2,797,372.07
__________________________________________ e
CONTRACT TOTALS | $ 2,482,041. 23| $ 2,723,511.72] $ 2,797,372.07




ENG NEER S ESTI MATE: $ 3, 158, 086. 08
CALL CRDER : 354
LETTI NG DATE : 03/20/01 10:00 AM

SET- ASI DE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT | D
DI STRI CT :

B -24589-A
GREENFI ELD DI STRI CT

RQUTE
COUNTI ES :

| -69
VAR ON

DATE
PAGE

03/ 30/ 01
354 -10

| (4) 35-1128289

| BEATY CONSTRUCTI ON,

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON

SECTI ON 0001 BRI DGE REHABI LI TATI ON AND
OVERHEAD SI GN | NSTALLATI ON

0001 105-01925
FIELD OFFICE, 51.1 n?
0002 105-06845 LUWP|
CONSTRUCTI ON ENG NEERI NG

I
12.000 M35 |
I
I

I
0003 110-01001 LUVP

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0004 202-01845 123.200 m |
CONDUI T, REMOVE |

0005 202-02240 1066. 000 nP
PAVEMENT, REMOVE

0006 202-02241 456.400 m |
GUARDRAI L, REMOVE [

0007 202-02276 2.000 EACH
GUTTER TURNOUT, RElI NFORCED CONCRETE
REMOVE

0008 202- 02446 204.000 m

BRI DGE RAI LI NG CONCRETE, REMOVE

0009 202- 04089
SHEET SI GN, REMOVE

0010 202-51133 174.000 m
RAI'LI NG REMOVE

0011 202-51328 LUMP
PRESENT STRUCTURE, REMOVE PORTI ONS
STR NO 1

0012 202-51328 LUMP

PRESENT STRUCTURE, REMOVE PORTI ONS ,
STR NO 2

I
|
2.000 EACH
|
|

I
0013 202-51368 19.000 n®
SLOPEWALL, REMOVE
0014 202-60820 3376. 000 n®
SURFACE M LLING ASPHALT
0015 202-60822 5468. 000 n®

SURFACE M LLING PORTLAND CEMENT
CONCRETE

0016 202- 74055 1.000 EACH|

OVERHEAD SI GN STRUCTURE, BOX TRUSS,

REMOVE
0017 202- 86946
HANDHOLE, REMOVE

I
1.000 EACH

UNIT PRI CE

1200.

9500.

146000.

123.

19.

8
280

1.
65.
1.

205923.

17000

35.

2700.

65

00000

00000

00000

00000

00000

60000
00000

00000
00000
00000

00000

00000

00000

. 85000

. 00000

00000

00000

I NC.

14400.

9500.

146000.

15153.

20254.

3925.

560

204.
130.
174.

205923.

17000.

665.
12997.

10936.

2700

65.

| (5) 35-2040801

| GOHVANN ASPHALT & CONSTR.,

UN'T PR CE

1500

8900.

145000.

8

22

10

700.

25
70
20

225000.

37000

85

2400

170.

00000

00000

00000

50000

00000

94000
00000

00000
00000
00000

00000

00000

00000

. 00000
. 00000

00000

00000

18000

8900

145000.

1047.

23452

4993

1400

5100
140.
3480

225000.

37000

1615
13504.

21872

2400

170

| (6) 35-1917625

I'| M LESTONE CONTRACTCRS, L.P.

UNIT PRI CE

1300.

10000

177000

7

20.

10.

500.

30.
12.
37.

220000

55000.

120.

6650.

106.

00000

00000

00000

35000

00000

25000
00000

00000
50000
00000

00000

00000

00000

. 50000

. 00000

00000

00000

15600.
10000
177000
905.

21320.
4678

1000.

6120.
25
6438.

220000

55000.

2280.
11816.

5468

6650

106.

00

00

00

52

00

10
00

00
00
00

00

00

00
00
00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 354 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 158, 086. 08 ROQUTE : 1-69
CALL ORDER . 354 CONTRACT 1D : B -24589-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1128289 | (5) 35-2040801 | (6) 35-1917625
| BEATY CONSTRUCTI QN, | NC. | GCOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0018 202-91385 2.000 EACH 215. 00000 430. 00| 700. 00000 1400. 00| 1045. 00000 2090. 00
I NLET, REMOVE | | |
0019 202-99383 50.000 m | 72. 00000 4248. 00| 75. 00000 4425. 00| 160. 00000 9440. 00
TERM NAL JO NT, REMOVE | [ [
0020 203- 02000 1747.000 n8 | 25. 00000 43675. 00| 22.00000 38434. 00| 25. 00000 43675. 00
EXCAVATI ON, COMVON | | |
0021 205-02224 80.000 m | 8. 00000 640. 00| 8. 31000 664. 80| 6. 25000 500. 00

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON |

I
I
0022 206- 51225 44.000 n8 | 215. 00000 9460. 00| 60. 00000 2640. 00| 62. 00000 2728.00
EXCAVATI ON, DRY | | |
0023 211- 02060 32.000 n8 | 35. 00000 1120. 00| 75. 00000 2400. 00| 55. 00000 1760. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0024 211- 06467 52.000 n8 | 50. 00000 2600. 00| 75. 00000 3900. 00| 60. 00000 3120. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0025 303- 52308 2271.000 My | 20. 00000 45420. 00| 20. 00000 45420. 00| 25. 00000 56775. 00
COVPACTED AGGREGATE, O, 53 | | |
0026 304- 06464 92.000 n8 | 70. 00000 6440. 00| 75. 00000 6900. 00| 60. 00000 5520. 00
SUBBASE FOR PCCP | | [
0027 305- 05731 1214.000 My | 45. 00000 54630. 00| 25. 00000 30350. 00| 59. 00000 71626. 00
W DENI NG W TH QC/ QA HVA | | |
0028 401- 05459 2056.000 My | 40. 00000 82240. 00| 33. 00000 67848. 00| 40. 00000 82240. 00
QC/ QA HVA BASE 25.0 mm SHOULDER | | |
0029 401- 05463 173.000 My | 55. 00000 9515. 00| 45. 00000 7785. 00| 52. 20000 9030. 60
QC QA HVA | NTERVEDI ATE 19.0 mm SHOULDER| |
0030 401- 05464 173.000 My | 75. 00000 12975. 00| 54. 00000 9342. 00| 72. 70000 12577. 10
QC QA HVA SURFACE 9.5 nm SHOULDER | | |
0031 402- 05481 816.000 My | 45. 00000 36720. 00| 35. 00000 28560. 00| 43. 50000 35496. 00
HVA BASE 25.0 mm SHOULDER | | |
0032 406- 05521 11050.000 n2 | 0. 20000 2210. 00| 0. 08000 884. 00| 0. 15000 1657. 50
ASPHALT FOR TACK COAT | | |
0033 502- 06327 356.000 n2 | 55. 00000 19580. 00| 85. 00000 30260. 00 85. 00000 30260. 00
PCCP, 250 mm REI NFORCED | | |
0034 503- 03489 572.000 EACH 20. 00000 11440. 00| 14. 00000 8008. 00| 13. 00000 7436. 00
RETROFI TTED Tl E BARS | |
0035 503- 05240 63.000 m | 25. 00000 1575. 00| 50. 00000 3150. 00| 124. 00000 7812. 00
D-1 CONTRACTI ON JO NT | | |
0036 503- 05310 89.000 m | 370. 00000 32930. 00 420. 00000 37380. 00| 245, 00000 21805. 00
TERM NAL JO NT | | |
0037 601-01522 7.000 EACH 1300. 00000 9100. 00| 1200. 00000 8400. 00| 1260. 00000 8820. 00
I

GUARDRAI L TRANSI TI ON TYPE TGB



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 354 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 158, 086. 08 ROQUTE : 1-69
CALL ORDER . 354 CONTRACT 1D : B -24589-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (4) 35-1128289 | (5) 35-2040801 | (6) 35-1917625
| BEATY CONSTRUCTI QN, | NC. | GCOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0038 601-01867 1.000 EACH 2000. 00000 2000. 00| 1700. 00000 1700. 00| 1785. 00000 1785. 00

GUARDRAI L TRANSI TION, TGB RETROFI T | |
DOUBLE FACED [ | [

0039 601- 04746 4.000 EACH 7300. 00000 29200. 00| 4900. 00000 19600. 00| 5145. 00000 20580. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0040 601- 61390 1.000 EACH 50. 00000 50. 00| 40. 00000 40. 00| 42. 00000 42.00

GUARDRAI L TERM NAL END SECTI ON, CURVED, | | [
SI NGLE FACE, GALVANI ZED | | |

0041 601- 93346 1.000 EACH 70. 00000 70. 00| 200. 00000 200. 00| 210. 00000 210. 00
GUARDRAI L CONNECTOR, AS [ | |

0042 601-94689 4.000 EACH 2400. 00000 9600. 00| 2200. 00000 8800. 00| 2310. 00000 9240. 00
GUARDRAI L END TREATMENT, CS [ | |

0043 601-97774 1.000 EACH 1200. 00000 1200. 00| 800. 00000 800. 00| 840. 00000 840. 00

GUARDRAI L END TREATMENT, CS, SPARE |
PARTS PACKAGE |
0044 601- 99105 243.500 m | 32. 00000 7792. 00

I
I
[ 33. 00000 8035. 50| 34. 65000 8437. 28
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0045 601- 99108 57.000 m | 46. 00000 2622. 00| 44. 00000 2508. 00| 46. 20000 2633. 40
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | |
m SPACI NG | | [
0046 602- 06032 190.000 m | 160. 00000 30400. 00| 175. 00000 33250. 00| 300. 00000 57000. 00
BARRI ER, MEDI AN, CONCRETE | | |
0047 602- 06639 752.000 m | 60. 00000 45120. 00| 80. 00000 60160. 00| 105. 00000 78960. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | |
0048 602- 06646 459.000 m | 56. 00000 25704. 00| 75. 00000 34425. 00| 80. 00000 36720. 00
TEMPORARY CONCRETE BARRI ER | | |
0049 602- 06729 66.000 EACH 8. 50000 561. 00| 7. 00000 462. 00| 10. 50000 693. 00
BARRI ER DELI NEATOR | | |
0050 602- 99181 116.000 m | 42. 00000 4872. 00| 55. 00000 6380. 00| 44. 00000 5104. 00
MEDI AN BARRI ER, CONCRETE, REMOVE | |
0051 607- 90826 2.000 EACH 810. 00000 1620. 00| 2000. 00000 4000. 00| 1300. 00000 2600. 00
GUTTER TURNOUT, CONCRETE | |
0052 610- 05527 2418.000 My | 40. 00000 96720. 00| 48. 00000 116064. 00| 45. 00000 108810. 00
HVA FOR APPROACHES | | |
0053 610- 06257 1544.000 n2 | 54. 00000 83376. 00| 60. 00000 92640. 00| 53. 00000 81832. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | |
0054 616-51367 69.000 n2 | 130. 00000 8970. 00| 100. 00000 6900. 00| 80. 00000 5520. 00
SLOPEWALL, CONCRETE, 100 nm | | |
0055 619- 03777 LUMP|  76000. 00000 76000. 00|  70000. 00000 70000. 00|  265000. 00000 265000. 00

SURFACE PREPARATI ON, METALIZING , STR | [ [
NO 1 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 354 -13
TABULATI ON CF BI DS

Pl LE, CONCRETE, STEEL SHELL ENCASED,
5.31 nm 356 nm

ENG NEER S ESTI MATE: $ 3, 158, 086. 08 ROQUTE : 1-69
CALL ORDER . 354 CONTRACT 1D : B -24589-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (4) 35-1128289 | (5) 35-2040801 | (6) 35-1917625
| BEATY CONSTRUCTI QN, | NC. | GCOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0056 619-03778 LUWP|  136000. 00000 136000. 00| 140000. 00000 140000. 00| 193000. 00000 193000. 00
METALI ZING , STR NO 1 | | |
0057 619-03779 LUWP| 14000. 00000 14000. 00| 10000. 00000 10000. 00| 13100. 00000 13100. 00
SEAL COAT, METALIZING, STRNO 1 | | [
0058 619- 03780 LUWP| 22000. 00000 22000. 00| 21000. 00000 21000. 00| 13100. 00000 13100. 00
TOP COAT, METALIZING, STR NO 1 | |
0059 619-03781 LUWP| 25000. 00000 25000. 00| 8000. 00000 8000. 00| 26200. 00000 26200. 00
POLLUTI ON CONTROL, METALI ZI NG, STR NO 1] | |
0060 619-03782 LUWP| 30000. 00000 30000. 00| 2500. 00000 2500. 00 39000. 00000 39000. 00
MAI NTAI NI NG TRAFFI C, METALI ZING , STR | |
NO 1 | |
0061 621-01004 2.000 EACH 485. 00000 970. 00| 450. 00000 900. 00 365. 00000 730. 00
MBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | [
0062 621- 06560 2167.000 n2 | 1. 00000 2167. 00| 0. 95000 2058. 65 0. 55000 1191. 85
MULCHED SEEDING U | |
0063 621- 06567 6.200 kL 0. 55000 3.41] 0. 50000 3.10 5. 25000 32.55
WATER
0064 621- 06574 340.000 nR 8. 70000 2958. 00| 6. 75000 2295. 00 4.10000 1394. 00
SODDI NG [
0065 701-03753 228.000 m 102. 00000 23256. 00| 135. 00000 30780. 00 150. 00000 34200. 00
I
I
I

0066 702- 51005 120.900 n8 960. 00000 116064. 00 900. 00000 108810. 00 1250. 00000 151125. 00

0067 702-51015 10.400 n8 | 560. 00000 5824. 00| 700. 00000 7280. 00 1100. 00000 11440. 00
CONCRETE, B, FQOTI NGS | |

0068 702- 51100 338.000 kg | 5. 60000 1892. 80| 4. 00000 1352. 00 6. 10000 2061. 80
DRAI N Pl PE, CAST I RON, 150 nm | |

0069 702-51110 553.000 kg | 4. 50000 2488. 50| 5. 00000 2765. 00 5. 25000 2903. 25
GRATES, BASINS, AND FI TTI NGS, CAST | RON | |

0070 702-51863 1788.000 EACH 10. 00000 17880. 00| 10. 00000 17880. 00 9. 00000 16092. 00
FI ELD DRI LLED HOLE | N CONCRETE |

0071 703- 01540 128.000 EACH 8. 00000 1024. 00| 5. 00000 640. 00 18. 00000 2304. 00
THREADED TI E BAR ASSEMBLY | |

0072 703- 51030 27278.000 kg | 1. 10000 30005. 80| 1. 25000 34097. 50 1. 10000 30005. 80
REI NFORCI NG STEEL | |

0073 703-51032 112112.000 kg | 1. 30000 145745. 60| 1. 40000 156956. 80 1. 18000 132292. 16
REI NFORCI NG STEEL, EPOXY COATED | |

0074 703-90512 6.000 EACH 7.80000 46. 80| 10. 00000 60. 00 138. 00000 828. 00

I
I
|
I
:
I
|
I
I
I
I
|
|
CONCRETE, A, SUBSTRUCTURE | | |
I
|
I
I
I
I
I
I
I
I
|
|
I
|
I

THREADED BAR SPLI CE [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 354 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 158, 086. 08 ROQUTE : 1-69
CALL ORDER . 354 CONTRACT 1D : B -24589-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1128289 | (5) 35-2040801 | (6) 35-1917625
| BEATY CONSTRUCTI QN, | NC. | GCOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0075 703-97936 1226. 000 EACH| 8. 00000 9808. 00| 5. 00000 6130. 00| 15. 50000 19003. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0076 704-05892 563.800 n8 | 534. 00000 301069. 20| 400. 00000 225520. 00| 625. 00000 352375. 00
CONCRETE, QC/ @A, SUPERSTRUCTURE | | |
0077 706-05734 8.000 EACH 1800. 00000 14400. 00| 2500. 00000 20000. 00| 1500. 00000 12000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0078 706-51025 481.000 m | 171. 00000 82251. 00| 165. 00000 79365. 00| 108. 00000 51948. 00
CONCRETE, C, RAILING | |
0079 709-51821 LUVP| 16400. 00000 16400. 00| 12892. 00000 12892. 00| 11900. 00000 11900. 00
SURFACE SEAL , STR NO 1 | | |
0080 709-51821 LUMP| 3700. 00000 3700. 00| 2810. 00000 2810. 00| 2000. 00000 2000. 00
SURFACE SEAL , STR NO 2 | | |
0081 710-51864 75.000 EACH 14. 00000 1050. 00| 13. 00000 975. 00| 12. 00000 900. 00
FI ELD DRI LLED HOLE | | |
0082 711-51038 LUWP|  148000. 00000 148000. 00| 240000. 00000 240000. 00| 165000. 00000 165000. 00
STRUCTURAL STEEL | | |
0083 711-51080 4.000 EACH 58. 00000 232. 00| 50. 00000 200. 00| 275. 00000 1100. 00
ANCHOR PLATE, AP3 | | |
0084 713-51820 LUVP| 32000. 00000 32000. 00| 40000. 00000 40000. 00| 65000. 00000 65000. 00
TEMPORARY SUPPORT , STR NO 1 [ | [
0085 715-05149 8.000 m | 88. 00000 704. 00| 175. 00000 1400. 00| 320. 00000 2560. 00
PIPE, TYPE 2, CIRCULAR 300 mm [ [ [
0086 715- 05407 20.000 m | 19. 00000 380. 00| 55. 00000 1100. 00| 200. 00000 4000. 00
Pl PE, END BENT DRAIN, 150 nm | | |
0087 720-45090 2.000 EACH| 1900. 00000 3800. 00| 1200. 00000 2400. 00| 1600. 00000 3200. 00
I NLET, UA | | [
0088 722-51401 320.000 n2 | 161. 46000 51667. 20| 400. 00000 128000. 00| 330. 00000 105600. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0089 722-51842 710.000 n2 | 55. 00000 39050. 00| 60. 00000 42600. 00| 68. 00000 48280. 00
BRI DGE DECK OVERLAY | | |
0090 722-51846 10.000 nB | 395. 00000 3950. 00| 395. 00000 3950. 00| 395. 00000 3950. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0091 722-51852 140.000 n2 | 48. 44000 6781. 60| 97. 00000 13580. 00| 65. 00000 9100. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0092 724-51925 106.000 m | 265. 00000 28090. 00| 350. 00000 37100. 00| 300. 00000 31800. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0093 726- 92406 48. 000 EACH 810. 00000 38880. 00| 750. 00000 36000. 00| 500. 00000 24000. 00
BEARI NG ASSEMBLY, ELASTOMERI C | | |
0094 728-98377 LUWP| 11000. 00000 11000. 00| 6370. 00000 6370. 00| 5500. 00000 5500. 00
MASONRY CQATING , STR NO 1 | | |
0095 801- 03290 2.000 EACH 102. 00000 204. 00| 95. 00000 190. 00| 100. 00000 200. 00

CONSTRUCTION SIGN, C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 354 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 158, 086. 08 ROQUTE : 1-69
CALL ORDER . 354 CONTRACT 1D : B -24589-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (4) 35-1128289 | (5) 35-2040801 | (6) 35-1917625
| BEATY CONSTRUCTI QN, | NC. | GCOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L.P.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0096 801- 04308 2.000 EACH 215. 00000 430. 00| 200. 00000 400. 00| 215. 00000 430. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0097 801-06198 120. 000 DAY | 400. 00000 48000. 00| 365. 00000 43800. 00| 380. 00000 45600. 00
PATROLLER | | [
0098 801- 06203 1367.000 m | 0. 25000 341. 75| 0. 23000 314. 41| 0. 25000 341.75
TEMPORARY PAVEMENT NMARKI NG 100 mm | | |
0099 801- 06207 16322.000 m | 3. 15000 51414. 30| 2.92000 47660. 24| 3. 05000 49782. 10
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0100 801- 06469 60.000 m | 6. 50000 390. 00| 5. 84000 350. 40| 6. 15000 369. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mm | |
0101 801- 06605 7.000 EACH 75. 00000 525. 00| 70. 00000 490. 00| 73. 00000 511. 00
BARRI CADE, |11A | [ |
0102 801- 06625 18.000 EACH| 150. 00000 2700. 00| 95. 00000 1710. 00| 100. 00000 1800. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0103 801- 06640 43.000 EACH 100. 00000 4300. 00| 60. 00000 2580. 00| 64. 00000 2752. 00
CONSTRUCTI ON SIGN, A | | [
0104 801- 06645 10. 000 EACH| 50. 00000 500. 00| 30. 00000 300. 00| 32. 00000 320. 00
CONSTRUCTI ON SIGN, B | | |
0105 801-06710 95. 000 DAY | 20. 00000 1900. 00| 16. 00000 1520. 00| 17. 00000 1615. 00
FLASHI NG ARROW SI GN | | |
0106 801-06775 LUVP| 36000. 00000 36000. 00| 25000. 00000 25000. 00| 89000. 00000 89000. 00
MAI NTAI NI NG TRAFFIC , STR NO 1 | | |
0107 801-06775 LUVP| 37000. 00000 37000. 00| 25000. 00000 25000. 00| 27492. 13000 27492. 13
MAI NTAI NI NG TRAFFI C , STR NO 2 | | |
0108 802-05701 3.250 m | 15. 00000 48. 75| 26. 00000 84. 50| 46. 00000 149. 50
SI GN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE [ | [
0109 802- 76015 25.500 n2 | 205. 00000 5227. 50| 210. 00000 5355. 00| 183. 00000 4666. 50
S| G\, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0110 802- 76035 2.633 n2 | 130. 00000 342. 29| 155. 00000 408. 12| 138. 00000 363. 35

SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND 2. 54 nm THI CKNESS | | |

0111 803-02310 667.000 kg | 2. 50000 1667. 50| 2. 00000 1334. 00| 1. 60000 1067. 20
REI NFORCI NG STEEL, S| GN FOUNDATI ON | | |

0112 803- 06031 33.215 n8 | 110. 00000 3653. 65| 340. 00000 11293. 10| 387. 00000 12854. 21
SI GN FOUNDATI ONS, CONCRETE | |

0113 803- 76110 1.000 EACH  43000. 00000 43000.00|  27650. 00000 27650.00|  32550. 00000 32550. 00
SPAN OVERHEAD S| GN STRUCTURE, BOX TRUSS |

WALKWAY, HANDRAI L, AND LI GHTI NG SUPPCRT |

|
0114 803- 76170 12.186 m | 420. 00000 5118. 12| 450. 00000 5483. 70)| 475. 00000 5788. 35
|
ASSEMBLY (BOX TRUSS) |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PACGE : 354 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 158, 086. 08 ROQUTE : 1-69
CALL ORDER . 354 CONTRACT 1D : B -24589-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1128289 | (5) 35-2040801 | (6) 35-1917625
| BEATY CONSTRUCTI ON, | NC. | GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTCORS, L.P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0115 803-93388 1.000 EACH 332. 00000 332. 00| 180. 00000 180. 00| 112. 00000 112. 00
BARRI ER WALL S| GN BRACKET ASSEMBLY, | | |
VEDI AN | | |
0116 805-01652 520.000 m | 11. 00000 5720. 00| 2. 00000 1040. 00| 2. 05000 1066. 00
WRE, NO. 4 COPPER, IN CONDUI T, BRIDGE, | | |
1/cC I I I
0117 805-01842 1.000 EACH 635. 00000 635. 00| 650. 00000 650. 00| 874. 00000 874. 00
HANDHOLE, SI GNAL | | |
0118 805-02729 34.000 m | 2. 50000 85. 00| 4. 00000 136. 00| 2. 15000 73. 10
SI GNAL CABLE, REI NSTALL | | |
0119 805- 06592 146.000 m | 26. 00000 3796. 00| 33. 00000 4818. 00| 37. 00000 5402. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0120 805- 86898 74.000 m | 38. 00000 2812. 00| 16. 80000 1243. 20| 26. 00000 1924. 00
CONDUI T, STEEL, GALVANI ZED, 19 mm | | |
0121 805- 86920 3.000 EACH 8. 00000 24. 00| 25. 00000 75. 00| 12. 00000 36. 00
MULTI PLE COVMPRESSI ON FI TTI NG NOT | | |
WATERPROCFED | | |
0122 807-82003 1. 000 EACH 850. 00000 850. 00| 710. 00000 710. 00| 667. 00000 667. 00
SIGN CI RCUI T | NSTALLATI ON, BOX TRUSS, 4 | | |
LUM NARI ES [ [ |
0123 807-86790 4,000 EACH 360. 00000 1440. 00| 400. 00000 1600. 00| 360. 00000 1440. 00

LUM NAI RE, SI G\, MERCURY VAPCR, W TH | | |
GLARE SHI ELD, 250 WATT | | [

0124 807- 86910 1.000 EACH| 32. 00000 32. 00| 28. 20000 28. 20| 30. 50000 30. 50
CONNECTOR KI T,  UNFUSED | | |

0125 807- 86915 2.000 EACH 33. 00000 66. 00| 41. 50000 83. 00| 31. 50000 63. 00
CONNECTCR KI T, FUSED | | |

0126 808- 02157 1.000 EACH 102. 00000 102. 00| 95. 00000 95. 00| 100. 00000 100. 00
PAVEMENT MESSAGE MARKI NGS, REMOVE | | |

0127 808- 06701 190.000 m | 1. 10000 209. 00| 0. 98000 186. 20| 1. 05000 199. 50
LINE, THERVOPLASTIC, BROKEN, VM TE, | | |
100nm | | |

0128 808- 06702 1154.000 m | 1. 50000 1731. 00| 1. 25000 1442. 50| 1. 30000 1500. 20
LINE, THERMOPLASTIC, BROKEN, WH TE, 125 | | |
mm I I

0129 808- 06703 1392.000 m 1. 10000 1531. 20| 0. 98000 1364. 16| 1. 05000 1461. 60

0130 808- 06705 426.000 m 2.10000 894. 60| 1. 95000 830. 70| 2.10000 894. 60

LI NE, THERMOPLASTIC, SOLID, WH TE, 200 | |

nm I |
0131 808-06711 16.000 m 2.10000 33. 60| 1. 95000 31. 20| 2. 10000 33. 60

|
LINE, THERMOPLASTIC, SOLID, WH TE, 100mmi | |
I
I
|
LINE, PAINT, BROKEN, WH TE, 100 nm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 354 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 158, 086. 08 ROUTE : 1-69
CALL ORDER : 354 CONTRACT I D : B -24589-A COUNTI ES : MARION
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (4) 35-1128289 | (5) 35-2040801 | (6) 35-1917625
| BEATY CONSTRUCTI ON, | NC. | GOHVANN ASPHALT & CONSTR, || M LESTONE CONTRACTCORS, L. P.
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ T
0132 808-06713 62.000 m | 2.10000 130. 20| 1. 95000 120. 90| 2.10000 130. 20
LI NE, PAINT, SOLID, WH TE, 100 nm | | |
0133 808- 06714 62.000 m | 2.10000 130. 20| 1. 95000 120. 90| 2.10000 130. 20
LI NE, PAINT, SCOLID, YELLOWN 100 mm | | |
0134 808- 06716 6005.000 m | 1. 20000 7206. 00| 1. 05000 6305. 25| 1. 15000 6905. 75
LI NE, REMOVE | |
0135 808- 75051 194.000 m | 3. 70000 717. 80| 3. 44000 667. 36 3. 60000 698. 40
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | |
100 nm | |
0136 808- 75054 194.000 m | 3. 70000 717. 80| 3. 44000 667. 36 3. 60000 698. 40
LI NE, PREFORVED PLASTIC, SOLID, YELLOW | |
100 mm | |
0137 808- 75061 145.000 m | 4. 70000 681. 50| 4, 31000 624. 95 4. 50000 652. 50
LI NE, PREFORVED PLASTIC, BROKEN, WH TE, | |
125 mm | |
0138 808- 75245 1557.000 m | 1. 10000 1712. 70| 0. 98000 1525. 86 1. 05000 1634. 85
LI NE, THERMOPLASTI C, SOLID, YELLOW | |
100mMm | |
0139 808- 75272 177.000 m |
I

TRANSVERSE MARKI NGS, THERMOPLASTI C,

I
|
I
|
I
|
I
|
I
I
I
|
8. 30000 1469. 10| 7.73000 1368. 21 8. 10000 1433. 70

I
SOLID, WH TE, CROSSHATCH LINE, 600 mm | | |
I

I

|

I

I

I

I

I

I

I

0140 808- 75297 18.000 m | 11. 00000 198. 00| 9. 50000 171. 00 10. 00000 180. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LI NE, 600mm | |
0141 808- 75320 1.000 EACH 76. 00000 76. 00| 70. 00000 70.00 74. 00000 74.00
PAVEMENT NMESSAGE MARKI NGS, | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | |
0142 808- 75996 143.000 EACH 11. 00000 1573. 00| 17. 00000 2431. 00 18. 00000 2574. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | |
0143 808- 75998 143.000 EACH 27.00000 3861. 00| 25. 00000 3575. 00 26. 30000 3760. 90
SNOAPLOMABLE RAI SED PAVEMENT MARKER | |
SECTI ON TOTALS | $ 2,925,480. 71| $ 2,998, 042. 99| $ 3,547, 400. 00
------------------------------------------ g

CONTRACT TOTALS | $ 2,925, 480. 71| $ 2,998, 042. 99| $ 3,547, 400.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 362 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 905, 678. 86 ROUTE : US 30
CALL ORDER . 362 CONTRACT 1D : B -25086-A COUNTI ES : STARKE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 09/28/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 2004020
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 35-1057237 MOCOY, R L., INC $ 3,586,877.11 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 3,593, 966.13 100. 1976%
3 36-2231526 WALSH CONSTR CO CF | LL $ 3,656, 960. 13 101. 9538%
4 35-1339168 LAPORTE CONSTRUCTI ON CO CONDI Tl ONAL $ 3,812, 203.26 106. 2819%
5  35-1212938 ATLAS EXCAVATI NG | NC. $ 3,949, 016. 10 110. 0962%
| (1) 35-1057237 | (2) 35-1582109 | (3) 36-2231526
| MOCOY, R L., INC | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF I LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m e e m e e e et e e m e e oo e e e e e e o e e e e eeeieeoaoo--
SECTI ON 0001 BRI DGE REHABI LI TATION- STR NO 30- 75- 4215C - TW N CONTI NUOUS
PRESTRESS CONCRETE | BEAM
| | I
0001 105- 01925 7.000 MOS | 1800. 00000 12600. 00| 2724. 75000 19073. 25| 2605. 00000 18235. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  36000. 00000 36000.00|  34543. 61000 34543.61| 204000. 00000 204000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  179500. 00000 179500. 00|  174058. 07000 174058. 07 189000. 00000 189000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  10000. 00000 10000. 00| 4318. 10000 4318.10]  18000. 00000 18000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02240 10307.000 n2 | 10. 00000 103070. 00| 1. 90000 19583. 30| 5. 00000 51535. 00
PAVEMENT, REMOVE | | |
0006 202- 02241 1456.500 m | 5. 30000 7719. 45| 5. 30000 7719. 45| 5. 00000 7282. 50
GUARDRAI L, REMOVE | |
0007 202-02271 12.000 EACH 190. 00000 2280. 00| 523. 47000 6281. 64| 600. 00000 7200. 00
HEADWALL, REMOVE | | |
0008 202- 02277 1133.000 m | 12. 00000 13596. 00| 4.18000 4735. 94| 5. 00000 5665. 00
QUTTER, LIP, REMOVE | | |
0009 202- 51330 LUWP|  284000. 00000 284000. 00|  337312. 69000 337312.69] 180000. 00000 180000. 00
PRESENT STRUCTURE, REMOVE | |
0010 202- 91385 10. 000 EACH 500. 00000 5000. 00| 399. 74000 3997. 40| 100. 00000 1000. 00
I NLET, REMOVE | | |
0011 202- 95027 2.000 EACH 1000. 00000 2000. 00| 5688. 56000 11377. 12 670. 00000 1340. 00
| MPACT ATTENUATCR REMOVE | | |
0012 202- 96133 137.300 m | 45. 00000 6178. 50 45. 49000 6245. 78| 20. 90000 2869. 57
Pl PE, REMOVE | |
0013 202- 99383 31.700 m | 26. 00000 824. 20| 27. 72000 878. 72| 30. 37000 962. 73
I

TERM NAL JOI NT, REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE
PACE :

03/ 30/ 01
362 -2

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 905, 678. 86 ROUTE : US 30
CALL ORDER . 362 CONTRACT 1D : B -25086-A COUNTI ES : STARKE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1057237 | (2) 35-1582109 | (3) 36-2231526
| MCCOY, R L., INC | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0014 203- 02000 14250.000 nB8 | 7. 00000 99750. 00| 2. 00000 28500. 00| 9. 32000 132810. 00
EXCAVATI ON, COMVON | | |
0015 203- 02070 28045.000 n8 | 11. 50000 322517. 50| 4, 98000 139664. 10| 9. 27000 259977. 15
BORROW | | [
0016 203- 06499 3081.000 n2 | 8. 50000 26188. 50| 2. 04000 6285. 24| 2. 61000 8041. 41
SUBGRADE TREATNMENT | | |
0017 205-02224 1460.000 m | 4. 80000 7008. 00| 4, 80000 7008. 00| 4. 80000 7008. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTRCOL, | | |
PERI METER PROTECTI ON | | |
0018 205- 02236 6. 000 EACH 60. 00000 360. 00| 60. 00000 360. 00| 60. 00000 360. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
DROP | NLET PROTECTI ON [ [ |
0019 211-02060 547.000 n8 | 38. 00000 20786. 00| 10. 59000 5792. 73| 22. 73000 12433. 31
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 303-52308 1378.100 My | 15. 00000 20671. 50| 12. 81000 17653. 46| 13. 53000 18645. 69
COVPACTED AGGREGATE, O, 53 | | |
0021 304- 06464 3280.000 nB8 | 42.00000 137760. 00| 27. 75000 91020. 00| 27.62000 90593. 60
SUBBASE FOR PCCP | | [
0022 402- 05468 3626.000 My | 34. 25000 124190. 50| 32. 00000 116032. 00| 1. 00000 3626. 00
HMVA BASE 25.0 mm MAI NLI NE | | [
0024 402-05474 1463.000 My | 43. 00000 62909. 00| 34. 30000 50180. 90| 1. 00000 1463. 00
HVA | NTERVEDI ATE 19. 0 mm  NMAI NLI NE | | |
0025 402-05477 590.000 My | 45. 65000 26933. 50| 46. 00000 27140. 00| 1. 00000 590. 00
HMA SURFACE 9.5 mm MAI NLI NE | | |
0026 406- 05520 2.400 M | 160. 00000 384. 00| 858. 91000 2061. 38| 858. 91000 2061. 38
ASPHALT FOR TACK COAT | | |
0027 501- 05240 2596.000 m | 12. 00000 31152. 00| 24. 76000 64276. 96| 22. 75000 59059. 00
CONTRACTI ON JOI NT, D1 | | |
0028 501- 05310 47.600 m | 340. 00000 16184. 00| 283. 45000 13492. 22| 256. 58000 12213. 21
TERM NAL JO NT | | |
0029 501- 06266 LUMP| 2000. 00000 2000. 00| 1000. 00000 1000. 00| 3448. 80000 3448. 80
PROFI LOGRAPH, PCCP | | |
0030 501- 06320 2224.000 m | 3. 50000 7784. 00| 2. 00000 4448. 00| 1. 50000 3336. 00
M LLED PCCP CORRUGATI ONS [ | |
0031 502- 06327 1224.000 n2 | 40. 50000 49572. 00| 35. 85000 43880. 40| 50. 00000 61200. 00
PCCP, 250 mm | | |
0032 502- 06330 13235.000 n2 | 41. 00000 542635. 00| 37. 43000 495386. 05| 40. 26000 532841. 10
PCCP, 325 mm | | |
0033 601- 01522 4.000 EACH 1150. 00000 4600. 00| 1150. 00000 4600. 00| 1150. 00000 4600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0034 601-94689 6. 000 EACH| 2200. 00000 13200. 00| 2200. 00000 13200. 00| 2200. 00000 13200. 00

GUARDRAI L END TREATMENT, OS |
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ENG NEER S ESTI MATE: $ 3, 905, 678. 86 ROUTE : US 30
CALL ORDER . 362 CONTRACT 1D : B -25086-A COUNTI ES : STARKE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1057237 | (2) 35-1582109 | (3) 36-2231526
| MCCOY, R L., INC | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0035 601- 94690 2.000 EACH 3200. 00000 6400. 00| 3200. 00000 6400. 00| 3200. 00000 6400. 00
GUARDRAI L END TREATMENT, MS | | [
0036 601-97774 1.000 EACH 800. 00000 800. 00| 800. 00000 800. 00| 800. 00000 800. 00

GUARDRAI L END TREATMENT, CS, SPARE | I
PARTS PACKAGE |

I
|
0037 601- 97803 1.000 EACH| 2200. 00000 2200. 00| 2200. 00000 2200. 00| 2200. 00000 2200. 00
GUARDRAI L END TREATMENT, MS, SPARE [ | |
PARTS PACKAGE | [ |
0038 601- 99105 368.400 m | 32. 00000 11788. 80| 32. 00000 11788. 80| 32. 00000 11788. 80
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0039 601-99108 148.800 m | 46. 00000 6844. 80| 46. 00000 6844. 80| 46. 00000 6844. 80
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | [
m SPACI NG | I |
0040 601- 99123 4.000 EACH 1750. 00000 7000. 00| 1750. 00000 7000. 00| 1750. 00000 7000. 00
GUARDRAI L TRANSI TI ON, GP [ | |
0041 602- 06646 670.000 m | 94. 00000 62980. 00| 43. 17000 28923. 90| 65. 00000 43550. 00
TEMPORARY CONCRETE BARRI ER | | |
0042 602- 06729 20.000 EACH| 10. 00000 200. 00| 6. 00000 120. 00| 5. 98000 119. 60
BARRI ER DELI NEATOR | | |
0043 605- 06095 588.000 m | 25. 50000 14994. 00| 49. 21000 28935. 48| 40. 00000 23520. 00
CURB, | NTEGRAL, B, CONCRETE | [
0044 605- 94082 16. 000 EACH| 331. 00000 5296. 00| 255. 01000 4080. 16| 600. 00000 9600. 00
CURB TURNOUT, CONCRETE | | |
0045 611- 04923 307. 600 [ 72. 00000 22147. 20| 65. 21000 20058. 60| 58. 17000 17893. 09
CEMENT CONCRETE PAVEMENT FOR APPROACHES | |
250 nmm [ | [
0046 611-52817 2.000 EACH  40000. 00000 80000. 00]  30000. 00000 60000. 00]  60000. 00000 120000. 00
TEMPORARY CROSSOVER, B | | |
0047 616- 02320 6399.000 n2 | 2. 00000 12798. 00| 1. 35000 8638. 65| 0. 96000 6143. 04
GEOTEXTI LES | | [
0048 616- 06405 372.000 My | 23. 00000 8556. 00| 55. 61000 20686. 92| 28. 25000 10509. 00
Rl PRAP, REVETMENT | | |
0049 616-51367 683.000 n2 | 45. 00000 30735. 00| 45, 39000 31001. 37| 49. 35000 33706. 05
SLOPEWALL, CONCRETE, 100 nm | | |
0050 619- 04414 8.000 EACH| 300. 00000 2400. 00| 228. 54000 1828. 32| 465. 25000 3722.00
DRAI N EXTENSI ON | |
0051 621- 01004 1.000 EACH| 3000. 00000 3000. 00| 650. 00000 650. 00| 650. 00000 650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0052 621- 06545 3.500 My | 875. 00000 3062. 50| 875. 00000 3062. 50| 875. 00000 3062. 50
I I

FERTI LI ZER |
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Pl LE, CONCRETE, STEEL SHELL ENCASED, |
5.16 nm 356 nm |

ENG NEER S ESTI MATE: $ 3, 905, 678. 86 ROUTE : US 30
CALL ORDER : 362 CONTRACT ID : B -25086-A COUNTI ES : STARKE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT - LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1057237 | (2) 35-1582109 | (3) 36-2231526
| MCOOY, R L., INC | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0053 621- 06548 34.000 kg | 55. 00000 1870. 00| 55. 00000 1870. 00| 55. 00000 1870. 00
SEED M XTURE, CV | | |
0054 621- 06553 585.000 kg | 7. 89000 4615. 65| 7.89000 4615. 65| 7.89000 4615. 65
SEED M XTURE, R | | |
0055 621- 06557 678.000 kg | 4. 29000 2908. 62 4. 29000 2908. 62| 4. 29000 2908. 62
SEED M XTURE, T | | |
0056 621- 06565 27.600 My | 564. 00000 15566. 40| 564. 00000 15566. 40| 564. 00000 15566. 40
MULCH NG MATERI AL | |
0057 621- 06567 559.000 KL | 0. 53000 296. 27 0. 53000 296. 27| 0. 53000 296. 27
WATER [ | [
0058 621- 06575 32.000 n2 | 38. 25000 1224. 00| 38. 25000 1224. 00| 38. 25000 1224. 00
SODDI NG, NURSERY | | |
0059 701- 98647 1338.400 m | 75. 00000 100380. 00| 123. 58000 165399. 47| 120. 85000 161745, 64
|
0060 702- 51005 276.400 n8 | 400. 00000 110560. 00| 747. 95000 206733. 38| 725. 00000 200390. 00
CONCRETE, A, SUBSTRUCTURE | | |
0061 702-51015 146.800 n8 | 400. 00000 58720. 00| 453. 82000 66620. 78| 352. 37000 51727.92
CONCRETE, B, FOOTI NGS | | |
0062 702-51110 168.800 kg | 14. 00000 2363. 20| 7. 44000 1255. 87| 50. 00000 8440. 00
GRATES, BASINS, AND FI TTINGS, CAST | RON | |
0063 702-51863 48.000 EACH 8. 00000 384. 00| 12. 60000 604. 80| 6. 86000 329. 28
FI ELD DRI LLED HOLE | N CONCRETE | |
0064 703- 06028 26710.000 kg | 1. 10000 29381. 00| 1. 24000 33120. 40| 0. 91000 24306. 10
REI NFORCI NG BARS | |
0065 703- 06029 65702. 000 kg | 1. 20000 78842. 40| 1. 37000 90011. 74| 1. 02000 67016. 04
REI NFORCI NG BARS, EPOXY COATED | | |
0066 704- 05892 308.600 B8 | 425. 00000 131155. 00| 840. 08000 259248. 69| 750. 00000 231450. 00
CONCRETE, QC/ QA, SUPERSTRUCTURE | | |
0067 704-51002 12.400 n8 | 425. 00000 5270. 00| 3438. 34000 42635. 42| 2637. 57000 32705. 87
CONCRETE, C, SUPERSTRUCTURE | | |
0068 706- 05734 8.000 EACH| 1200. 00000 9600. 00| 1750. 00000 14000. 00| 2927. 50000 23420. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0069 706-51020 31.200 n8 | 550. 00000 17160. 00| 563. 47000 17580. 26| 1500. 00000 46800. 00
CONCRETE, C, RAILING | | |
0070 707- 05984 598.000 m | 275. 00000 164450. 00| 417. 44000 249629. 12| 321. 23000 192095. 54
STRUCTURAL MEMBERS, CONCRETE | - BEAM | | |
11, 1143 nm X 406 nm | | |
0071 709-51821 LUMP|  10000. 00000 10000. 00| 6555. 90000 6555. 90| 9660. 74000 9660. 74
SURFACE SEAL | | [
0072 709- 99046 LUMP| 400. 00000 400. 00| 612. 00000 612. 00| 352. 80000 352. 80

SURFACE SEAL, RAILING TRANSI TI ON | | |
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ENG NEER S ESTI MATE: $ 3, 905, 678. 86 ROUTE : US 30
CALL ORDER . 362 CONTRACT 1D : B -25086-A COUNTI ES : STARKE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1057237 | (2) 35-1582109 | (3) 36-2231526
| MCCOY, R L., INC | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0073 715-01354 60.200 m | 44. 00000 2648. 80| 35. 88000 2159. 98| 12. 00000 722. 40
CLEAN EXI STI NG Pl PE | | |
0074 715-05048 2300.000 m | 7.55000 17365. 00| 4. 66000 10718. 00| 6. 40000 14720. 00
PIPE, TYPE 4, CIRCULAR 150 mm [ [ [
0075 715-05053 150.000 m | 30. 00000 4500. 00| 18. 85000 2827. 50| 56. 28000 8442. 00
Pl PE, UNDERDRAI N OUTLET, 150 mm | | |
0076 715-05217 28.600 m | 84. 00000 2402. 40| 123. 39000 3528. 95| 146. 69000 4195. 33
PIPE, TYPE 5, CIRCULAR 300 mm [ [ |
0077 715- 05407 71.200 m | 45. 00000 3204. 00| 4, 25000 302. 60| 9. 72000 692. 06
Pl PE, END BENT DRAIN, 150 nm | | |
0078 715-05756 14.000 m | 88. 00000 1232. 00| 154. 71000 2165. 94| 207. 04000 2898. 56
Pl PE EXTENSI ON, Cl RCULAR, 300 nm | | [
0079 715- 46000 6. 000 EACH| 242. 00000 1452. 00| 354, 15000 2124. 90| 166. 33000 997. 98
Pl PE END SECTI ON, 300 nm | | |
0080 718-06269 1000.000 m | 3. 00000 3000. 00| 2. 28000 2280. 00| 3. 00000 3000. 00
UNDERDRAI N | NSPECTI ON | | |
0081 718-06528 26.000 EACH 550. 00000 14300. 00| 327. 50000 8515. 00| 540. 44000 14051. 44
OUTLET PROTECTOR, 1 | | |
0082 718-52610 456.000 n8 | 44. 00000 20064. 00| 18. 52000 8445. 12| 27. 37000 12480. 72
AGGREGATE FOR UNDERDRAI NS | | |
0083 720- 44000 4,000 EACH 300. 00000 1200. 00| 272.51000 1090. 04| 500. 00000 2000. 00
CASTING ADJUST TO GRADE [ | |
0084 720- 45025 4.000 EACH 1500. 00000 6000. 00| 1760. 03000 7040. 12| 1888. 62000 7554. 48
| NLET, D6 | | [
0085 720- 96995 4.000 EACH 375. 00000 1500. 00| 440. 01000 1760. 04| 202. 65000 810. 60
CLEAN | NLET | | |
0086 801-01093 16. 000 EACH 750. 00000 12000. 00| 1050. 00000 16800. 00| 750. 00000 12000. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0088 801- 06207 11894.000 m | 2. 80000 33303. 20| 2. 95000 35087. 30| 2. 80000 33303. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0089 801- 06469 613.000 m | 5. 14000 3150. 82| 5. 90000 3616. 70| 5. 14000 3150. 82
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mm | |
0090 801- 06606 25.000 EACH| 105. 00000 2625. 00| 145. 00000 3625. 00| 105. 00000 2625. 00
BARRI CADE, 111B | | |
0091 801- 06640 94.000 EACH 75. 00000 7050. 00| 99. 00000 9306. 00| 75. 00000 7050. 00
CONSTRUCTI ON SIGN, A | | |
0092 801- 06645 6.000 EACH 30. 00000 180. 00| 30. 00000 180. 00| 30. 00000 180. 00

CONSTRUCTI ON SIGN, B | | |
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ENG NEER S ESTI MATE: $ 3, 905, 678. 86 ROUTE : US 30
CALL ORDER . 362 CONTRACT 1D : B -25086-A COUNTI ES : STARKE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1057237 | (2) 35-1582109 | (3) 36-2231526
| MCCOY, R L., INC | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0093 801-06710 360. 000 DAY | 12. 00000 4320. 00| 15. 00000 5400. 00| 12. 00000 4320. 00
FLASHI NG ARROW SI GN | | |
0094 801- 06775 LUVP| 28000. 00000 28000. 00| 50540. 79000 50540. 79| 28727. 83000 28727. 83
MAI NTAI NI NG TRAFFI C | | |
0095 802-96915 LUMP| 1620. 00000 1620. 00| 3320. 00000 3320. 00 4500. 00000 4500. 00
SI GN, RELOCATE | |
0096 805- 06595 165.000 m | 21. 60000 3564. 00| 21. 80000 3597. 00 32. 80000 5412. 00
CONDUI T, PVC, 50 nm | [
0097 805-86843 316.000 m | 1. 80000 568. 80| 1. 80000 568. 80 11. 48000 3627. 68
WRE, NO 4 COPPER 1C | |
0098 805- 90267 77.000 m | 36. 00000 2772. 00| 36. 00000 2772.00 26. 24000 2020. 48
CONDUI T, STEEL, GALVANI ZED, 75 mm | |
0099 807-02191 2.000 EACH 560. 00000 1120. 00| 560. 00000 1120. 00 550. 00000 1100. 00
HANDHOLE, LI GHTI NG | |
0100 807-02193 2.000 EACH 635. 00000 1270. 00| 635. 00000 1270. 00 550. 00000 1100. 00
LI GHT STANDARD FOUNDATI ON, 915 mm DI A |
X 2450 mm |
0101 807-02370 2.000 EACH 460. 00000 920. 00 460. 00000 920. 00 350. 00000 700. 00
LI GHT STRUCTURE, REMOVE AND RESET |
0102 807-86775 8.000 EACH| 475. 00000 3800. 00 475. 00000 3800. 00 450. 00000 3600. 00

LUM NAI RE UNDERPASS, WALL MOUNTED, |
MERCURY VAPOR, 175 WATT |
0103 807-95492 2.000 EACH 2380. 00000 4760. 00

SERVI CE PO NT, |1, BREAKER ENCLOSURE |
0104 808-03178 4.000 EACH 134. 00000 536. 00| 175. 00000 700. 00 134. 00000 536. 00

PAVEMENT MESSAGE MARKI NGS, PREFORMED | |
PLASTI C, LANE ARRON\B | [

LI NE, PREFORVED PLASTIC, BROKEN, WH TE,

I
I
|
I
|
I
|
I
|
I
I
I
I
I
I
|
2380. 00000 4760. 00| 2800. 00000 5600. 00
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
I
100 mm |

0105 808-03179 2.000 EACH 139. 00000 278. 00| 250. 00000 500. 00 139. 00000 278. 00
PAVEMENT MESSAGE MARKI NGS, PREFCORVMVED | |
PLASTI C, WORD (ONLY) | |
0106 808-06716 3330.000 m | 0. 70000 2331. 00| 1. 96000 6526. 80 0. 70000 2331. 00
LINE, REMOVE | |
0107 808- 75051 4846.000 m | 2. 95000 14295. 70| 4. 50000 21807. 00 2. 95000 14295. 70
LI NE, PREFORVED PLASTIC, SCOLID, WH TE, | |
100 mm | |
0108 808- 75054 4608.000 m | 2. 95000 13593. 60| 4. 50000 20736. 00 2.95000 13593. 60
LI NE, PREFORMED PLASTIC, SOLID, YELLOWN | |
100 nm |
| 4. 50000 5454. 00 2. 95000 3575. 40
|
|

|

0109 808- 75059 1212.000 m | 2. 95000 3575. 40
|
I
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ENG NEER S ESTI MATE: $ 3, 905, 678. 86 ROUTE : US 30
CALL ORDER . 362 CONTRACT 1D : B -25086-A COUNTI ES : STARKE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1057237 | (2) 35-1582109 | (3) 36-2231526
| MCCOY, R L., INC | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0110 808- 75067 10.000 m | 24. 00000 240. 00| 28. 00000 280. 00| 24. 00000 240. 00

TRANSVERSE MARKI NGS, PREFORMED PLASTIC, | | |
STOP LINE, 600 nm | | |

HVA FCR APPROACHES
SECTI ON TOTALS

0111 211- 06467 125.000 n8 | 28. 00000 3500. 00| 35. 03000 4378. 75| 35. 95000 4493. 75
AGGREGATE FOR END BENT BACKFI LL | | |
0112 718-99153 4743.000 n2 | 1. 00000 4743. 00| 1. 00000 4743. 00| 1. 59000 7541. 37
GEOTEXTI LES FOR UNDERDRAI N | |
0113 206- 51230 715.000 n8 | 28. 00000 20020. 00| 31. 20000 22308. 00| 11. 33000 8100. 95
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | [
0114 503- 03489 48.000 EACH 12. 00000 576. 00| 15. 11000 725. 28] 9. 84000 472.32
RETROFI TTED Tl E BARS | |
0115 804- 06771 26.000 EACH 18. 00000 468. 00| 19. 00000 494. 00| 30. 00000 780. 00
DELI NEATOR PCST, FLEXI BLE | | |
0116 202- 51368 683.000 n2 | 30. 00000 20490. 00| 25. 28000 17266. 24| 10. 72000 7321.76
SLOPEWALL, REMOVE | | |
0117 610- 05527 2958.000 My | 36. 05000 106635. 90| 34. 75000 102790. 50| 34. 75000 102790. 50
I
I

$ 3,586,877. 11| $ 3,593, 966. 13| $ 3,656,960. 13

CONTRACT TOTALS | $ 3,586,877. 11| $ 3,593, 966. 13| $ 3,656, 960.13
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ENG NEER S ESTI MATE: $ 3, 905, 678. 86 ROUTE : US 30
CALL ORDER . 362 CONTRACT 1D : B -25086-A COUNTI ES : STARKE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1339168 | (5) 35-1212938 |
| LAPCRTE CONSTRUCTI ON CO | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T

SECTI ON 0001 BRI DGE REHABI LI TATI ON- STR NO 30- 75-4215C - TW N CONTI NUQUS
PRESTRESS CONCRETE | BEAM
| [

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
PERI METER PROTECTI ON | |
0018 205- 02236 6.000 EACH 60. 00000 360. 00| 90. 00000 540. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
DROP | NLET PROTECTI ON | |

I

0001 105- 01925 7.000 MOS | 1874. 29000 13120. 03] 1000. 00000 7000. 00|
FI ELD OFFICE, 51.1 n? | | [
0002 105- 06845 LUMP|  30495. 65000 30495. 65|  44000. 00000 44000. 00|
CONSTRUCTI ON ENG NEER! NG | | |
0003 110- 01001 LUMP|  190592. 63000 190592. 63|  200000. 00000 200000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0004 201- 52370 LUWP| 2306. 90000 2306.90| 100000. 00000 100000. 00|
CLEAR NG RI GHT OF WAY | | |
0005 202- 02240 10307.000 n2 | 7. 32000 75447. 24 7.50000 77302. 50|
PAVEMENT, REMOVE | | I
0006 202- 02241 1456.500 m | 5. 30000 7719. 45 5. 50000 8010. 75|
GUARDRAI L, REMOVE | [ |
0007 202- 02271 12.000 EACH 104. 17000 1250. 04 140. 00000 1680. 00|
HEADWALL, REMOVE | | |
0008 202- 02277 1133.000 m | 8. 13000 9211. 29 1. 00000 1133. 00|
GUTTER LI P, REMOVE | | |
0009 202- 51330 LUVP|  122594. 97000 122594. 97| 375000. 00000 375000. 00|
PRESENT STRUCTURE, REMOVE | | [
0010 202- 91385 10. 000 EACH| 374. 67000 3746. 70| 165. 00000 1650. 00|
I NLET, REMOVE | | |
0011 202- 95027 2.000 EACH 500. 00000 1000. 00| 1600. 00000 3200. 00|
| MPACT ATTENUATOR, REMOVE | | [
0012 202- 96133 137.300 m | 26. 93000 3697. 49| 75. 00000 10297. 50|
PI PE, REMOVE | [ |
0013 202- 99383 31.700 m | 121. 33000 3846. 16| 90. 00000 2853. 00|
TERM NAL JO NT, REMOVE | [ |
0014 203- 02000 14250. 000 n8 | 15. 94000 227145. 00| 8. 50000 121125. 00|
EXCAVATI ON, COMVON | | |
0015 203- 02070 28045.000 nB8 | 18. 87000 529209. 15| 1. 00000 28045. 00|
BORROW | [ [
0016 203- 06499 3081.000 n2 | 1. 81000 5576. 61| 3. 60000 11091. 60|
SUBGRADE TREATMENT | [ |
0017 205- 02224 1460.000 m | 4. 80000 7008. 00| 5. 50000 8030. 00|
I

|

I

|

I



GUARDRAI L, W BEAM DOUBLE FACED, 1.905 |
m SPACI NG [
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 905, 678. 86 ROUTE : US 30
CALL ORDER . 362 CONTRACT 1D : B -25086-A COUNTI ES : STARKE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1339168 | (5) 35-1212938 |
| LAPCRTE CONSTRUCTI ON CO | ATLAS EXCAVATING | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0019 211- 02060 547.000 n8 | 56. 24000 30763. 28| 36. 00000 19692. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 303-52308 1378.100 My | 14. 54000 20037. 57| 16. 50000 22738. 65
COVPACTED AGGREGATE, O, 53 | | |
0021 304- 06464 3280.000 nB8 | 37. 62000 123393. 60| 38. 00000 124640. 00
SUBBASE FOR PCCP | | [
0022 402- 05468 3626.000 My | 34. 25000 124190. 50| 33. 50000 121471. 00
HVA BASE 25.0 nm MAI NLI NE | | [
0024 402-05474 1463.000 My | 43. 00000 62909. 00| 35. 50000 51936. 50
HVA | NTERVEDI ATE 19. 0 mm MAI NLI NE | | |
0025 402- 05477 590.000 My | 45. 65000 26933. 50| 48. 50000 28615. 00
HMA SURFACE 9.5 nmm MAI NLI NE | | |
0026 406- 05520 2.400 M | 160. 00000 384. 00| 900. 00000 2160. 00
ASPHALT FOR TACK COAT | | |
0027 501- 05240 2596.000 m | 12. 00000 31152. 00| 31. 00000 80476. 00
CONTRACTI ON JO NT, D1 | | |
0028 501- 05310 47.600 m | 418. 93000 19941. 07| 325. 00000 15470. 00
TERM NAL JO NT | | |
0029 501- 06266 LUWP| 1721. 47000 1721. 47| 11000. 00000 11000. 00
PROFI LOGRAPH, PCCP | [ [
0030 501-06320 2224.000 m | 1. 50000 3336. 00| 2. 15000 4781. 60
M LLED PCCP CORRUGATI ONS | | |
0031 502- 06327 1224.000 n2 | 40. 34000 49376. 16| 45, 00000 55080. 00
PCCP, 250 mm | [ |
0032 502- 06330 13235.000 n2 | 40. 83000 540385. 05| 42. 25000 559178. 75
PCCP, 325 nm | | |
0033 601- 01522 4.000 EACH 1150. 00000 4600. 00| 1250. 00000 5000. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0034 601-94689 6. 000 EACH| 2200. 00000 13200. 00| 2300. 00000 13800. 00|
GUARDRAI L END TREATMENT, OS | | |
0035 601-94690 2.000 EACH 3200. 00000 6400. 00| 3350. 00000 6700. 00|
GUARDRAI L END TREATMENT, M5 | | |
0036 601-97774 1.000 EACH 800. 00000 800. 00| 850. 00000 850. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ |
0037 601-97803 1.000 EACH 2200. 00000 2200. 00| 2350. 00000 2350. 00
GUARDRAI L END TREATMENT, MsS, SPARE | | |
PARTS PACKAGE | | |
0038 601-99105 368.400 m | 32. 00000 11788. 80| 33. 50000 12341. 40|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0039 601-99108 148.800 m | 46. 00000 6844. 80| 48. 00000 7142. 40|
|
|



PI LE, CONCRETE, STEEL SHELL EN.CASED,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 362 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 905, 678. 86 ROUTE : US 30
CALL ORDER : 362 CONTRACT ID: B -25086-A COUNTI ES : STARKE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1339168 | (5) 35-1212938 |
| LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e e L T T e T T T T T
0040 601- 99123 4.000 EACH| 1750. 00000 7000. 00| 1830. 00000 7320. 00|
GUARDRAI L TRANSI TI ON, GP | | |
0041 602- 06646 670.000 m | 41. 84000 28032. 80| 85. 00000 56950. 00|
TEMPORARY CONCRETE BARRI ER | | |
0042 602- 06729 20.000 EACH 8. 00000 160. 00| 7. 30000 146. 00|
BARRI ER DELI NEATOR | | |
0043 605- 06095 588.000 m | 25. 33000 14894. 04| 31. 50000 18522. 00|
CURB, | NTEGRAL, B, CONCRETE | | |
0044 605- 94082 16. 000 EACH| 330. 90000 5294. 40| 600. 00000 9600. 00|
CURB TURNOUT, CONCRETE | | |
0045 611- 04923 307.600 n2 | 40. 83000 12559. 31| 52. 00000 15995. 20|
CEMENT CONCRETE PAVEMENT FOR APPROACHES, | | |
250 mm | | |
0046 611-52817 2.000 EACH  31675. 00000 63350.00|  35000. 00000 70000. 00|
TEMPORARY CROSSOVER, B | | |
0047 616- 02320 6399.000 n2 | 2. 66000 17021. 34| 0. 10000 639. 90|
GEOTEXTI LES | | |
0048 616- 06405 372.000 My | 34. 27000 12748. 44| 31. 00000 11532. 00|
R PRAP, REVETMENT | | |
0049 616-51367 683.000 n2 | 67. 21000 45904. 43| 31. 50000 21514. 50|
SLOPEWALL, CONCRETE, 100 nm | | |
0050 619- 04414 8.000 EACH 188. 03000 1504. 24| 160. 00000 1280. 00|
DRAI N EXTENSI ON | | |
0051 621- 01004 1.000 EACH 650. 00000 650. 00| 675. 00000 675. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0052 621- 06545 3.500 My | 875. 00000 3062. 50| 900. 00000 3150. 00|
FERTI LI ZER | | |
0053 621- 06548 34.000 kg | 55. 00000 1870. 00| 57. 00000 1938. 00|
SEED M XTURE, CV | | |
0054 621- 06553 585.000 kg | 7. 89000 4615. 65| 8. 10000 4738. 50|
SEED M XTURE, R | | |
0055 621- 06557 678.000 kg | 4. 29000 2908. 62| 4. 40000 2983. 20|
SEED M XTURE, T | | |
0056 621- 06565 27.600 My | 564. 00000 15566. 40| 590. 00000 16284. 00|
MULCHI NG MATERI AL | | |
0057 621- 06567 559.000 KL | 0. 53000 296. 27| 0. 60000 335. 40|
WATER | | [
0058 621- 06575 32.000 n2 | 38. 25000 1224. 00| 40. 00000 1280. 00|
SCDDI NG,  NURSERY | | |
0059 701- 98647 1338.400 m 119. 49000 159925. 42| 125. 00000 167300. 00|
|
|

5.16 nm 356 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 362 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 905, 678. 86 ROUTE : US 30
CALL ORDER . 362 CONTRACT 1D : B -25086-A COUNTI ES : STARKE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1339168 | (5) 35-1212938 |
| LAPCRTE CONSTRUCTI ON CO | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0060 702-51005 276.400 n8 | 588. 65000 162702. 86| 430. 00000 118852. 00
CONCRETE, A, SUBSTRUCTURE | | |
0061 702-51015 146.800 nB8 | 278. 89000 40941. 05| 225. 00000 33030. 00
CONCRETE, B, FOOTI NGS | | |
0062 702-51110 168.800 kg | 50. 07000 8451. 82| 20. 00000 3376. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0063 702-51863 48.000 EACH 8. 17000 392. 16| 9. 50000 456. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0064 703-06028 26710.000 kg | 1. 07000 28579. 70| 1. 40000 37394. 00
REI NFORCI NG BARS | | |
0065 703-06029 65702. 000 kg | 1. 05000 68987. 10| 1. 50000 98553. 00
REI NFORCI NG BARS, EPOXY COATED | | |
0066 704- 05892 308.600 n8 | 262. 86000 81118. 60| 450. 00000 138870. 00
CONCRETE, QC/ @A, SUPERSTRUCTURE | | |
0067 704-51002 12.400 n8 | 2408. 85000 29869. 74| 1300. 00000 16120. 00
CONCRETE, C, SUPERSTRUCTURE [ | |
0068 706-05734 8.000 EACH| 1200. 00000 9600. 00| 1900. 00000 15200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0069 706-51020 31.200 n8 | 1340. 54000 41824, 85| 600. 00000 18720. 00
CONCRETE, C, RAILING | | |
0070 707-05984 598.000 m | 291. 07000 174059. 86| 480. 00000 287040. 00
STRUCTURAL MEMBERS, CONCRETE | - BEAM | | |
11, 1143 nm X 406 nm [ | [
0071 709-51821 LUWP| 4825. 00000 4825. 00| 14000. 00000 14000. 00|
SURFACE SEAL | | |
0072 709- 99046 LUMP| 4825. 00000 4825. 00| 900. 00000 900. 00
SURFACE SEAL, RAILING TRANSI TI ON | | |
0073 715-01354 60.200 m | 15. 00000 903. 00| 50. 00000 3010. 00
CLEAN EXI STI NG PI PE | | |
0074 715-05048 2300.000 m | 22. 79000 52417. 00| 7.90000 18170. 00|
PIPE, TYPE 4, CIRCULAR 150 mm | | |
0075 715- 05053 150.000 m | 50. 23000 7534. 50| 31. 00000 4650. 00
Pl PE, UNDERDRAI N OUTLET, 150 mm | | |
0076 715-05217 28.600 m | 41. 83000 1196. 34| 110. 00000 3146. 00|
PIPE, TYPE 5, CIRCULAR 300 nm | | |
0077 715- 05407 71.200 m | 7. 75000 551. 80| 30. 00000 2136. 00
Pl PE, END BENT DRAIN, 150 nm | | |
0078 715-05756 14.000 m | 73. 20000 1024. 80| 120. 00000 1680. 00
Pl PE EXTENSI ON, Cl RCULAR, 300 nmm | | |
0079 715-46000 6.000 EACH 613. 25000 3679. 50| 210. 00000 1260. 00

PI PE END SECTION, 300 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 362 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 905, 678. 86 ROUTE : US 30
CALL ORDER . 362 CONTRACT 1D : B -25086-A COUNTI ES : STARKE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1339168 | (5) 35-1212938 |
| LAPCRTE CONSTRUCTI ON CO | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0080 718-06269 1000.000 m | 3. 00000 3000. 00| 3. 20000 3200. 00|
UNDERDRAI N | NSPECTI ON | | |
0081 718-06528 26.000 EACH 574. 13000 14927. 38| 575. 00000 14950. 00|
OUTLET PROTECTOR, 1 | | |
0082 718-52610 456.000 n8 | 29. 99000 13675. 44| 46. 00000 20976. 00|
AGGREGATE FOR UNDERDRAI NS | | [
0083 720- 44000 4.000 EACH 399. 45000 1597. 80| 400. 00000 1600. 00|
CASTING ADJUST TO GRADE | | |
0084 720- 45025 4.000 EACH 2054. 94000 8219. 76| 1200. 00000 4800. 00|
| NLET, D6 | | [
0085 720- 96995 4.000 EACH 353. 79000 1415. 16| 300. 00000 1200. 00|
CLEAN | NLET | [ |
0086 801-01093 16. 000 EACH 750. 00000 12000. 00| 790. 00000 12640. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSENMBLY | | |
0088 801- 06207 11894.000 m | 2. 80000 33303. 20| 2.90000 34492. 60|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | | |
0089 801- 06469 613.000 m | 5. 14000 3150. 82| 5. 45000 3340. 85|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mm | | |
0090 801- 06606 25.000 EACH 105. 00000 2625. 00| 120. 00000 3000. 00|
BARRI CADE, 111B | | |
0091 801- 06640 94. 000 EACH| 75. 00000 7050. 00| 90. 00000 8460. 00|
CONSTRUCTI ON SIGN, A | | |
0092 801- 06645 6. 000 EACH 30. 00000 180. 00| 32. 00000 192. 00|
CONSTRUCTI ON SIGN, B | | |
0093 801-06710 360. 000 DAY | 12. 00000 4320. 00| 12. 80000 4608. 00|
FLASHI NG ARROW SI GN | | |
0094 801-06775 LUMP| 39826. 43000 39826. 43| 207000. 00000 207000. 00|
MAI NTAI NI NG TRAFFI C | | |
0095 802-96915 LUWP| 1620. 00000 1620. 00| 1720. 00000 1720. 00|
SI GN, RELOCATE | | |
0096 805- 06595 165.000 m | 21. 80000 3597. 00| 22. 80000 3762. 00|
CONDUI T, PVC, 50 nm | | |
0097 805-86843 316.000 m | 1. 80000 568. 80| 1. 90000 600. 40|
WRE, NO 4 COPPER 1C | | |
0098 805- 90267 77.000 m | 36. 00000 2772. 00| 37. 50000 2887. 50|
CONDUI T, STEEL, GALVANI ZED, 75 mm | | |
0099 807-02191 2.000 EACH 560. 00000 1120. 00| 590. 00000 1180. 00|

HANDHOLE, LI GHTI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 362 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 905, 678. 86 ROUTE : US 30
CALL ORDER . 362 CONTRACT 1D : B -25086-A COUNTI ES : STARKE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1339168 | (5) 35-1212938 |
| LAPCRTE CONSTRUCTI ON CO | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0100 807-02193 2.000 EACH 635. 00000 1270. 00| 670. 00000 1340. 00|
LI GHT STANDARD FOUNDATI ON, 915 mm DI A | | |
X 2450 mm | | |
0101 807-02370 2.000 EACH 460. 00000 920. 00| 485. 00000 970. 00|
LI GHT STRUCTURE, REMOVE AND RESET | | |
0102 807-86775 8.000 EACH 475. 00000 3800. 00| 600. 00000 4800. 00|
LUM NAI RE UNDERPASS, WALL MOUNTED, | | |
MERCURY VAPOR, 175 WATT | | |
0103 807- 95492 2.000 EACH 2380. 00000 4760. 00| 2970. 00000 5940. 00|
SERVI CE PO NT, 11, BREAKER ENCLOSURE | | |
0104 808-03178 4.000 EACH 175. 00000 700. 00| 140. 00000 560. 00|
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTI C, LANE ARRONB | | |
0105 808-03179 2.000 EACH 250. 00000 500. 00| 145. 00000 290. 00|
PAVEMENT MESSAGE MARKI NGS, PREFORMED | | |
PLASTI C, WORD ( ONLY) | [ [
0106 808-06716 3330.000 m | 0. 70000 2331. 00| 0. 75000 2497. 50|
LI NE, REMOVE | | |
0107 808- 75051 4846.000 m | 4. 50000 21807. 00| 3. 15000 15264. 90|
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 mm | | |
0108 808- 75054 4608.000 m | 4. 50000 20736. 00| 3. 15000 14515. 20|
LI NE, PREFORMED PLASTIC, SOLID, YELLOWN | | |
100 mMm | | |
0109 808- 75059 1212.000 m | 4. 50000 5454. 00| 3. 15000 3817. 80|
LI NE, PREFORVED PLASTI C, BROKEN, WHI TE, | | |
100 mMm | | |
0110 808- 75067 10.000 m | 28. 00000 280. 00| 25. 00000 250. 00|
TRANSVERSE MARKI NGS, PREFORVED PLASTIC, | | |
STOP LINE, 600 nm | | |
0111 211-06467 125.000 nm8 | 52. 29000 6536. 25| 64. 00000 8000. 00|
AGGREGATE FOR END BENT BACKFI LL | |
0112 718-99153 4743.000 nR2 | 3. 67000 17406. 81| 1. 50000 7114. 50|
GEOTEXTI LES FOR UNDERDRAI N | | |
0113 206-51230 715.000 n8 | 29. 07000 20785. 05| 55. 00000 39325. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0114 503- 03489 48. 000 EACH 12. 00000 576. 00| 23. 00000 1104. 00|
RETRCFI TTED Tl E BARS | | |
0115 804-06771 26. 000 EACH| 18. 00000 468. 00| 37. 00000 962. 00|
DELI NEATOR POST, FLEXI BLE | | |
0116 202-51368 683.000 nm2 | 8. 07000 5511. 81| 11. 50000 7854. 50|

SLOPEWALL, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01

PAGE : 362 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 905, 678. 86 ROUTE : US 30
CALL ORDER . 362 CONTRACT 1D : B -25086-A COUNTI ES : STARKE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1339168 | (5) 35-1212938 |
| LAPCRTE CONSTRUCTI ON CO | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0117 610- 05527 2958.000 My | 36. 05000 106635. 90| 43. 50000 128673. 00|
HVA FOR APPROACHES | | |
SECTI ON TOTALS | $ 3,812, 203. 26| $ 3,949, 016. 10|
------------------------------------------ o m o e e e e e e e e e et e e e e e e e e e e e e e e e e ad e e e e e e e e e e meeea—aao

CONTRACT TOTALS | $ 3,812, 203. 26| $ 3,949, 016. 10|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 364 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : SR 57
CALL ORDER . 364 CONTRACT ID : B -25111-A COUNTI ES : DAVI ESS
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
CONTRACT TIME : 110 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- ASI DE :

1  35-2072438 TD & O LLC $ 499, 999. 99 100. 0000%
2 35-1009310 DEl G BROTHERS LUMBER & CONSTR $ 515, 881. 57 103. 1763%
3  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 516, 593. 83 103. 3187%
4  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC. $ 567, 249. 95 113. 4499%
5 35-1878024 RAGLE, INC $ 567, 642. 07 113.5284%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 368 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 471, 456. 10 ROUTE : SR 14
CALL ORDER . 368 CONTRACT ID : B -25157-A COUNTI ES : JASPER
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 10/12/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 4856010
SET- ASI DE

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LON BI D
1  35-1523985 WRTZ & YATES, | NC $ 413, 847. 12 100. 0000%
2 35-1386990 I SOM  JACK CONSTRUCTI ON GO $ 420, 890. 78 101. 7019%
3  35-1212938 ATLAS EXCAVATING | NC $ 449, 129. 10 108. 5253%
4  36-2231526 WALSH CONSTR CO CF | LL $ 543, 599. 23 131. 3526%

2) 35-1386990 (3) 35-1212938

| (1) 35-1523985 |
| | 1SOM JACK CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
|

WRTZ & YATES, |NC

—_—

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105- 06790 6.000 MOS | 2000. 00000 12000. 00| 1100. 00000 6600. 00| 750. 00000 4500. 00
FIELD OFFICE, 27.9 n2 | | |

0002 105- 06845 LUMP| 7000. 00000 7000. 00| 8500. 00000 8500. 00| 9000. 00000 9000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  20000. 00000 20000. 00|  30000. 00000 30000. 00|  22000. 00000 22000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP| 4000. 00000 4000. 00| 6200. 00000 6200. 00| 6000. 00000 6000. 00
CLEARI NG RI GHT OF WAY | |

0005 202- 02240 140.600 n2 | 23. 90000 3360. 34 30. 00000 4218. 00| 24. 00000 3374. 40
PAVEMENT, REMOVE | | |

0006 202- 02241 164.840 m | 15. 00000 2472. 60| 17. 00000 2802. 28| 13. 00000 2142. 92
GUARDRAI L, REMOVE | |

0007 202- 51328 LUVP|  70000. 00000 70000.00|  50000. 00000 50000.00]  70000. 00000 70000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0008 202- 60820 483.000 n2 | 5. 00000 2415. 00| 5. 00000 2415. 00| 5. 50000 2656. 50
SURFACE M LLI NG, ASPHALT | |

0009 206- 51220 72.000 n8 | 52. 50000 3780. 00| 60. 00000 4320. 00| 160. 00000 11520. 00
EXCAVATI ON, VET | | |

0010 206- 51225 97.000 n8 | 26. 19000 2540. 43| 15. 00000 1455. 00| 35. 00000 3395. 00
EXCAVATI ON, DRY | | |

0011 213-52830 5.600 18 | 163. 39000 914. 98| 155. 00000 868. 00| 150. 00000 840. 00
FLOMBLE MORTAR | | |

0012 303- 52308 52.000 My | 22. 30000 1159. 60| 20. 00000 1040. 00| 28. 00000 1456. 00
COVPACTED AGGREGATE, O, 53 | | |

0013 406- 05521 1157.000 n2 | 0. 15000 173. 55| 0. 23000 266. 11| 0. 15000 173.55
ASPHALT FOR TACK COAT | |

0014 601-01522 4.000 EACH 1300. 00000 5200. 00| 1575. 00000 6300. 00| 1300. 00000 5200. 00

GUARDRAI L TRANSI TI ON TYPE TGB | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 368 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 471, 456. 10 ROUTE : SR 14
CALL ORDER . 368 CONTRACT ID : B -25157-A COUNTI ES : JASPER
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1523985 | (2) 35-1386990 | (3) 35-1212938
| WRTZ & YATES, | NC. | I SOM JACK CONSTRUCTI ON OGO | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0015 601-01700 1.000 EACH 2000. 00000 2000. 00| 1950. 00000 1950. 00| 1750. 00000 1750. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0016 601-94689 3.000 EACH 2576. 00000 7728. 00| 2850. 00000 8550. 00| 2600. 00000 7800. 00
GUARDRAI L END TREATMENT, OS | | |
0017 601-99105 81.920 m | 36. 00000 2949. 12| 45. 00000 3686. 40| 34. 00000 2785. 28
GUARDRAI L, W BEAM 1.905 m SPACI NG | |
0018 602- 06729 18. 000 EACH 15. 00000 270. 00| 12. 00000 216. 00| 6. 20000 111. 60
BARRI ER DELI NEATOR | | |
0019 610- 05527 170.000 My | 117. 00000 19890. 00| 78. 00000 13260. 00| 85. 00000 14450. 00
HVA FOR APPROACHES | | |
0020 610- 06259 144.600 nm2 | 56. 23000 8130. 86| 60. 00000 8676. 00| 60. 00000 8676. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mm | | |
0021 616- 02320 884.000 n2 | 3. 87000 3421. 08| 4. 00000 3536. 00| 4. 20000 3712. 80
GEOTEXTI LES | | [
0022 616- 06405 608.000 My | 25. 30000 15382. 40| 33. 00000 20064. 00| 27. 00000 16416. 00
Rl PRAP, REVETMENT | | |
0023 621-01004 1.000 EACH 800. 00000 800. 00| 700. 00000 700. 00| 600. 00000 600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0024 621- 06559 1000.000 n2 | 2. 00000 2000. 00| 1. 25000 1250. 00| 1. 50000 1500. 00
MULCHED SEEDING R | | |
0025 701- 05686 193.400 m | 82. 08000 15874. 27| 132. 00000 25528. 80| 190. 00000 36746. 00
Pl LE, REI NFORCED CONCRETE, STEEL SHELL | | |
ENCASED, 5.16 nm 356 mm | | |
0026 702-51005 98.900 nB8 | 525. 78000 51999. 64| 450. 00000 44505. 00| 375. 00000 37087. 50
CONCRETE, A, SUBSTRUCTURE | | |
0027 702-51015 8.000 nB8 | 426. 56000 3412. 48| 650. 00000 5200. 00| 560. 00000 4480. 00
CONCRETE, B, FOOTI NGS [ | |
0028 702-51863 88. 000 EACH| 8. 00000 704. 00| 15. 00000 1320. 00| 13. 50000 1188. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0029 703-51030 15583. 000 kg | 1. 05000 16362. 15| 1. 08000 16829. 64| 1. 40000 21816. 20
REI NFORCI NG STEEL | | |
0030 703-51032 14221. 000 kg | 1. 12000 15927. 52| 1. 30000 18487. 30| 1. 55000 22042. 55
REI NFORClI NG STEEL, EPOXY CQOATED | | |
0031 704-51002 186.900 nB | 404. 71000 75640. 30| 460. 00000 85974. 00| 500. 00000 93450. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0032 706- 05732 4.000 EACH 1400. 00000 5600. 00| 1500. 00000 6000. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0033 706-51020 16.400 nB | 500. 00000 8200. 00| 510. 00000 8364. 00| 650. 00000 10660. 00

CONCRETE, C, RAILING | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 368 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 471, 456. 10 ROUTE : SR 14
CALL ORDER . 368 CONTRACT ID : B -25157-A COUNTI ES : JASPER
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1523985 | (2) 35-1386990 | (3) 35-1212938
| WRTZ & YATES, | NC. | I SOM JACK CONSTRUCTI ON OGO | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0034 709-51821 LUMP| 4000. 00000 4000. 00| 4500. 00000 4500. 00| 5000. 00000 5000. 00
SURFACE SEAL | | |
0035 801- 04308 5.000 EACH 400. 00000 2000. 00| 225. 00000 1125. 00| 210. 00000 1050. 00
ROAD CLOSURE S| GN ASSEMBLY [ | |
0036 801- 06605 6.000 EACH 200. 00000 1200. 00| 115. 00000 690. 00| 75. 00000 450. 00
BARRI CADE, |11A | [ |
0037 801- 06606 4.000 EACH 200. 00000 800. 00| 120. 00000 480. 00| 95. 00000 380. 00
BARRI CADE, 111B | [ |
0038 801- 06625 36. 000 EACH 120. 00000 4320. 00| 118. 00000 4248. 00| 85. 00000 3060. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0039 801- 06640 24,000 EACH 100. 00000 2400. 00| 100. 00000 2400. 00| 70. 00000 1680. 00
CONSTRUCTI ON SIGN, A | | |
0040 801-06775 LUMP| 6000. 00000 6000. 00| 6100. 00000 6100. 00| 3500. 00000 3500. 00
MAI NTAI NI NG TRAFFI C | | |
0041 808-06712 30.000 m | 2. 80000 84. 00| 3. 75000 112. 50| 2. 80000 84. 00
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0042 808-06713 241.000 m | 2. 80000 674. 80| 3. 75000 903. 75| 2. 80000 674. 80
LINE, PAINT, SOLID, WHI TE, 100 mm | | |
0043 808- 75996 4.000 EACH 25. 00000 100. 00| 50. 00000 200. 00| 20. 00000 80. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0044 808- 75998 6. 000 EACH 160. 00000 960. 00| 175. 00000 1050. 00| 140. 00000 840. 00
SNOAWPLOMBLE RAlI SED PAVEMENT NMARKER | | |
SECTI ON TOTALS | $ 413, 847. 12| $ 420, 890. 78| $ 449, 129. 10
------------------------------------------ T T T ey

CONTRACT TOTALS | $ 413, 847. 12| $ 420, 890. 78| $ 449, 129. 10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 368 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 471, 456. 10 ROUTE : SR 14
CALL ORDER . 368 CONTRACT ID : B -25157-A COUNTI ES : JASPER
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- ASI DE :

| (4) 36-2231526 | |
| WALSH CONSTR GO CF | LL | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I

0001 105- 06790 6.000 MOS | 1955. 00000 11730. 00| |
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP|  50000. 00000 50000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  25000. 00000 25000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  12439. 40000 12439. 40| |
CLEARI NG RI GHT OF WY | | |
0005 202- 02240 140.600 n2 | 17. 75000 2495. 65| |
PAVEMENT, REMOVE | [ |
0006 202- 02241 164.840 m | 12. 50000 2060. 50| |
GUARDRAI L, REMOVE | [ |
0007 202- 51328 LUMP|  110970. 45000 110970. 45 |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202- 60820 483.000 n2 | 2. 75000 1328. 25| |
SURFACE M LLI NG, ASPHALT | | |
0009 206- 51220 72.000 n8 | 97. 00000 6984. 00| |
EXCAVATI ON, \ET | | |
0010 206- 51225 97.000 n8 | 19. 26000 1868. 22| |
EXCAVATI ON, DRY | | |
0011 213-52830 5.600 n8 | 126. 70000 709. 52 |
FLOMBLE MORTAR | | |
0012 303- 52308 52.000 My | 29. 29000 1523. 08| |
COMPACTED AGGREGATE, O, 53 | | |
0013 406- 05521 1157.000 n2 | 0. 10000 115. 70] |
ASPHALT FOR TACK COAT | | |
0014 601- 01522 4.000 EACH 1160. 00000 4640. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | [ |
0015 601- 01700 1.000 EACH 1625. 00000 1625. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | [
0016 601- 94689 3.000 EACH 2300. 00000 6900. 00| |
GUARDRAI L END TREATMENT, CS | | |
0017 601- 99105 81.920 m | 32. 00000 2621. 44 |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0018 602- 06729 18.000 EACH| 3. 85000 69. 30| |
BARRI ER DELI NEATOR | | |
0019 610- 05527 170.000 My | 65. 00000 11050. 00| |
I I

HVA FOR APPROACHES [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 368 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 471, 456. 10 ROUTE : SR 14
CALL ORDER . 368 CONTRACT ID : B -25157-A COUNTI ES : JASPER
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (4) 36-2231526 | |
| WALSH CONSTR CO. CF | LL | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0020 610- 06259 144.600 n2 | 54. 04000 7814. 18| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 nm | | |
0021 616-02320 884.000 nR2 | 2. 50000 2210. 00| |
GEOTEXTI LES | | |
0022 616- 06405 608.000 My | 26. 37000 16032. 96| |
RI PRAP, REVETMENT | | |
0023 621- 01004 1.000 EACH 550. 00000 550. 00| |
MBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | [ [
0024 621- 06559 1000.000 n2 | 1. 32000 1320. 00| |
MULCHED SEEDING R | [ |
0025 701- 05686 193.400 m | 141. 55000 27375. 77| |
Pl LE, RElI NFORCED CONCRETE, STEEL SHELL | | |
ENCASED, 5.16 nm 356 mm | | |
0026 702-51005 98.900 nB8 | 400. 00000 39560. 00| |
CONCRETE, A, SUBSTRUCTURE | | |
0027 702-51015 8.000 nB | 1062. 69000 8501. 52| |
CONCRETE, B, FOOTI NGS | | |
0028 702-51863 88. 000 EACH| 5. 55000 488. 40| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0029 703-51030 15583. 000 kg | 0. 85000 13245. 55| |
REI NFORCI NG STEEL | | |
0030 703-51032 14221.000 kg | 1. 07000 15216. 47| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0031 704-51002 186.900 nB | 700. 00000 130830. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0032 706- 05732 4.000 EACH 1000. 44000 4001. 76| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0033 706-51020 16.400 nB8 | 668. 22000 10958. 81| |
CONCRETE, C, RAILING | | |
0034 709-51821 LUMP| 3290. 00000 3290. 00| |
SURFACE SEAL | | [
0035 801- 04308 5.000 EACH 85. 00000 425. 00| |
ROAD CLOSURE SI GN ASSEMBLY | |
0036 801- 06605 6. 000 EACH 59. 00000 354. 00| |
BARRI CADE, I11A | | |
0037 801- 06606 4.000 EACH 98. 00000 392. 00| |
BARRI CADE, 111B | [ |
0038 801- 06625 36.000 EACH 52. 00000 1872. 00| |
|

DETOUR ROUTE MARKER ASSEMBLY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 368 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 471, 456. 10 ROUTE : SR 14
CALL ORDER . 368 CONTRACT ID : B -25157-A COUNTI ES : JASPER
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (4) 36-2231526 | |
| WALSH CONSTR CO. CF | LL | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0039 801- 06640 24.000 EACH 101. 00000 2424. 00| |
CONSTRUCTI ON SIGN, A | | |
0040 801- 06775 LUWP| 2208. 72000 2208. 72 [
MAI NTAI NI NG TRAFFI C | [ |
0041 808-06712 30.000 m | 0. 78000 23. 40| |
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0042 808-06713 241.000 m | 0. 78000 187. 98| |
LI NE, PAINT, SCLID, WH TE, 100 nm | |
0043 808- 75996 4.000 EACH 4. 34000 17. 36| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0044 808- 75998 6. 000 EACH 28. 14000 168. 84| |
SNOANPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $  543,599. 23| |
__________________________________________ e

CONTRACT TOTALS |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 374 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 345, 344. 24 ROUTE : SR 63
CALL ORDER . 374 CONTRACT ID : B -25165-A COUNTIES : VIO
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
CONTRACT TIME : 08/31/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0177009
SET- ASI DE :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW Bl D
1 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC. $ 2, 666,322.22 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 2,876,903.98 107. 8978%
3 35-1878024 RAGLE, |NC. $ 2,881, 636.90 108. 0753%
4 35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $ 3,248, 446. 88 121. 8324%
| (1) 35-1618530 [ (2) 35-2040801 | (3) 35-1878024

| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || RAGLE, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105- 01925 9.000 MOS | 1250. 00000 11250. 00| 1600. 00000 14400. 00| 1800. 00000 16200. 00
FIELD OFFICE, 51.1 n2 | | |

0002 105- 06845 LUMP|  35000. 00000 35000.00|  20000. 00000 20000. 00|  18000. 00000 18000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  130000. 00000 130000. 00]  140000. 00000 140000. 00|  143000. 00000 143000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 02240 366.000 n2 | 12. 00000 4392. 00| 19. 00000 6954. 00| 18. 00000 6588. 00
PAVEMENT, REMOVE | | |

0005 202- 02241 441.000 m | 6. 75000 2976. 75| 6. 40000 2822. 40| 7.00000 3087. 00
GUARDRAI L, REMOVE | |

0006 202- 51328 LUMP|  150000. 00000 150000. 00]  200000. 00000 200000. 00|  334000. 00000 334000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0007 202- 51368 21.000 n2 | 35. 00000 735. 00| 60. 00000 1260. 00] 30. 00000 630. 00
SLOPEVWALL, REMOVE | |

0008 202- 96133 44.000 m | 12. 00000 528. 00| 35. 00000 1540. 00| 9. 00000 396. 00
Pl PE, REMOVE | | |

0009 202- 99187 75.000 m | 9. 00000 675. 00| 9. 00000 675. 00| 3.00000 225. 00
FENCE, FARM FI ELD, REMOVE | | |

0010 203- 02000 13644.000 n8 | 7. 50000 102330. 00| 12. 23000 166866. 12| 10. 00000 136440. 00
EXCAVATI ON, COVMON | | |

0011 203- 02070 825.000 n8 | 18. 00000 14850. 00| 31. 42000 25921. 50| 1. 00000 825. 00
BORROW | |

0012 203- 02080 0.541 km |  25000.00000 13525. 00| 7800. 00000 4219.80]  22000. 00000 11902. 00
LI NEAR GRADI NG | | |

0013 203- 93444 25005.000 My | 14. 00000 350070. 00| 15. 93000 398329. 65| 16. 00000 400080. 00
BACKFI LL, ROCK | | |

0014 206- 51220 66.000 n8 | 140. 00000 9240. 00| 75. 00000 4950. 00| 100. 00000 6600. 00

EXCAVATI ON, VET | [ I



REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 374 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 345, 344. 24 ROUTE : SR 63
CALL ORDER . 374 CONTRACT ID : B -25165-A COUNTIES : VIO
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1618530 | (2) 35-2040801 | (3) 35-1878024
| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR , || RAGLE, | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0015 206-51230 154.000 n8 | 40. 00000 6160. 00| 45. 00000 6930. 00| 100. 00000 15400. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0016 211- 02060 145.000 n8 | 35. 00000 5075. 00| 50. 00000 7250. 00| 22.00000 3190. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 211- 06467 17.000 n8 | 80. 00000 1360. 00| 65. 00000 1105. 00| 50. 00000 850. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0018 213-52830 147.000 nB8 | 100. 00000 14700. 00| 200. 00000 29400. 00| 90. 00000 13230. 00
FLOMBLE MORTAR | [ |
0019 303-02051 1195.000 My | 16. 00000 19120. 00| 14. 36000 17160. 20| 17. 00000 20315. 00
STONE, 2 | [ [
0020 303-52308 182.000 My | 25. 00000 4550. 00| 25. 00000 4550. 00| 22.00000 4004. 00
COVPACTED AGGREGATE, O, 53 | | |
0021 402- 05468 1797.000 My | 38. 00000 68286. 00| 36. 84000 66201. 48| 36. 84000 66201. 48
HMVA BASE 25.0 mm MAI NLI NE | [ |
0022 402-05474 499.000 My | 43. 00000 21457. 00| 41. 99000 20953. 01| 41. 99000 20953. 01
HVA | NTERVEDI ATE 19. 0 mm  NMAI NLI NE | | |
0023 402- 05477 300.000 My | 56. 00000 16800. 00| 53. 97000 16191. 00| 53. 97000 16191. 00
HMA SURFACE 9.5 mm MAI NLI NE | | |
0024 406- 05521 4890.000 n2 | 0. 50000 2445, 00| 0. 46000 2249. 40| 0. 46000 2249. 40
ASPHALT FOR TACK COAT | | |
0025 601-01522 6.000 EACH| 1200. 00000 7200. 00| 1140. 00000 6840. 00| 1140. 00000 6840. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0026 601-01740 1.000 EACH 1700. 00000 1700. 00| 1600. 00000 1600. 00| 1600. 00000 1600. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0027 601- 94689 2.000 EACH 2400. 00000 4800. 00| 2230. 00000 4460. 00| 2230. 00000 4460. 00
GUARDRAI L END TREATMENT, OS | | |
0028 601- 94690 2.000 EACH 3300. 00000 6600. 00| 3165. 00000 6330. 00| 3165. 00000 6330. 00
GUARDRAI L END TREATMENT, MS | | |
0029 601-99105 398.145 m | 32. 00000 12740. 64| 30. 00000 11944. 35| 30. 00000 11944. 35
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0030 601-99132 1.000 EACH 55. 00000 55. 00| 50. 00000 50. 00| 50. 00000 50. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0031 602- 06729 100. 000 EACH 8. 00000 800. 00| 7.50000 750. 00| 6. 00000 600. 00
BARRI ER DELI NEATOR | | |
0032 603- 06040 75.000 m | 40. 00000 3000. 00| 38. 70000 2902. 50| 38. 70000 2902. 50
FENCE, FARM FIELD, 1190 nm | | |
0033 610- 05527 930.000 My | 70. 00000 65100. 00| 67. 64000 62905. 20| 67. 64000 62905. 20
HVA FOR APPROACHES | | |
0034 610- 06257 502.000 nm2 | 45. 00000 22590. 00| 65. 00000 32630. 00| 48. 00000 24096. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 374 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 345, 344. 24 ROUTE : SR 63
CALL ORDER . 374 CONTRACT ID : B -25165-A COUNTIES : VIO
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE
| (1) 35-1618530 | (2) 35-2040801 | (3) 35-1878024

| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || RAGLE, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--

0035 611-52817 2.000 EACH  20000. 00000 40000.00|  40000. 00000 80000. 00|  30000. 00000 60000. 00
TEMPORARY CROSSOVER B | | |

0036 616- 02320 4569.000 n2 | 3. 00000 13707. 00| 2. 16000 9869. 04 2. 00000 9138. 00
GEOTEXTI LES | | [

0037 616- 06405 695.000 My | 20. 00000 13900. 00| 33. 29000 23136. 55| 20. 00000 13900. 00
Rl PRAP, REVETNMENT | | |

0038 616- 51366 168.000 n2 | 45. 00000 7560. 00| 75. 00000 12600. 00| 50. 00000 8400. 00
SLOPEWALL, CONCRETE, 125 nm | | |

0039 621-01004 2.000 EACH 725. 00000 1450. 00| 700. 00000 1400. 00| 200. 00000 400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | [ [

0040 621- 06545 0.947 My | 525. 01000 497. 18 497. 00000 470. 66| 500. 00000 473. 50
FERTI LI ZER | | |

0041 621- 06553 200.000 kg | 6. 50000 1300. 00| 6. 25000 1250. 00| 7. 70000 1540. 00
SEED M XTURE, R | | |

0042 621- 06565 4.800 My | 500. 00000 2400. 00| 490. 00000 2352. 00| 500. 00000 2400. 00
MULCH NG MATERI AL | |

0043 701-51195 134.000 m | 175. 00000 23450. 00| 150. 00000 20100. 00| 165. 00000 22110. 00
PILE, STEEL H, HP 310 X 79 | | [

0044 701-91792 18.000 EACH 100. 00000 1800. 00| 150. 00000 2700. 00| 125. 00000 2250. 00
PILE TIP, STEEL H | | |

0045 702- 51005 164.500 n8 | 900. 00000 148050. 00| 7. 00000 1151. 50| 1000. 00000 164500. 00
CONCRETE, A, SUBSTRUCTURE | | |

0046 702-51015 35.000 n8 | 300. 00000 10500. 00| 500. 00000 17500. 00| 1000. 00000 35000. 00
CONCRETE, B, FQOTI NGS | | |

0047 702-51110 696.800 kg | 6. 00000 4180. 80| 8. 00000 5574. 40| 7. 60000 5295. 68
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |

0048 702- 51863 901. 000 EACH 12. 00000 10812. 00| 7.00000 6307. 00| 8. 00000 7208. 00
FI ELD DRI LLED HOLE | N CONCRETE | [

0049 703- 51030 15915. 000 kg | 1. 40000 22281. 00| 1. 25000 19893. 75| 1. 20000 19098. 00
REI NFORCI NG STEEL | |

0050 703- 51032 151612. 000 kg | 1. 40000 212256. 80| 1. 45000 219837. 40| 1. 25000 189515. 00
REI NFORCI NG STEEL, EPOXY COATED | |

0051 704- 05892 785.400 n8 | 450. 00000 353430. 00| 400. 00000 314160. 00| 475. 00000 373065. 00
CONCRETE, QU QA, SUPERSTRUCTURE | | |

0052 706- 05732 8.000 EACH 1200. 00000 9600. 00| 2000. 00000 16000. 00| 1100. 00000 8800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |

0053 706- 51020 139.700 n8 | 385. 00000 53784. 50 600. 00000 83820. 00| 350. 00000 48895. 00
CONCRETE, C, RAILING | | |

0054 709- 51821 LUMP|  22500. 00000 22500. 00|  21280. 00000 21280.00|  21956. 00000 21956. 00

SURFACE SEAL | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 374 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 345, 344. 24 ROUTE : SR 63
CALL ORDER . 374 CONTRACT ID : B -25165-A COUNTIES : VIO
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1618530 | (2) 35-2040801 | (3) 35-1878024
| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR , || RAGLE, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0055 711-51038 LUWP|  153000. 00000 153000. 00| 299000. 00000 299000. 00| 190000. 00000 190000. 00
STRUCTURAL STEEL | | |
0056 711-51864 2544. 000 EACH 16. 50000 41976. 00| 16. 00000 40704. 00| 16. 00000 40704. 00
DRI LLED HOLE | [
0057 711-51877 LUVP| 60000. 00000 60000. 00| 100000. 00000 100000. 00| 55000. 00000 55000. 00
JACKI NG AND SUPPORTI NG BEAMS | | |
0058 711-90658 LUWP|  120000. 00000 120000. 00| 50000. 00000 50000. 00| 55400. 00000 55400. 00
BEAM REPAIR | [ |
0059 711-92500 360. 000 EACH 35. 00000 12600. 00| 35. 00000 12600. 00| 26. 00000 9360. 00
ANCHOR ROD | | [
0060 715-05149 44.000 m | 100. 00000 4400. 00| 80. 00000 3520. 00| 70. 00000 3080. 00
PIPE, TYPE 2, CIRCULAR 300 mm [ [ [
0061 715-05407 14.000 m | 60. 00000 840. 00| 60. 00000 840. 00| 50. 00000 700. 00
Pl PE, END BENT DRAIN, 150 nm | | |
0062 715- 46000 1.000 EACH 250. 00000 250. 00| 300. 00000 300. 00| 275. 00000 275. 00
Pl PE END SECTI ON, 300 nm | | |
0063 715-91361 6.800 m | 145. 00000 986. 00| 350. 00000 2380. 00| 120. 00000 816. 00
PIPE, PVC, 150 mm | [ |
0064 720-90017 8.000 EACH 450. 00000 3600. 00| 700. 00000 5600. 00| 250. 00000 2000. 00
INLET, J FILL AND ABANDON | | [
0065 720-99315 2.000 EACH 500. 00000 1000. 00| 450. 00000 900. 00| 250. 00000 500. 00
CLEAN EXI STI NG CATCH BASI NS | [ |
0066 724-51925 59.906 m | 325. 00000 19469. 45| 375. 00000 22464. 75| 300. 00000 17971. 80
STRUCTURAL EXPANSI ON JO NT, SS | |
0067 726- 92406 14.000 EACH 1000. 00000 14000. 00| 1200. 00000 16800. 00| 800. 00000 11200. 00
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0068 726-93803 LUWP| 20000. 00000 20000. 00| 15000. 00000 15000. 00| 15000. 00000 15000. 00
BEARI NG ASSEMBLI ES, RESET | | |
0069 726-96576 7.000 EACH 2000. 00000 14000. 00| 2400. 00000 16800. 00| 800. 00000 5600. 00
BEARI NG ASSEMBLY, FI XED | |
0070 726-97941 37.000 EACH| 1225. 00000 45325. 00| 1400. 00000 51800. 00| 1000. 00000 37000. 00
BEARI NG ASSEMBLY, TFE ELASTOVERI C | | |
0071 801-06203 1105.000 m | 0. 75000 828. 75| 0. 25000 276. 25| 0. 70000 773.50
TEMPORARY PAVEMENT NMARKI NG 100 mm | | |
0072 801- 06207 5905.000 m | 3. 25000 19191. 25| 3. 18000 18777. 90| 2. 99000 17655. 95
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | |
0073 801- 06605 10. 000 EACH 110. 00000 1100. 00| 180. 00000 1800. 00| 95. 00000 950. 00
BARRI CADE, |11A | [ |
0074 801- 06606 22.000 EACH 150. 00000 3300. 00| 190. 00000 4180. 00| 125. 00000 2750. 00
BARRI CADE, 111B | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 374 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 345, 344. 24 ROUTE : SR 63
CALL ORDER . 374 CONTRACT ID : B -25165-A COUNTIES : VIO
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1618530 | (2) 35-2040801 | (3) 35-1878024
| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR , || RAGLE, | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e
0075 801- 06640 41. 000 EACH 210. 00000 8610. 00| 170. 00000 6970. 00| 175. 00000 7175. 00
CONSTRUCTI ON SIGN, A | | |
0076 801- 06645 2.000 EACH 80. 00000 160. 00| 45. 00000 90. 00| 75. 00000 150. 00
CONSTRUCTI ON SIGN, B | | |
0077 801-06710 540. 000 DAY | 15. 00000 8100. 00| 16. 00000 8640. 00| 20. 00000 10800. 00
FLASHI NG ARROW SI GN | | |
0078 801-06775 LUVP| 30000. 00000 30000. 00| 25000. 00000 25000. 00| 22000. 00000 22000. 00
MAI NTAI NI NG TRAFFI C | | |
0079 802- 96800 9489. 000 EACH 1. 60000 15182. 40| 1. 80000 17080. 20| 1. 50000 14233. 50
SHEAR STUD CONNECTCR | | |
0080 808-06711 658.000 m | 0. 50000 329. 00| 0. 25000 164. 50| 0. 43000 282.94
LI NE, PAI NT, BROKEN, WH TE, 100 mm | | |
0081 808-06713 573.000 m | 0. 50000 286. 50| 0. 25000 143. 25| 0. 43000 246. 39
LINE, PAINT, SOLID, WHI TE, 100 nm | | |
0082 808-06714 1510.000 m | 0. 50000 755. 00| 0. 25000 377. 50| 0. 43000 649. 30
LI NE, PAINT, SCLID, YELLOWN 100 nm | | |
0083 808-06716 2448.000 m | 0. 90000 2203. 20| 1. 64000 4014. 72| 0. 80000 1958. 40
LI NE, REMOVE | [ |
0084 808- 75998 28.000 EACH 45. 00000 1260. 00| 33. 50000 938. 00| 42.00000 1176. 00
SNOANPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 2,666, 322. 22| $ 2,876, 903. 98| $ 2,881, 636.90
------------------------------------------ o m o m e o e e o e e e e e e e e e e e e e e e e e e e et e e e e e e e e meeeoaon
CONTRACT TOTALS | $ 2,666, 322. 22| $ 2,876,903. 98| $ 2,881,636.90




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 374 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 345, 344. 24 ROUTE : SR 63
CALL ORDER . 374 CONTRACT ID : B -25165-A COUNTIES : VIO
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT

SET- ASI DE :

| (4) 35-0906416 | |
| WEDDLE BROTHERS CONSTRUCTI ON| |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I

0001 105- 01925 9.000 MOS | 1335. 75000 12021. 75| |
FI ELD OFFICE, 51.1 n2 | [ [
0002 105- 06845 LUMP|  29912. 38000 29912. 38| |
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  162422. 34000 162422, 34| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 366.000 n2 | 6. 75000 2470. 50| |
PAVEMENT, REMOVE | [ |
0005 202- 02241 441.000 m | 12. 73000 5613. 93| |
GUARDRAI L, REMOVE [ [ |
0006 202-51328 LUMP| 385786. 61000 385786. 61| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-51368 21.000 n2 | 81. 05000 1702. 05| |
SLOPEWALL, REMOVE [ [ [
0008 202- 96133 44.000 m | 25. 10000 1104. 40| |
Pl PE, REMOVE | [ |
0009 202- 99187 75.000 m | 9. 88000 741. 00| |
FENCE, FARM Fl ELD, REMOVE | | |
0010 203- 02000 13644.000 nB8 | 12. 14000 165638. 16| |
EXCAVATI ON,  COMMVON | [ |
0011 203- 02070 825.000 n8 | 30. 58000 25228. 50| |
BORROW [ [ [
0012 203- 02080 0.541 km | 7696. 76000 4163. 95| |
LI NEAR GRADI NG | | |
0013 203- 93444 25005.000 My | 15. 81000 395329. 05| |
BACKFI LL, ROCK | | |
0014 206-51220 66.000 nB8 | 73. 44000 4847. 04| |
EXCAVATI ON, WET | | |
0015 206- 51230 154.000 n8 | 40. 74000 6273. 96| |
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0016 211- 02060 145.000 n8 | 40. 10000 5814. 50| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 211- 06467 17.000 n8 | 59. 32000 1008. 44| |
AGGREGATE FOR END BENT BACKFI LL | | |
0018 213-52830 147.000 n8 | 173. 85000 25555. 95| |
FLOMBLE MORTAR | | |
0019 303- 02051 1195.000 My | 14. 25000 17028. 75| [
STONE, 2 | [ [
0020 303- 52308 182.000 My | 19. 28000 3508. 96 |
| |

COVPACTED AGGREGATE, O, 53



ENG NEER S ESTI MATE: $ 3, 345, 344.
CALL CRDER : 374

24

LETTI NG DATE : 03/20/01 10:00 AM

SET- ASI DE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

B -25165-A
CRAWFCRDSVI LLE DI STRI CT

DATE : 03/30/01
PAGE : 374 -7

RQUTE : SR 63

COUNTIES : VI GO

LINE NO/ I TEM CODE / ALT

| (4) 35-0906416 |
| WEDDLE BROTHERS CONSTRUCTI ON|

| TEM DESCRI PTI ON QUANTI TY

0021 402- 05468 1797. 000
HVA BASE 25.0 mm NMNAI NLI NE

0022 402- 05474 499. 000
HVA | NTERMVEDI ATE 19.0 mm  MAI NLI NE

0023 402- 05477 300. 000
HVA SURFACE 9.5 nm MNAI NLI NE

0024 406- 05521 4890. 000
ASPHALT FOR TACK COAT

0025 601- 01522 6. 000
GUARDRAI L TRANSI TI ON TYPE TGB

0026 601-01740 1. 000

GUARDRAI L TERM NAL SYSTEM W BEAM
CURVED, 4

0027 601-94689 2. 000
GUARDRAI L END TREATMENT, OS

0028 601-94690 2. 000
GUARDRAI L END TREATMENT, M5

0029 601-99105 398. 145
GUARDRAI L, W BEAM 1.905 m SPACI NG

0030 601-99132 1. 000

GUARDRAI L TRANSI TION, VH, 1.905 m
SPACI NG

0031 602-06729 100. 000
BARRI ER DELI NEATOR

0032 603- 06040 75. 000
FENCE, FARM FI ELD, 1190 mm

0033 610- 05527 930. 000
HVA FOR APPROACHES

0034 610-06257 502. 000

REI NFORCED CONCRETE BRI DGE APPROACH,
250 mm

0035 611-52817 2.000
TEMPORARY CRCOSSOVER, B

0036 616-02320 4569. 000
GEOTEXTI LES

0037 616- 06405 695. 000
RI PRAP, REVETMENT

0038 616-51366 168. 000
SLOPEWALL, CONCRETE, 125 mm

0039 621-01004 2.000

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR
SEEDI NG

5 & 3 @

T
2

CH

UN'T PR CE

1191.

1672.

2331.
3308.
31.

52.

41.

71.

50.

39351.

21

36.
30.

836.

00000

34000

56000

26000

. 84000

14000

44000

48000

19000

. 31000

39000

59000

23000

4662.
6616.
12565.

52.

784.

3085.

66439.

25340.

78702.

97365.

25291

5139.

1672.

68|
46|

26|

00|
50|
20|

96|

38|

39|

.05

12]

UNIT PRI CE AMOUNT|

UNIT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 374 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 345, 344. 24 ROUTE : SR 63
CALL ORDER . 374 CONTRACT ID : B -25165-A COUNTIES : VIO
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT

SET- ASI DE

| (4) 35-0906416 | |
| WEDDLE BROTHERS CONSTRUCTI ON| |

LINE NO / | TEM CODE / ALT | | [

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0040 621- 06545 0.947 My | 692. 48000 655. 78| |
FERTI LI ZER | | |
0041 621- 06553 200.000 kg | 9. 22000 1844. 00| |
SEED M XTURE, R | | |
0042 621- 06565 4. 800 | 533. 48000 2560. 70| |
MULCHI NG MATERI AL | |
0043 701-51195 134.000 m | 144. 49000 19361. 66| |
PILE, STEEL H, HP 310 X 79 | | |
0044 701-91792 18.000 EACH| 103. 84000 1869. 12| |
PILE TIP, STEEL H | | |
0045 702-51005 164.500 n8 | 1134. 78000 186671. 31| |
CONCRETE, A, SUBSTRUCTURE | | |
0046 702-51015 35.000 n8 | 2126. 74000 74435. 90| |
CONCRETE, B, FOOTI NGS | | |
0047 702-51110 696.800 kg | 5. 45000 3797. 56| |
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0048 702- 51863 901.000 EACH| 7. 85000 7072. 85 |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0049 703- 51030 15915.000 kg | 1. 30000 20689. 50| |
REI NFORCI NG STEEL | | |
0050 703-51032 151612.000 kg | 1. 41000 213772. 92| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0051 704- 05892 785.400 n8 | 530. 53000 416678. 26| |
CONCRETE, QC/ QA, SUPERSTRUCTURE | | |
0052 706- 05732 8.000 EACH 1391. 50000 11132. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0053 706- 51020 139.700 n8 | 411. 55000 57493. 54| |
CONCRETE, C, RAILING | | |
0054 709- 51821 LUMP|  22996. 38000 22996. 38| |
SURFACE SEAL | | |
0055 711-51038 LUMP|  168532. 42000 168532. 42 |
STRUCTURAL STEEL | | |
0056 711-51864 2544.000 EACH 10. 45000 26584. 80| |
DRI LLED HOLE | | [
0057 711-51877 LUMP|  20083. 24000 20083. 24| |
JACKI NG AND SUPPORTI NG BEAMS | | |
0058 711- 90658 LUMP|  97012. 71000 97012. 71] |
BEAM REPAI R | | |
0059 711- 92500 360.000 EACH| 37. 00000 13320. 00| |
ANCHOR ROD | | |
0060 715-05149 44.000 m | 85. 73000 3772. 12| |
|

PIPE, TYPE 2, CIRCULAR 300 mm | |



ENG NEER S ESTI MATE: $ 3, 345, 344. 24

CALL CRDER : 374

LETTI NG DATE : 03/20/01 10:00 AM

SET- ASI DE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

B -25165-A
CRAWFCRDSVI LLE DI STRI CT

DATE : 03/30/01
PAGE : 374 -9

RQUTE : SR 63

COUNTIES : VI GO

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0061 715-05407 14. 000
PI PE, END BENT DRAIN, 150 mm

0062 715-46000 1. 000
PI PE END SECTI ON, 300 mm

0063 715-91361 6. 800
PIPE, PVC, 150 mm

0064 720-90017 8. 000
I'NLET, J FILL AND ABANDON

0065 720-99315 2.000
CLEAN EXI STI NG CATCH BASI NS

0066 724-51925 59. 906
STRUCTURAL EXPANSI ON JO NT, SS

0067 726-92406 14. 000

BEARI NG ASSEMBLY, ELASTOVERI C
0068 726-93803
BEARI NG ASSEMBLI ES, RESET

| (4) 35-0906416 |
| WEDDLE BROTHERS CONSTRUCTI ON|

m |

ercH
acH
eacH
EACH.:

0069 726-96576 7.000
BEARI NG ASSEMBLY, FI XED

0070 726-97941 37.000
BEARI NG ASSEMBLY, TFE ELASTOVERI C

0071 801- 06203 1105. 000
TEMPORARY PAVEMENT NMARKI NG 100 mm

0072 801- 06207 5905. 000
TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm

0073 801- 06605 10. 000
BARRI CADE, I1I11A

0074 801- 06606 22.000
BARRI CADE, 111B

0075 801- 06640 41. 000
CONSTRUCTION SIGN, A

0076 801- 06645 2. 000
CONSTRUCTION SIGN, B

0077 801-06710 540. 000

FLASHI NG ARROW SI GN
0078 801-06775
MAI NTAI NI NG TRAFFI C

0079 802- 96800 9489. 000
SHEAR STUD CONNECTOR
0080 808-06711 658. 000

LINE, PAINT, BROKEN, WH TE, 100 mm

DAY |

I
LUMP|

UN'T PR CE

156.
53.
156.
156.
282.
685.
10782.
1789.
831.
0.

3.

99.
130.
182.

78.

13.

30803.

1

0.

23000
39000
79000
75000

15000

30000
66000
93000
40000
59000

24000

. 97000

49000

10782.
12525.
30776.

828.

18600.

993.

2874.

7500.

156.

7338.

30803.

18693.

322.

. 68
. 96|

23]
73|
23
75

75|

00|
52|
13
80|
60|
24|
33|

42|

UNIT PRI CE AMOUNT|

UNIT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 374 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 345, 344. 24 ROUTE : SR 63
CALL ORDER . 374 CONTRACT ID : B -25165-A COUNTIES : VIO
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT

SET- ASI DE

| (4) 35-0906416 | |
| WEDDLE BROTHERS CONSTRUCTI ON| |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0081 808-06713 573.000 m | 0. 49000 280. 77 |
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0082 808- 06714 1510.000 m | 0. 49000 739. 90| |
LINE, PAINT, SOLID, YELLON 100 mm | | |
0083 808- 06716 2448.000 m | 0. 85000 2080. 80| |
LI NE, REMOVE | [ |
0084 808- 75998 28.000 EACH 43. 90000 1229. 20| |
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 3,248, 446. 88| |

------------------------------------------ o m e m e n o e m et e e e e e m e m oo e et e et e et e e e e e m e eieoeoaoo--

CONTRACT TOTALS | $ 3,248, 446. 88 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 382 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 050, 920. 06 ROUTE : NHS US 30
CALL ORDER : 382 CONTRACT 1D : B -25229-A COUNTI ES : LAPORTE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 09/15/01 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 2002003
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1  35-1339168 LAPORTE CONSTRUCTI ON CO CONDI TI ONAL $ 872, 684. 50 100. 0000%
2 36-2231526 WALSH CONSTR CO COF | LL $ 956, 515. 87 109. 6061%
| (1) 35-1339168 | (2) 36-2231526 [
| LAPORTE CONSTRUCTI ON CO | WALSH CONSTR CO OF I LL |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| [ I
0001 105- 06790 6.000 MOS | 1434. 58000 8607. 48| 2046. 67000 12280. 02|
FI ELD OFFI CE, 27.9 n? | | I
0002 105- 06845 LUMP| 3964. 79000 3964.79] 110057. 90000 110057. 90|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  43614. 01000 43614.01]  40000. 00000 40000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 2959. 72000 2959. 72| 4500. 00000 4500. 00|
CLEARI NG R GHT OF WAY | | |
0005 202- 02240 358.000 n2 | 20. 77000 7435. 66| 19. 26000 6895. 08|
PAVEMENT, REMOVE | | |
0006 202- 02241 142.000 m | 19. 00000 2698. 00| 20. 00000 2840. 00|
GUARDRAI L, REMOVE | | |
0007 202- 02278 19.000 m | 38. 48000 731. 12| 21. 32000 405. 08|
CURB, CONCRETE, REMOVE | | |
0008 202-51133 18.000 m | 33. 76000 607. 68| 14. 42000 259. 56|
RAI LI NG, REMOVE | | |
0009 202-51328 LUMP|  143357. 39000 143357.39| 130000. 00000 130000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0010 202- 91385 1.000 EACH 365. 61000 365. 61| 112. 86000 112. 86|
I NLET, REMOVE | | |
0011 202- 96133 34.000 m | 32. 37000 1100. 58| 20. 88000 709. 92|
Pl PE, REMOVE | | |
0012 203- 02000 748.000 n8 | 28. 80000 21542. 40| 18. 30000 13688. 40|
EXCAVATI ON,  COMVON | |
0013 203- 02080 0.500 km | 8689. 66000 4344. 83| 8190. 40000 4095. 20|
LI NEAR GRADI NG | | |
0014 205- 02224 818.000 m | 6. 10000 4989. 80| 6. 10000 4989. 80|

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 382 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 050, 920. 06 ROUTE : NHS US 30
CALL ORDER . 382 CONTRACT ID : B -25229-A COUNTI ES : LAPORTE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1339168 | (2) 36-2231526 |
| LAPORTE CONSTRUCTI ON CO | WALSH CONSTR CO. OF I LL |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0015 205-02231 40.000 m | 115. 97000 4638. 80| 23. 13000 925. 20
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
R PRAP DI TCH CHECK | | [
0016 205- 02236 2.000 EACH 50. 00000 100. 00| 50. 00000 100. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON [ [ |
0017 206-51220 473.000 n8 | 21. 23000 10041. 79| 20. 71000 9795. 83
EXCAVATI ON, VET | | |
0018 206-51817 474,100 n2 | 21. 80000 10335. 38| 0. 01000 4.74
SHEET PILING STEEL [ [ |
0019 206- 93520 688.900 n2 | 45. 32000 31220. 95| 0. 01000 6. 89
TEMPORARY SHEET PI LI NG | | |
0020 211- 02060 652.300 n8 | 37. 72000 24604. 76| 39. 89000 26020. 25
B BORROW FOR STRUCTURE BACKFI LL | | |
0021 213-52830 14.100 n8 | 89. 03000 1255. 32| 105. 42000 1486. 42
FLOMBLE MORTAR | [ |
0022 303-52308 849.400 My | 19. 91000 16911. 55| 15. 00000 12741. 00
COVPACTED AGGREGATE, O, 53 | | |
0023 401- 05467 491.000 m | 4. 95000 2430. 45| 4. 95000 2430. 45
M LLED HVA CORRUGATI ONS | | |
0024 402-05481 1088.100 My | 42.00000 45700. 20| 45, 00000 48964. 50
HMA BASE 25.0 mm SHOULDER | | [
0025 402- 05490 113.000 My | 65. 60000 7412. 80| 70. 00000 7910. 00
HMA SURFACE 9.5 nm SHOULDER | | |
0026 406- 05520 0.400 M | 1381. 00000 552. 40| 1381. 10000 552. 44
ASPHALT FOR TACK COAT | | |
0027 503-05310 50.400 m | 392. 30000 19771. 92| 296. 63000 14950. 15|
TERM NAL JO NT | | |
0028 601- 01522 4.000 EACH 1200. 00000 4800. 00| 1210. 00000 4840. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0029 601-94689 4.000 EACH 2200. 00000 8800. 00| 2275. 00000 9100. 00|
GUARDRAI L END TREATMENT, OS | | |
0030 601-97774 1.000 EACH 800. 00000 800. 00| 1150. 00000 1150. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ |
0031 601-99105 72.390 m | 39. 00000 2823. 21| 33. 00000 2388. 87|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0032 602- 06646 360.000 m | 42. 58000 15328. 80| 50. 00000 18000. 00
TEMPORARY CONCRETE BARRI ER | | |
0033 602-06729 4.000 EACH 7. 00000 28. 00| 5. 98000 23.92
I

BARRI ER DELI NEATOR



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/30/01
PAGE : 382 -3

ENG NEER S ESTI MATE: $ 1, 050, 920. 06 ROUTE : NHS US 30
CALL ORDER . 382 CONTRACT ID : B -25229-A COUNTI ES : LAPORTE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1339168 | (2) 36-2231526 |
| LAPORTE CONSTRUCTI ON CO | WALSH CONSTR CO. OF I LL |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0034 610- 06257 481.200 n2 | 64. 60000 31085. 52| 53. 19000 25595. 03|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0035 616- 02320 309.000 nR2 | 3. 95000 1220. 55| 4. 65000 1436. 85|
GEOTEXTI LES | | |
0036 616- 06405 482.000 My | 31. 61000 15236. 02| 26. 45000 12748. 90|
RI PRAP, REVETMENT | | |
0037 621-01004 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00|
MBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0038 621- 06559 2747.000 n2 | 1. 10000 3021. 70| 1. 10000 3021. 70|
MULCHED SEEDING R | | |
0039 621- 06567 49.700 kL | 0. 50000 24. 85| 0. 50000 24. 85|
WATER | | [
0040 701-96089 132.000 m | 194. 18000 25631. 76| 249. 93000 32990. 76|
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
6.35 nm 356 nm | | |
0041 702- 04433 16. 000 EACH 100. 99000 1615. 84| 61. 18000 978. 88|
FLOOR DRAIN, PVC, 150 nm | | |
0042 702-51015 126.800 nB | 401. 94000 50965. 99| 350. 00000 44380. 00|
CONCRETE, B, FOOTI NGS | | |
0043 702-51863 226. 000 EACH| 9. 01000 2036. 26| 9. 64000 2178. 64|
FI ELD DRI LLED HOLE | N CONCRETE [ [ |
0044 702-93722 89.900 nB8 | 392. 51000 35286. 65| 263. 22000 23663. 48|
CONCRETE, C | | |
0045 703- 01540 234.000 EACH 20. 39000 4771. 26| 20. 30000 4750. 20|
THREADED TI E BAR ASSEMBLY | | |
0046 703-06028 6381. 000 kg | 0. 97000 6189. 57| 1. 20000 7657. 20|
REI NFORCI NG BARS | | |
0047 703- 06029 11534. 000 kg | 1. 12000 12918. 08| 1. 35000 15570. 90|
REI NFORCI NG BARS, EPOXY COATED | | |
0048 706- 05732 4.000 EACH 1457. 09000 5828. 36| 1032. 17000 4128. 68|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0049 706-51020 6.000 nB8 | 1773. 63000 10641. 78| 863. 08000 5178. 48|
CONCRETE, C, RAILING | | |
0051 709-51821 LUMP| 2500. 00000 2500. 00| 2700. 00000 2700. 00|
SURFACE SEAL | | [
0052 709- 99046 LUVP| 300. 00000 300. 00| 350. 00000 350. 00|
SURFACE SEAL, RAILING TRANSI TI ON | |
0053 714-03437 33.200 n2 | 662. 50000 21995. 00| 415. 79000 13804. 23|

W NGMLL, PRECAST, REI NFORCED CONCRETE |
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TABULATI ON CF BI DS

DATE : 03/30/01
PAGE : 382 -4

ENG NEER S ESTI MATE: $ 1, 050, 920. 06 ROUTE : NHS US 30
CALL CRDER : 382 CONTRACT 1D : B -25229-A COUNTI ES : LAPCRTE
LETTI NG DATE : 03/20/01 10:00 AM Dl STRI CT : LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1339168 | (2) 36-2231526 |
| LAPORTE CONSTRUCTI ON CO | WALSH CONSTR CO. OF I LL |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
0054 714- 03587 30.200 m | 4955. 80000 149665. 16| 6401. 66000 193330. 13|
CULVERT, PRECAST 3 S| DED, REI NFORCED | | |
CONCRETE, 8400 mm x 1800 mm | | |
0055 715- 05118 16.000 m | 113. 64000 1818. 24| 112. 80000 1804. 80|
Pl PE, TYPE 1, C RCULAR 300 mm | | |
0056 715- 05119 12.200 m | 125. 80000 1534. 76| 140. 66000 1716. 05|
PI PE, TYPE 1, C RCULAR 375 mm | | |
0057 715- 05128 6.200 m | 198. 20000 1228. 84| 418. 18000 2592. 72|
PIPE, TYPE 1, C RCULAR 1200 nm | | |
0058 715- 46005 1.000 EACH 581. 75000 581. 75| 176. 85000 176. 85|
Pl PE END SECTION, 375 mm | | |
0060 801- 06207 1593.000 m | 2. 90000 4619. 70| 2. 90000 4619. 70|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nmm | | |
0061 801- 06640 33.000 EACH 55. 00000 1815. 00| 55. 00000 1815. 00|
CONSTRUCTI ON SIGN, A | | |
0062 801- 06775 LUWP| 7887. 78000 7887. 78| 40000. 00000 40000. 00|
MAI NTAI Nl NG TRAFFI C | |
0063 808- 06701 173.000 m | 1. 20000 207. 60| 1. 20000 207. 60|
LI NE, THERMOPLASTI C, BROKEN, W TE, | | |
100mm | | |
0064 808- 06703 690.000 m | 1. 20000 828. 00| 1. 20000 828. 00|
LI NE, THERMOPLASTIC, SOLID, WHI TE, 100nmj | |
0065 808- 06716 886.000 m | 1. 15000 1018. 90| 1. 15000 1018. 90|
LI NE, REMOVE | | |
0066 808- 75051 56.000 m | 6. 75000 378. 00| 6. 75000 378. 00|
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 mMm | | |
0067 808- 75054 56.000 m | 6. 75000 378. 00| 6. 75000 378. 00|
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 nmm | | |
0068 808- 75059 14.000 m | 6. 75000 94. 50| 6. 75000 94. 50|
LI NE, PREFORVED PLASTIC, BROKEN, WHI TE, | | |
100 mMm | | |
0069 808- 75245 683.000 m | 1. 20000 819. 60| 1. 20000 819. 60|
LI NE, THERMOPLASTIC, SCOLID, YELLOW | | |
100mm | | |
0070 601- 04746 2.000 EACH 5600. 00000 11200. 00| 4500. 00000 9000. 00|
ENERGY ABSORBI NG TERM NAL, CZ | | |
0071 801- 06645 4.000 EACH 30. 00000 120. 00| 30. 00000 120. 00|

CONSTRUCTION SIGN, B |
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ENG NEER S ESTI MATE: $ 1, 050, 920. 06 ROUTE : NHS US 30
CALL ORDER . 382 CONTRACT ID : B -25229-A COUNTI ES : LAPORTE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1339168 | (2) 36-2231526 |
| LAPORTE CONSTRUCTI ON QO | WALSH CONSTR CO. COF I LL |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0072 801-06710 170. 000 DAY | 13. 00000 2210. 00| 13. 00000 2210. 00|
FLASHI NG ARROW S| GN | | |
0073 720- 45075 1.000 EACH 634. 08000 634. 08| 1522. 76000 1522. 76|
| NLET, R13 | | [
SECTI ON TOTALS | $ 872, 684. 50| $ 956, 515. 87|
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e m e md e e e e e e e e eemeeeaoaan

CONTRACT TOTALS | $ 872, 684. 50| $ 956, 515. 87|
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 858, 102. 74 ROUTE : NHS US 31
CALL ORDER : 384 CONTRACT ID : B -25230-A COUNTI ES : FULTON
LETTI NG DATE : 03/20/01 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 09/28/01 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 1536012
1536013
SET- ASI DE

SURFACE M LLING PORTLAND CEMENT [ |
CONCRETE | |

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1523985 WRTZ & YATES, |NC $ 1,735,078.08 100. 0000%
2 35-1339168 LAPORTE CONSTRUCTI ON CO CONDI TI ONAL $ 1,740, 386. 86 100. 3059%
3 35-1212938 ATLAS EXCAVATI NG | NC. $ 2,062,203.32 118. 8536%
| (1) 35-1523985 | (2) 35-1339168 | (3) 35-1212938
| WRTZ & YATES, INC. | LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMODUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| I
0001 105- 01925 6.000 MS | 1200. 00000 7200. 00| 1952. 65000 11715. 90| 1200. 00000 7200. 00
FI ELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 7000. 00000 7000. 00| 3728. 31000 3728. 31| 9000. 00000 9000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  70000. 00000 70000. 00]  83846. 00000 83846. 00| 103000. 00000 103000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 5000. 00000 5000. 00| 2330. 02000 2330.02|  13000. 00000 13000. 00
CLEARI NG RI GHT OF WAY , STR NO 2 | | |
0005 201- 90788 LUMP| 7500. 00000 7500. 00| 2189. 02000 2189.02|  12000. 00000 12000. 00
DEBRI S, REMOVE FROM CHANNEL, STR NO 2 | | |
0007 202- 02240 615.000 n2 | 18. 00000 11070. 00| 17. 07000 10498. 05| 21. 00000 12915. 00
PAVEMENT, REMOVE | | |
0008 202- 02241 625.000 m | 12. 00000 7500. 00| 10. 94000 6837. 50| 6. 25000 3906. 25
GUARDRAI L, REMOVE | | |
0010 202-51133 545.000 m | 9. 84000 5362. 80| 6. 50000 3542. 50| 11. 00000 5995. 00
RAI LI NG REMOVE | | |
0011 202-51328 LUMP|  35000. 00000 35000. 00|  42647. 04000 42647.04] 113000. 00000 113000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO 1 | | |
0012 202-51328 LUMP|  40000. 00000 40000. 00|  60949. 22000 60949. 22|  185000. 00000 185000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 2 [ [ |
0013 202- 60820 1680.000 n2 | 4. 00000 6720. 00| 4. 17000 7005. 60| 1. 90000 3192. 00
SURFACE M LLI NG ASPHALT | | |
0014 202- 60822 3146.200 n2 | 4. 00000 12584. 80| 4.19000 13182. 58| 3.20000 10067. 84
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 858, 102. 74 ROUTE : NHS US 31
CALL ORDER . 384 CONTRACT ID : B -25230-A COUNTI ES : FULTON
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1523985 | (2) 35-1339168 | (3) 35-1212938
| WRTZ & YATES, |NC | LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0015 202-99187 40.000 m | 40. 00000 1600. 00| 25. 00000 1000. 00| 11. 00000 440. 00
FENCE, FARM FI ELD, REMOVE | |
0016 202-99383 60.000 m | 33. 00000 1980. 00| 186. 83000 11209. 80| 78. 00000 4680. 00
TERM NAL JO NT, REMOVE | | |
0017 203- 02000 1300.000 n8 | 10. 50000 13650. 00| 19. 94000 25922. 00| 21. 00000 27300. 00
EXCAVATI ON, COMVON | | |
0018 205-02224 1065.000 m | 6. 00000 6390. 00| 4. 92000 5239. 80| 6. 00000 6390. 00

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |

0019 206- 51230 63.000 n8 | 26. 16000 1648. 08| 47. 38000 2984. 94| 53. 00000 3339. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |

0020 211- 02060 65.500 n8 | 31. 50000 2063. 25| 33. 97000 2225. 04 45. 00000 2947. 50
B BORROW FOR STRUCTURE BACKFI LL | | |

0021 303- 52308 348.000 My | 16. 50000 5742. 00| 21. 37000 7436. 76| 26. 00000 9048. 00
COVPACTED AGGREGATE, O, 53 | | |

0022 303- 52309 1700.000 My | 15. 40000 26180. 00| 21. 63000 36771. 00| 18. 00000 30600. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |

0023 402- 05477 140.000 My | 160. 00000 22400. 00| 140. 00000 19600. 00| 62. 00000 8680. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |

0024 402- 05481 1615.000 My | 58. 00000 93670. 00| 36. 50000 58947. 50| 58. 50000 94477. 50
HVA BASE 25.0 mm SHOULDER | | |

0025 402- 05484 550.000 My | 50. 00000 27500. 00| 42. 50000 23375. 00| 61. 50000 33825. 00
HVA BASE C50.0 nm SHOULDER | | |

0026 402- 05487 410.000 My | 47. 00000 19270. 00| 41. 00000 16810. 00| 55. 50000 22755. 00
HVA | NTERVEDI ATE 19.0 nm SHOULDER | | |

0027 402- 05490 350.000 My | 60. 00000 21000. 00| 52. 00000 18200. 00| 71. 00000 24850. 00
HVA SURFACE 9.5 nm SHOULDER | | |

0028 406- 05520 4.200 My | 200. 00000 840. 00| 180. 00000 756. 00| 285. 00000 1197. 00
ASPHALT FOR TACK COAT | | |

0029 503- 05310 60.000 m | 270. 00000 16200. 00| 899. 37000 53962. 20| 380. 00000 22800. 00
TERM NAL JO NT | | |

0030 601- 01522 8.000 EACH 1300. 00000 10400. 00| 1150. 00000 9200. 00| 1210. 00000 9680. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |

0031 601- 04746 4.000 EACH 6000. 00000 24000. 00| 5300. 00000 21200. 00 5500. 00000 22000. 00
ENERGY ABSORBI NG TERM NAL, CZ | |

0032 601- 94689 6.000 EACH 2400. 00000 14400. 00| 2150. 00000 12900. 00| 2250. 00000 13500. 00
GUARDRAI L END TREATMENT, CS | |

0033 601- 94690 4.000 EACH 3500. 00000 14000. 00| 3150. 00000 12600. 00| 3300. 00000 13200. 00
GUARDRAI L END TREATMENT, M5 | | |

0034 601-97774 1.000 EACH 1200. 00000 1200. 00| 750. 00000 750. 00| 785. 00000 785. 00

GUARDRAI L END TREATMENT, CS, SPARE | | I
PARTS PACKAGE | | |
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ENG NEER S ESTI MATE: $ 1, 858, 102. 74 ROUTE : NHS US 31
CALL ORDER . 384 CONTRACT ID : B -25230-A COUNTI ES : FULTON
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1523985 | (2) 35-1339168 | (3) 35-1212938
| WRTZ & YATES, |NC | LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0035 601-97803 1.000 EACH 2400. 00000 2400. 00| 2150. 00000 2150. 00| 2250. 00000 2250. 00

GUARDRAI L END TREATMENT, MBS, SPARE
PARTS PACKAGE |
0036 601- 99105 438.150 m | 35. 00000 15335. 25

I
I
| 31. 40000 13757. 91| 33. 00000 14458. 95
GUARDRAI L, W BEAM 1.905 m SPACI NG [ | |
0037 601- 99108 411.480 m | 54. 00000 22219. 92| 48. 50000 19956. 78| 50. 00000 20574. 00
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | |
m SPACI NG [ | |
0038 601-99123 2.000 EACH 2000. 00000 4000. 00| 1750. 00000 3500. 00| 1830. 00000 3660. 00
GUARDRAI L TRANSI TION, GP | [
0039 602- 06639 880.000 m | 55. 00000 48400. 00| 54. 69000 48127. 20| 95. 00000 83600. 00
TEMPORARY CONCRETE BARRI ER, ANCHCRED | | |
0040 602- 06729 36.000 EACH 10. 00000 360. 00| 8. 00000 288. 00| 7. 30000 262. 80
BARRI ER DELI NEATOR | | |
0041 603- 06040 40.000 m | 80. 00000 3200. 00| 56. 45000 2258. 00| 72. 00000 2880. 00
FENCE, FARM FI ELD, 1190 mm | | |
0042 610- 06257 937.800 n2 | 48. 00000 45014. 40| 63. 95000 59972. 31| 52. 00000 48765. 60
RElI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 nm | |
0043 616- 02320 2060.000 n2 | 4. 18000 8610. 80| 3. 14000 6468. 40| 5. 00000 10300. 00
GEOTEXTI LES | [ |
0044 616- 06405 1420.000 My | 22. 00000 31240. 00| 27. 57000 39149. 40| 20. 50000 29110. 00
Rl PRAP, REVETMENT | | |
0045 619- 61505 LUWP| 24000. 00000 24000. 00| 38000. 00000 38000. 00| 20000. 00000 20000. 00
CLEAN AND PAI NT END DI APHRAGVB | | |
EXPANSI ON SHOES AND BEAM ENDS , STR NO 2] | |
0046 619- 93423 LUVP| 3000. 00000 3000. 00| 4000. 00000 4000. 00| 2000. 00000 2000. 00
POLLUTI ON CONTROL , STR NO 1 | | |
0047 619- 93423 LUWP| 3500. 00000 3500. 00| 4000. 00000 4000. 00| 2000. 00000 2000. 00
POLLUTI ON CONTROL , STR NO 2 | | |
0048 619- 97157 LUWP| 20000. 00000 20000. 00| 18000. 00000 18000. 00| 20000. 00000 20000. 00
PAI NT END DI APHRAGVS AND BEAM ENDS | | |
1.5m STRNO 1 | | |
0049 621- 06574 1350.000 n2 | 6. 00000 8100. 00| 4. 38000 5913. 00| 4. 50000 6075. 00
SODDI NG | | |
0050 702-51005 13.600 n8 | 530. 00000 7208. 00| 598. 71000 8142. 46| 440. 00000 5984. 00
CONCRETE, A, SUBSTRUCTURE | | |
0051 702-51015 4.100 nB8 | 402. 00000 1648. 20| 803. 98000 3296. 32| 390. 00000 1599. 00
CONCRETE, B, FOOTI NGS | | |
0052 702-51100 110.800 kg | 6. 61000 732. 39| 15. 42000 1708. 54| 8. 60000 952. 88
I

DRAI'N PI PE, CAST | RON, 150 mm [ |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 858, 102. 74 ROUTE : NHS US 31
CALL ORDER . 384 CONTRACT ID : B -25230-A COUNTI ES : FULTON
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1523985 | (2) 35-1339168 | (3) 35-1212938
| WRTZ & YATES, |NC | LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e
0053 702-51110 348.400 kg | 6. 61000 2302. 92| 15. 36000 5351. 42| 4. 00000 1393. 60
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0054 702-51863 2136.000 EACH 6. 00000 12816. 00| 7.90000 16874. 40| 9. 50000 20292. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0055 703-01540 252.000 EACH 13. 00000 3276. 00| 15. 06000 3795. 12| 11. 00000 2772. 00
THREADED TI E BAR ASSEMBLY | | |
0056 703-51030 12673.000 kg | 1. 25000 15841. 25| 0. 94000 11912. 62| 1. 40000 17742. 20
REI NFORCI NG STEEL | | |
0057 703-51032 37376.000 kg | 1. 33000 49710. 08| 1. 13000 42234, 88| 1. 60000 59801. 60
REI NFORClI NG STEEL, EPOXY CQOATED | | |
0058 703-97936 404. 000 EACH| 12. 00000 4848. 00| 17. 70000 7150. 80| 13. 50000 5454, 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0059 704-51002 143.200 nB | 656. 00000 93939. 20| 618. 29000 88539. 13| 600. 00000 85920. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0060 706- 05732 16.000 EACH| 1200. 00000 19200. 00| 1000. 00000 16000. 00| 1200. 00000 19200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0061 706-51025 532.400 m | 105. 00000 55902. 00| 90. 00000 47916. 00| 145. 00000 77198. 00
CONCRETE, C, RAILING | | |
0062 709-51821 LUMP| 6000. 00000 6000. 00| 4600. 00000 4600. 00| 6000. 00000 6000. 00
SURFACE SEAL , STR NO 1 | | |
0063 709-51821 LUMP| 7000. 00000 7000. 00| 5900. 00000 5900. 00| 7500. 00000 7500. 00
SURFACE SEAL , STR NO 2 | | |
0064 710-51870 5.000 n2 | 324. 00000 1620. 00| 725. 04000 3625. 20| 400. 00000 2000. 00
REPQO NTI NG MASONRY | N STRUCTURES | | |
0065 711-01786 2660. 000 EACH 16. 00000 42560. 00| 14. 00000 37240. 00| 16. 00000 42560. 00
STRUCTURAL STEEL DRILLING 25 mm DI A | | |
HOLE I | I
0066 711-51038 LUMP|  100000. 00000 100000. 00| 123933. 50000 123933. 50| 80000. 00000 80000. 00
STRUCTURAL STEEL , STR NO 1 | | |
0067 711-51038 LUMP|  175000. 00000 175000. 00| 99489. 50000 99489. 50| 135000. 00000 135000. 00
STRUCTURAL STEEL , STR NO 2 [ [ |
0068 711-51877 LUWP| 40000. 00000 40000. 00| 20658. 63000 20658. 63| 16000. 00000 16000. 00
JACKI NG AND SUPPORTI NG BEAMS , STR NO 1 | | |
0069 715- 05053 47.500 m | 32. 84000 1559. 90| 62. 84000 2984. 90| 42. 00000 1995. 00
Pl PE, UNDERDRAI N OUTLET, 150 mm | | |
0070 715-05203 450.000 m | 13. 00000 5850. 00| 10. 96000 4932. 00| 6. 50000 2925. 00
PIPE, TYPE 4, CIRCULAR 100 nm | | |
0071 718-06528 6.000 EACH 70. 00000 420. 00| 236. 55000 1419. 30| 490. 00000 2940. 00
OQUTLET PROTECTOR, 1 | | |
0072 718-52610 105.000 nB8 | 31. 31000 3287. 55| 34. 97000 3671. 85| 71. 00000 7455. 00

AGGREGATE FOR UNDERDRAI NS |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 858, 102. 74 ROUTE : NHS US 31
CALL ORDER . 384 CONTRACT ID : B -25230-A COUNTI ES : FULTON
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1523985 | (2) 35-1339168 | (3) 35-1212938
| WRTZ & YATES, |NC | LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e
0073 718-99153 892.500 n2 | 4. 78000 4266. 15| 2. 02000 1802. 85| 2. 40000 2142. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0074 722-51401 26.000 n2 | 107. 69000 2799. 94| 347. 59000 9037. 34| 425. 00000 11050. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | |
0075 722-51842 3247.400 n2 | 40. 00000 129896. 00| 40. 29000 130837. 75| 44, 00000 142885. 60
BRI DGE DECK OVERLAY | | |
0076 722-51846 8.000 nB8 | 395. 00000 3160. 00| 395. 00000 3160. 00| 395. 00000 3160. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0077 722-51852 264.000 n2 | 75. 00000 19800. 00| 143. 63000 37918. 32| 120. 00000 31680. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | |
0078 724-03276 53.000 m | 250. 00000 13250. 00| 453. 90000 24056. 70| 310. 00000 16430. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0079 801-01093 16. 000 EACH 750. 00000 12000. 00| 600. 00000 9600. 00| 625. 00000 10000. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | |
0080 801-06207 10335.000 m | 3. 20000 33072. 00| 2.90000 29971. 50| 3. 10000 32038. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | | |
0081 801- 06606 11.000 EACH 150. 00000 1650. 00| 75. 00000 825. 00| 85. 00000 935. 00
BARRI CADE, 111B | [ |
0082 801- 06640 88.000 EACH| 130. 00000 11440. 00| 65. 00000 5720. 00| 75. 00000 6600. 00
CONSTRUCTI ON SIGN, A | | |
0083 801-06710 720.000 DAY | 15. 00000 10800. 00| 12. 00000 8640. 00| 12. 50000 9000. 00
FLASHI NG ARROW SI GN | | |
0084 801-06775 LUVP| 20000. 00000 20000. 00| 23402. 85000 23402. 85| 65000. 00000 65000. 00
MAI NTAI NI NG TRAFFI C | | |
0085 801-09133 4.000 EACH 6000. 00000 24000. 00| 5500. 00000 22000. 00| 3500. 00000 14000. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0086 801-97643 1100.000 m | 10. 50000 11550. 00| 9. 80000 10780. 00| 10. 20000 11220. 00
TEMPORARY BUZZ STRI PS | | |
0087 808-06711 1025.000 m | 0. 36000 369. 00| 0. 32000 328. 00| 0. 35000 358. 75
LI NE, PAI NT, BROKEN, WH TE, 100 mm | | |
0088 808-06713 1260.000 m | 0. 36000 453. 60| 0. 32000 403. 20| 0. 35000 441. 00
LINE, PAINT, SOLID, WHI TE, 100 nm | | |
0089 808-06714 1260.000 m | 0. 36000 453. 60| 0. 32000 403. 20| 0. 35000 441. 00
LI NE, PAINT, SCLID, YELLOWN 100 nm | | |
0090 808-06716 4695.000 m | 1. 00000 4695. 00| 0. 80000 3756. 00| 0. 85000 3990. 75
LI NE, REMOVE | | |
0091 808- 75996 30. 000 EACH| 15. 00000 450. 00| 8. 91000 267. 30| 13. 00000 390. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01

PAGE : 384 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 858, 102. 74 ROUTE : NHS US 31
CALL ORDER . 384 CONTRACT ID : B -25230-A COUNTI ES : FULTON
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1523985 | (2) 35-1339168 | (3) 35-1212938
| WRTZ & YATES, |NC | LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0092 808- 75998 30. 000 EACH 60. 00000 1800. 00| 33. 25000 997. 50| 35. 00000 1050. 00
SNOANPLOMBLE RAI SED PAVEMVENT MARKER | | |
SECTI ON TOTALS | $ 1,735,078.08| $ 1, 740, 386. 86| $ 2,062, 203. 32
------------------------------------------ o m e e e e e o e e e e e e e e e e e e e e e e e e e et md e e e e e e e eememeaoaaon

CONTRACT TOTALS | $ 1,735,078.08| $ 1,740, 386. 86| $ 2,062, 203.32




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 398 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 443, 186. 62 ROUTE : SR 101
CALL ORDER . 398 CONTRACT ID: B -25281-A COUNTI ES : ALLEN
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
CONTRACT TIME : 08/04/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 5502013
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 35-1817530 Pl ONEER ASSOCI ATES, | NC. $  369,175.12 100. 0000%
2 35-1374866 PRIMOO | NC. $  371,672.74 100. 6765%
3 35-1058755 BAKER & SCHULTZ, | NC. $  423,987.93 114. 8473%
4 35-1991044 JOHNSON COVPANY, | NC. $  451,731.80 122. 3624%
5  35-1486233 GEl GER DEVELCPI NG | NC. $  558,330.27 151. 2372%
| (1) 35-1817530 | (2) 35-1374866 | (3) 35-1058755
| Pl ONEER ASSOCI ATES, | NC. | PRIMOO, | NC. | BAKER & SCHULTZ, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m e e m e e e et e e m e e oo e e e e e e o e e e e eeeieeoaoo--
SECTI ON 0001 BRI DGE REPLACEMENT
I I
0001 105- 06790 6.000 MOS | 1450. 00000 8700. 00| 1015. 30000 6091. 80| 1100. 00000 6600. 00
FIELD OFFI CE, 27.9 n2 | |
0002 105- 06845 LUWP| 5550. 00000 5550. 00| 5503. 99000 5503. 99| 5200. 00000 5200. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  18700. 00000 18700. 00| 5575. 09000 5575.09]  21000. 00000 21000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUWVP| 3500. 00000 3500. 00| 2000. 00000 2000. 00| 2200. 00000 2200. 00
CLEARI NG RI GHT OF WY | |
0005 202- 51330 LUMP|  15000. 00000 15000. 00|  38392. 15000 38392.15|  12820. 00000 12820. 00
PRESENT STRUCTURE, REMOVE | |
0006 202- 60820 387.000 n2 | 5. 75000 2225. 25| 6. 05000 2341. 35| 7.00000 2709. 00
SURFACE M LLI NG, ASPHALT | |
0007 203- 02000 372.000 n8 | 6. 35000 2362. 20| 25. 00000 9300. 00| 26. 25000 9765. 00
EXCAVATI ON, COMMON | | |
0008 203- 02070 310.000 n8 | 19. 00000 5890. 00| 33. 00000 10230. 00| 34. 65000 10741. 50
BORROW | |
0009 203- 51223 204.100 n8 | 3. 75000 765. 38| 22. 70000 4633. 07| 15. 75000 3214. 58
EXCAVATI ON, WATERVMAY | | |
0010 205- 02224 245.000 m | 5. 55000 1359. 75| 5. 55000 1359. 75| 5. 85000 1433. 25

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
PERI METER PROTECTI ON | [
0011 205- 02231 50.000 m | 31. 00000 1550. 00| 20. 00000 1000. 00| 21. 00000 1050. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
RI PRAP DI TCH CHECK | | |
0012 206- 51220 133.700 n8 | 25. 00000 3342. 50 61. 20000 8182. 44| 180. 00000 24066. 00
EXCAVATI ON, \ET |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 443, 186. 62 ROUTE : SR 101
CALL ORDER . 398 CONTRACT ID: B -25281-A COUNTI ES : ALLEN
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE
| (1) 35-1817530 | (2) 35-1374866 | (3) 35-1058755
| Pl ONEER ASSCCI ATES, | NC. | PREM2O, | NC. | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0013 207- 02045 230.000 nB8 | 12. 50000 2875. 00| 25. 00000 5750. 00| 26. 25000 6037. 50
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0014 211-02060 712.000 n8 | 18. 30000 13029. 60| 18. 08000 12872. 96| 20. 80000 14809. 60
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303-52308 734.000 My | 15. 19000 11149. 46| 10. 00000 7340. 00| 14. 70000 10789. 80
COVPACTED AGGREGATE, O, 53 | | |
0016 402- 05468 295.000 My | 32. 55000 9602. 25| 37. 00000 10915. 00| 31. 50000 9292. 50
HMVA BASE 25.0 nm MAI NLI NE | [ [
0017 402-05474 292.000 My | 32. 55000 9504. 60| 37. 00000 10804. 00| 31. 50000 9198. 00
HVA | NTERVEDI ATE 19. 0 mm MAI NLI NE | | |
0018 402- 05477 191.000 M | 59. 70000 11402. 70| 50. 00000 9550. 00| 57. 75000 11030. 25
HMA SURFACE 9.5 mm MAI NLI NE | | |
0019 402-05481 139.000 My | 43. 40000 6032. 60| 42. 00000 5838. 00| 42. 00000 5838. 00
HMA BASE 25.0 mm SHOULDER | | |
0020 405-05517 1.200 My | 434. 00000 520. 80| 300. 00000 360. 00| 420. 00000 504. 00
ASPHALT FOR PRI ME COAT | | |
0021 406- 05520 0.890 M | 325. 50000 289. 70| 200. 00000 178. 00| 315. 00000 280. 35
ASPHALT FOR TACK COAT | | |
0022 502- 06627 104.000 n2 | 36. 00000 3744. 00| 34. 00000 3536. 00| 40. 00000 4160. 00
PCCP, 150 mm | | |
0023 601-01846 1.000 EACH 1650. 00000 1650. 00| 1650. 00000 1650. 00| 1733. 00000 1733. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0024 601- 06854 2.000 EACH 2125. 00000 4250. 00| 2125. 00000 4250. 00| 2232. 00000 4464. 00
GUARDRAI L, WBEAM NESTED | | |
0025 601- 06856 5.000 EACH 540. 00000 2700. 00| 377. 60000 1888. 00| 185. 00000 925. 00
M2DI FI ED PCSTS, NESTED GUARDRAI L | | |
0026 601-94689 3.000 EACH 2300. 00000 6900. 00| 2300. 00000 6900. 00| 2415. 00000 7245. 00
GUARDRAI L END TREATMENT, OS | | |
0027 601-99105 184.785 m | 30. 80000 5691. 38| 30. 80000 5691. 38| 32. 40000 5987. 03
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0028 611- 06497 2.000 EACH 165. 00000 330. 00| 165. 00000 330. 00| 173. 25000 346. 50
MAI LBOX ASSEMBLY, SINGLE | | |
0029 615- 06490 13. 000 EACH 108. 00000 1404. 00| 108. 00000 1404. 00| 113. 50000 1475. 50
R GHT OF WAY MARKER | | |
0030 615- 06505 2.000 EACH 415. 00000 830. 00| 415. 00000 830. 00| 436. 00000 872. 00
MONUMENT, B | | [
0031 616- 02320 714.000 n2 | 2. 60000 1856. 40| 2. 50000 1785. 00| 1. 60000 1142. 40
GEOTEXTI LES | | [
0032 616- 06405 721.000 My | 16. 50000 11896. 50| 15. 65000 11283. 65| 24. 15000 17412. 15

Rl PRAP, REVETMENT | | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 443, 186. 62 ROUTE : SR 101
CALL ORDER . 398 CONTRACT ID: B -25281-A COUNTI ES : ALLEN
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE
| (1) 35-1817530 | (2) 35-1374866 | (3) 35-1058755
| Pl ONEER ASSCCI ATES, | NC. | PREM2O, | NC. | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0033 621-01004 2.000 EACH 850. 00000 1700. 00| 850. 00000 1700. 00| 892. 50000 1785. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0034 621- 06545 0.593 My | 675. 00000 400. 28| 675. 00000 400. 28| 708. 00000 419. 84
FERTI LI ZER | | |
0035 621- 06548 1.740 kg | 55. 00000 95. 70| 55. 00000 95. 70| 58. 00000 100. 92
SEED M XTURE, CV | | |
0036 621- 06553 100.300 kg | 9. 05000 907. 72| 9. 05000 907. 72| 9. 50000 952. 85
SEED M XTURE, R | | |
0037 621- 06557 47.520 kg | 16. 30000 774. 58| 16. 30000 774.58| 17. 15000 814. 97
SEED M XTURE, T | | |
0038 621- 06565 4.750 My | 520. 00000 2470. 00| 520. 00000 2470. 00| 546. 00000 2593. 50
MULCHI NG MATERI AL | | |
0039 621- 06567 6.300 kL | 0. 75000 4. 73| 0. 75000 4. 73| 0. 80000 5.04
WATER [ | [
0040 621-06574 36.670 nm2 | 7. 36000 269. 89| 7. 36000 269. 89| 7. 70000 282. 36
SODDI NG | | |
0041 621- 06575 313.390 nR2 | 7. 36000 2306. 55| 7. 36000 2306. 55| 7.70000 2413. 10
SODDI NG,  NURSERY | | |
0042 622-52436 4.000 EACH 30. 00000 120. 00| 30. 00000 120. 00| 31. 50000 126. 00
SI GN, DO NOT MOW OR SPRAY | | |
0043 622-91786 201. 000 EACH| 10. 00000 2010. 00| 10. 00000 2010. 00| 11. 00000 2211. 00
SEEDLI NG | | |
0044 714-03437 93.490 n2 | 610. 00000 57028. 90| 400. 00000 37396. 00| 447. 00000 41790. 03
W NGWALL, PRECAST, RElI NFORCED CONCRETE | | |
0045 714-06947 14.175 m | 7850. 00000 111273. 75| 8000. 00000 113400. 00| 10121. 00000 143465. 18
CULVERT, PRECAST 3 SI DED, REI NFORCED | | |
CONCRETE, 9750 nm X 3821 nm | | |
0046 715-02628 1. 000 EACH 395. 00000 395. 00| 275. 00000 275. 00| 290. 00000 290. 00
SAFETY METAL END SECTIQN, 6:1, 375 nm | | |
0047 715-02629 1. 000 EACH 555. 00000 555. 00| 421. 00000 421. 00| 440. 00000 440. 00
SAFETY METAL END SECTIQN, 6:1, 450 nm | | |
0048 715- 05051 6.000 m | 48. 50000 291. 00| 42. 00000 252. 00| 44, 10000 264. 60
PIPE, TYPE 4, CIRCULAR 250 nm | | |
0049 715-05168 8.000 m | 49. 25000 394. 00| 48. 00000 384. 00| 50. 40000 403. 20
PIPE, TYPE 3, CIRCULAR 300 nm | | |
0050 715-05169 13.000 m | 52. 70000 685. 10| 58. 00000 754. 00| 60. 90000 791.70
PIPE, TYPE 3, CIROULAR 375 mm | | |
0051 715-05171 11.000 m | 55. 25000 607. 75| 60. 00000 660. 00| 63. 00000 693. 00
PIPE, TYPE 3, CIROULAR 450 mm | | |
0052 715- 05208 20.000 m | 40. 00000 800. 00| 45. 00000 900. 00| 47. 25000 945. 00
PIPE, TYPE 4, CROULAR 375 mm | | |
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ENG NEER S ESTI MATE: $ 443, 186. 62 ROUTE : SR 101
CALL ORDER . 398 CONTRACT ID: B -25281-A COUNTI ES : ALLEN
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1817530 | (2) 35-1374866 | (3) 35-1058755
| Pl ONEER ASSCCI ATES, | NC. | PREM2O, | NC. | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0053 715- 05442 6.000 m | 39. 80000 238. 80| 34. 00000 204. 00| 35. 70000 214. 20
PI PE, DRAIN TILE TERM NAL SECTIQN, 250 | | |
mm I I |
0054 715- 05444 3.000 m | 57. 20000 171. 60| 41. 00000 123. 00| 43. 05000 129. 15
PI PE, DRAIN TILE TERM NAL SECTION, 375 | | |
mm I I I
0055 715- 46000 2.000 EACH 130. 00000 260. 00| 120. 00000 240. 00| 126. 00000 252. 00
Pl PE END SECTI ON, 300 mm | | |
0056 715- 46005 1.000 EACH 220. 00000 220. 00| 140. 00000 140. 00| 147. 00000 147. 00
Pl PE END SECTION, 375 mm | | |
0057 715- 46010 1.000 EACH 270. 00000 270. 00| 150. 00000 150. 00| 157. 50000 157. 50
Pl PE END SECTI ON, 450 mm | | |
0058 801- 04308 8.000 EACH 136. 70000 1093. 60| 100. 00000 800. 00| 105. 00000 840. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0059 801- 06605 8.000 EACH 102. 52000 820. 16| 75. 00000 600. 00| 79. 00000 632. 00
BARRI CADE, |11A | [ |
0060 801- 06625 69. 000 EACH| 56. 04000 3866. 76| 41. 00000 2829. 00| 43. 00000 2967. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0061 801-06640 16.000 EACH| 71. 08000 1137. 28| 52. 00000 832. 00| 55. 00000 880. 00
CONSTRUCTI ON SIGN, A | | [
0062 808-06703 540.000 m | 3. 23000 1744, 20| 2. 36000 1274. 40| 2.50000 1350. 00
LI NE, THERMOPLASTI C, SOLID, WH TE, 100mmj | |
0063 808- 75240 494,000 m | 0. 01000 4. 94| 0. 01000 4. 94| 0. 02000 9. 88
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mM | |
0064 808- 75245 512.000 m | 3. 23000 1653. 76| 2. 36000 1208. 32| 2. 50000 1280. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
SECTI ON TOTALS | $ 369, 175. 12| $ 371, 672. 74| $ 423,987.93
------------------------------------------ e

CONTRACT TOTALS | $ 369, 175. 12| $ 371, 672. 74| $ 423, 987. 93
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 443, 186. 62 ROUTE : SR 101
CALL ORDER . 398 CONTRACT ID: B -25281-A COUNTI ES : ALLEN
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1991044 | (5) 35-1486233 |
| JOHNSCN COVPANY, | NC. | GEl GER DEVELOPI NG | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T

SECTI ON 0001 BRI DGE REPLACEMENT
I I I

0001 105- 06790 6.000 NOS | 1200. 00000 7200. 00| 1312. 81000 7876. 86
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 9800. 00000 9800. 00| 5228. 00000 5228. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  21350. 00000 21350.00]  38730. 00000 38730. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 4000. 00000 4000.00]  35560. 00000 35560. 00|
CLEARI NG RI GHT OF WY | | |
0005 202- 51330 LUMP|  21500. 00000 21500. 00|  57012. 12000 57012. 12|
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 387.000 n2 | 9. 00000 3483. 00| 5. 44000 2105. 28|
SURFACE M LLI NG, ASPHALT | | |
0007 203- 02000 372.000 n8 | 14. 20000 5282. 40| 38. 01000 14139. 72|
EXCAVATI ON, COMMON | | |
0008 203- 02070 310.000 n8 | 15. 80000 4898. 00| 11. 07000 3431. 70|
BORROW | | [
0009 203-51223 204.100 n8 | 11. 00000 2245. 10| 45. 16000 9217. 16
EXCAVATI ON, WATERVMAY | | |
0010 205- 02224 245.000 m | 5. 90000 1445, 50| 6. 40000 1568. 00|

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0011 205- 02231 50.000 m | 50. 00000 2500. 00| 23. 49000 1174. 50|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | |
RI PRAP DI TCH CHECK I |
0012 206- 51220 133.700 n8 | 64. 00000 8556. 80| 51. 39000 6870. 84]
|
|

EXCAVATI ON, \ET | |
0013 207- 02045 230.000 n8 | 15. 10000 3473.00 15. 76000 3624. 80|
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0014 211-02060 712.000 n8 | 58. 00000 41296. 00| 29. 38000 20918. 56|
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303- 52308 734.000 My | 14. 70000 10789. 80| 17. 31000 12705. 54|
COMPACTED AGGREGATE, O, 53 | | |
0016 402- 05468 295.000 My | 33. 00000 9735. 00| 34.17000 10080. 15|
HVA BASE 25.0 mm MAI NLI NE | | |
0017 402- 05474 292.000 My | 33. 00000 9636. 00| 40. 79000 11910. 68|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0018 402- 05477 191.000 My | 59. 00000 11269. 00| 46. 30000 8843. 30|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0019 402- 05481 139.000 My | 44. 00000 6116. 00| 39. 68000 5515. 52|

HVA BASE 25.0 nm SHOULDER | | I
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WATER

ENG NEER S ESTI MATE: $ 443, 186. 62 ROUTE : SR 101
CALL ORDER . 398 CONTRACT ID: B -25281-A COUNTI ES : ALLEN
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE
| (4) 35-1991044 | (5) 35-1486233 |
| JOHNSON COMPANY, | NC. | GEl GER DEVELOPI NG | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0020 405-05517 1.200 My | 400. 00000 480. 00| 192. 90000 231. 48
ASPHALT FCR PRI ME COAT | | |
0021 406- 05520 0.890 My | 300. 00000 267. 00| 192. 90000 171. 68
ASPHALT FOR TACK COAT | | |
0022 502- 06627 104.000 n2 | 52. 75000 5486. 00| 278. 46000 28959. 84
PCCP, 150 mm | [ |
0023 601-01846 1.000 EACH 1815. 00000 1815. 00| 1650. 00000 1650. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0024 601- 06854 2.000 EACH 2325. 00000 4650. 00| 2125. 00000 4250. 00
GUARDRAI L, W BEAM NESTED | | |
0025 601- 06856 5.000 EACH 200. 00000 1000. 00| 175. 00000 875. 00
MODI FI ED POSTS, NESTED GUARDRAI L | | |
0026 601-94689 3.000 EACH 2580. 00000 7740. 00| 2300. 00000 6900. 00
GUARDRAI L END TREATMENT, OS | | |
0027 601-99105 184.785 m | 34. 00000 6282. 69| 30. 81000 5693. 23
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0028 611- 06497 2.000 EACH 185. 00000 370. 00| 165. 00000 330. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0029 615- 06490 13. 000 EACH 129. 00000 1677. 00| 108. 00000 1404. 00
R GHT OF WAY MARKER | | |
0030 615- 06505 2.000 EACH 425. 00000 850. 00| 415. 00000 830. 00
MONUMENT, B | | [
0031 616- 02320 714.000 n2 | 2. 70000 1927. 80| 3. 47000 2477. 58
GEOTEXTI LES | | |
0032 616- 06405 721.000 My | 18. 00000 12978. 00| 21. 32000 15371. 72
Rl PRAP, REVETMENT | | |
0033 621-01004 2.000 EACH 890. 00000 1780. 00| 850. 00000 1700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0034 621- 06545 0.593 My | 700. 00000 415. 10| 675. 00000 400. 28
FERTI LI ZER | | |
0035 621- 06548 1.740 kg | 62. 00000 107. 88| 55. 01000 95.72
SEED M XTURE, CV | | |
0036 621- 06553 100.300 kg | 9. 50000 952. 85| 9. 06000 908. 72
SEED M XTURE, R | | |
0037 621- 06557 47.520 kg | 17. 00000 807. 84| 16. 29000 774.10
SEED M XTURE, T | | |
0038 621- 06565 4.750 My | 580. 00000 2755. 00| 520. 00000 2470. 00
MULCHI NG MATERI AL | | |
0039 621- 06567 6.300 KL | 1. 00000 6. 30| 0. 20000 1.26
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 398 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 443, 186. 62 ROUTE : SR 101
CALL ORDER . 398 CONTRACT ID: B -25281-A COUNTI ES : ALLEN
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1991044 | (5) 35-1486233 |
| JOHNSON COMPANY, | NC. | GEl GER DEVELOPI NG | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0040 621-06574 36.670 n2 | 7.36000 269. 89| 7. 36000 269. 89|
SODDI NG | | [
0041 621- 06575 313.390 n2 | 7.36000 2306. 55| 7. 36000 2306. 55|
SODDI NG, NURSERY | | |
0042 622-52436 4.000 EACH 75. 00000 300. 00| 30. 00000 120. 00|
SIGN, DO NOT MOW OR SPRAY | | |
0043 622-91786 201. 000 EACH 14. 30000 2874. 30| 10. 00000 2010. 00|
SEEDLI NG | [ |
0044 714-03437 93.490 n2 | 460. 00000 43005. 40| 342. 40000 32010. 98|
W NGMLL, PRECAST, REI NFORCED CONCRETE | |
0045 714-06947 14.175 m | 9800. 00000 138915. 00| 12148. 95000 172211. 37|
CULVERT, PRECAST 3 Sl DED, REI NFORCED | | |
CONCRETE, 9750 mm X 3821 mm | | |
0046 715-02628 1.000 EACH 310. 00000 310. 00| 450. 00000 450. 00|
SAFETY METAL END SECTION, 6:1, 375 nm | | |
0047 715-02629 1.000 EACH 408. 00000 408. 00| 550. 00000 550. 00|
SAFETY METAL END SECTION, 6:1, 450 nm | | |
0048 715- 05051 6.000 m | 47. 00000 282. 00| 93. 31000 559. 86|
PIPE, TYPE 4, CIRCULAR 250 nm | | |
0049 715-05168 8.000 m | 205. 00000 1640. 00| 123. 10000 984. 80|
PI PE, TYPE 3, C RCULAR, 300 mm | | |
0050 715-05169 13.000 m | 210. 00000 2730. 00| 107. 15000 1392. 95]
PIPE, TYPE 3, CIRCULAR 375 nm | | |
0051 715-05171 11.000 m | 71. 00000 781. 00| 183. 10000 2014. 10|
PIPE, TYPE 3, CIRCULAR 450 nm | | |
0052 715- 05208 20.000 m | 94. 00000 1880. 00| 107. 15000 2143. 00|
PIPE, TYPE 4, CIRCULAR 375 mm | | |
0053 715- 05442 6.000 m | 210. 00000 1260. 00| 93. 31000 559. 86|
PI PE, DRAIN TILE TERM NAL SECTION, 250 | | |
mm I I I
0054 715- 05444 3.000 m | 250. 00000 750. 00| 107. 15000 321. 45|
PI PE, DRAIN TILE TERM NAL SECTIQN, 375 | | |
mm I I I
0055 715-46000 2.000 EACH 250. 00000 500. 00| 215. 00000 430. 00|
PI PE END SECTI ON, 300 nm | | |
0056 715- 46005 1.000 EACH 260. 00000 260. 00| 200. 00000 200. 00|
PI PE END SECTI ON, 375 nm | | |
0057 715-46010 1.000 EACH 280. 00000 280. 00| 195. 00000 195. 00|
Pl PE END SECTI ON, 450 mm | | |
0058 801- 04308 8.000 EACH 235. 00000 1880. 00| 100. 00000 800. 00|

ROAD CLGSURE

S| GN ASSEMBLY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 398 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 443, 186. 62 ROUTE : SR 101
CALL ORDER . 398 CONTRACT ID: B -25281-A COUNTI ES : ALLEN
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1991044 | (5) 35-1486233 |
| JOHNSON COMPANY, | NC. | GEl GER DEVELOPI NG | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e
0059 801- 06605 8.000 EACH 120. 00000 960. 00| 75. 00000 600. 00|
BARRI CADE, |11A | [ |
0060 801-06625 69. 000 EACH| 90. 00000 6210. 00| 41. 00000 2829. 00|
DETOUR ROUTE MARKER ASSEMBLY | |
0061 801-06640 16. 000 EACH| 90. 00000 1440. 00| 52. 00000 832. 00|
CONSTRUCTI ON SIGN, A | | |
0062 808-06703 540.000 m | 3. 60000 1944. 00| 2. 36000 1274. 40|
LI NE, THERMOPLASTI C, SOLI D, WH TE, 100mnmj | |
0063 808- 75240 494,000 m | 3. 60000 1778. 40| 0. 10000 49. 40|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mM | | |
0064 808- 75245 512.000 m | 3. 60000 1843. 20| 2. 36000 1208. 32|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
SECTI ON TOTALS | $ 451, 731. 80| $ 558, 330. 27|
______________________________________________________________________ e
CONTRACT TOTALS | $ 451, 731. 80| $ 558, 330. 27|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 408 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 333, 540. 97 ROUTE : SR 23
CALL ORDER . 408 CONTRACT I D : B -25286-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 07/31/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 1591009
SET- ASI DE

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | I

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $ 278, 070. 63 100. 0000%
2 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 284, 731. 92 102. 3955%
3  35-1561256 KASER- SPRAKER CONSTRUCTI ON $ 397, 191. 35 142. 8382%
| (1) 35-1690004 | (2) 35-1817530 | (3) 35-1561256
| NORTHERN | NDI ANA CONSTRUCTI § Pl ONEER ASSOCI ATES, | NC. | KASER- SPRAKER CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE ANOUNT
------------------------------------------ e T T T T T T T T
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I [ I
0001 105- 06790 6.000 MOS | 1190. 00000 7140. 00| 1850. 00000 11100. 00| 1650. 00000 9900. 00
FI ELD OFFI CE, 27.9 n® | | |
0002 105- 06845 LUVP| 3230. 00000 3230. 00| 8500. 00000 8500. 00| 5300. 00000 5300. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  13750. 00000 13750. 00|  14750. 00000 14750.00|  21500. 00000 21500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  10177. 00000 10177.00|  13500. 00000 13500. 00|  18500. 00000 18500. 00
CLEARI NG R GHT OF WAY | |
0005 201- 90788 LUVP| 4745. 00000 4745, 00| 7500. 00000 7500. 00| 2700. 00000 2700. 00
DEBRI S, REMOVE FROM CHANNEL | | |
0006 202- 02240 105.000 nR | 36. 20000 3801. 00| 21. 00000 2205. 00| 40. 00000 4200. 00
PAVEMENT, REMOVE | | |
0007 202- 02241 260.000 m | 8. 12000 2111. 20| 12. 00000 3120. 00| 14. 50000 3770. 00
GUARDRAI L, REMOVE | |
0008 202-51133 60.000 m | 11. 00000 660. 00| 20. 00000 1200. 00| 31. 00000 1860. 00
RAI LI NG REMOVE | | |
0009 202-51328 LUMP|  35720. 00000 35720.00|  16500. 00000 16500. 00|  71600. 00000 71600. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0010 202- 60820 420.000 n2 | 8. 73000 3666. 60| 6. 65000 2793. 00| 8. 50000 3570. 00
SURFACE M LLI NG ASPHALT | |
0011 202- 60822 375.800 n2 | 9. 28000 3487. 42| 6. 65000 2499. 07| 9. 00000 3382. 20
SURFACE M LLI NG, PORTLAND CEMENT | |
CONCRETE | | |
0012 203- 02000 220.000 n8 | 6. 00000 1320. 00| 35. 70000 7854. 00| 44. 00000 9680. 00
EXCAVATI ON,  COMVON | | |
0013 205- 02224 275.000 m | 3. 45000 948. 75| 8. 35000 2296. 25| 6. 00000 1650. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 408 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 333, 540. 97 ROUTE : SR 23
CALL ORDER . 408 CONTRACT I D : B -25286-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (1) 35- 1690004 | (2) 35-1817530 | (3) 35-1561256
| NORTHERN | NDI ANA CONSTRUCTI g PI ONEER ASSCCI ATES, | NC. | KASER- SPRAKER CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0014 303- 04095 30.000 My | 77. 60000 2328. 00| 24. 85000 745. 50| 60. 00000 1800. 00
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0015 303-52308 78.000 My | 31. 10000 2425. 80| 18. 75000 1462. 50| 45. 00000 3510. 00
COVPACTED AGGREGATE, O, 53 | | |
0016 402- 05477 35.000 My | 60. 00000 2100. 00| 66. 00000 2310. 00| 75. 00000 2625. 00
HMA SURFACE 9.5 mm MAI NLI NE | | |
0017 402-05481 210.000 My | 37. 00000 7770. 00| 40. 70000 8547. 00| 45. 00000 9450. 00
HMA BASE 25.0 mm SHOULDER | [ [
0018 402- 05487 145.000 My | 41. 00000 5945. 00| 45. 10000 6539. 50| 50. 00000 7250. 00
HVA | NTERVEDI ATE 19. 0 mm SHOULDER | | |
0019 402- 05490 70.000 My | 60. 00000 4200. 00| 66. 00000 4620. 00| 75. 00000 5250. 00
HMA SURFACE 9.5 nm SHOULDER | | |
0020 406- 05521 2180.000 n2 | 0. 01000 21. 80| 0. 01000 21. 80| 0. 02000 43. 60
ASPHALT FOR TACK COAT | | |
0021 601-01522 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00| 1275. 00000 5100. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0022 601-01700 1.000 EACH 1600. 00000 1600. 00| 1600. 00000 1600. 00| 1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0023 601- 04746 2.000 EACH 5000. 00000 10000. 00| 5000. 00000 10000. 00] 5350. 00000 10700. 00
ENERGY ABSORBI NG TERM NAL, CZ [ | |
0024 601-94689 3.000 EACH 2200. 00000 6600. 00| 2200. 00000 6600. 00| 2350. 00000 7050. 00
GUARDRAI L END TREATMENT, OS | | |
0025 601-99105 133.350 m | 40. 00000 5334. 00| 40. 00000 5334. 00| 43. 00000 5734. 05
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0026 602- 06639 157.000 m | 49. 70000 7802. 90| 100. 00000 15700. 00| 90. 00000 14130. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0027 602-06729 6.000 EACH 6. 00000 36. 00| 6. 00000 36. 00| 10. 00000 60. 00
BARRI ER DELI NEATOR | | |
0028 610- 06257 204.800 n2 | 54. 70000 11202. 56| 60. 00000 12288. 00| 60. 00000 12288. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0029 611-06497 3.000 EACH 125. 00000 375. 00| 125. 00000 375. 00| 125. 00000 375. 00
MAI LBOX ASSEMBLY, SINGLE [ | |
0030 616-02320 245.000 nm2 | 2. 85000 698. 25| 3. 20000 784. 00| 3. 50000 857. 50
GEOTEXTI LES | | [
0031 616- 06405 265.000 My | 17. 75000 4703. 75| 28. 90000 7658. 50| 45. 00000 11925. 00
R PRAP, REVETMENT | | |
0032 702-51863 402. 000 EACH 6. 50000 2613. 00| 8. 85000 3557. 70| 8. 00000 3216. 00
FI ELD DRI LLED HOLE | N OONCRETE | | |
0033 703- 01540 26. 000 EACH| 11. 85000 308. 10| 14. 00000 364. 00| 28. 00000 728. 00

THREADED TI E BAR ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 408 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 333, 540. 97 ROUTE : SR 23
CALL ORDER . 408 CONTRACT I D : B -25286-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35- 1690004 | (2) 35-1817530 | (3) 35-1561256
| NORTHERN | NDI ANA CONSTRUCTI g PI ONEER ASSCCI ATES, | NC. | KASER- SPRAKER CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0034 703-51030 2782.000 kg | 1. 42000 3950. 44| 1. 30000 3616. 60| 1. 50000 4173. 00
REI NFORCI NG STEEL | | |
0035 703-51032 5195.000 kg | 1. 77000 9195. 15| 1. 70000 8831. 50| 1. 80000 9351. 00
REI NFORClI NG STEEL, EPOXY CQOATED | | |
0036 703-97936 4.000 EACH 14. 50000 58. 00| 21. 10000 84. 40| 35. 00000 140. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0037 704-51002 8.800 nB | 1003. 00000 8826. 40| 2000. 00000 17600. 00| 1300. 00000 11440. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0038 706-05732 4.000 EACH 1270. 00000 5080. 00| 1000. 00000 4000. 00| 1250. 00000 5000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0039 706-51025 57.800 m | 148. 15000 8563. 07| 115. 00000 6647. 00| 215. 00000 12427. 00
CONCRETE, C, RAILING | | |
0040 709-51821 LUMP| 3575. 00000 3575. 00| 2500. 00000 2500. 00| 3700. 00000 3700. 00
SURFACE SEAL | | [
0041 722-51401 5.000 n2 | 183. 00000 915. 00| 185. 00000 925. 00| 275. 00000 1375. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0042 722-51842 383.800 n2 | 73. 75000 28305. 25| 50. 00000 19190. 00| 75. 00000 28785. 00
BRI DGE DECK OVERLAY | | |
0043 722-51846 4.000 n8 | 395. 00000 1580. 00| 395. 00000 1580. 00| 395. 00000 1580. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0044 722-51852 40.000 n2 | 147. 25000 5890. 00| 55. 00000 2200. 00| 120. 00000 4800. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0045 801-01851 LUVP| 16222. 09000 16222. 09| 16000. 00000 16000. 00| 18000. 00000 18000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | |
0046 801- 06207 1810.000 m | 2.71000 4905. 10| 2.71000 4905. 10| 3. 00000 5430. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | |
0047 801-06218 8.000 m | 16. 00000 128. 00| 16. 00000 128. 00| 17. 50000 140. 00

TEMPORARY TRANSVERSE PAVEMENT MARKI NG, |
REMOVABLE, 600 nm |

|
0048 801- 06606 4.000 EACH 92. 00000 368. 00| 92. 00000 368. 00| 100. 00000 400. 00
BARRI CADE, |11B | | |
0049 801- 06640 20.000 EACH 60. 00000 1200. 00| 60. 00000 1200. 00| 65. 00000 1300. 00
CONSTRUCTI ON SI GN, A | | |
0050 801- 06645 6.000 EACH 20. 00000 120. 00| 20. 00000 120. 00| 22. 00000 132. 00
CONSTRUCTI ON SI GN, B | | |
0051 801-06775 LUVP| 4950. 00000 4950. 00| 5000. 00000 5000. 00|  24585. 00000 24585. 00
MAI NTAI NI NG TRAFFI C | | |
0052 808- 06703 740.000 m | 1. 20000 888. 00| 1. 20000 888. 00| 1. 30000 962. 00
LI NE, THERMOPLASTIC, SCLID, WA TE, 100nmj |
0053 808- 06716 275.000 m | 1. 30000 357. 50| 1. 30000 357. 50| 1. 50000 412.50
|

LI NE, REMOVE |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 333, 540. 97 ROUTE : SR 23
CALL ORDER . 408 CONTRACT I D : B -25286-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35- 1690004 | (2) 35-1817530 | (3) 35-1561256
| NORTHERN | NDI ANA CONSTRUCTI g PI ONEER ASSCCI ATES, | NC. | KASER- SPRAKER CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0054 808- 75051 65.000 m | 4. 65000 302. 25| 4. 65000 302. 25| 5. 00000 325.00
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 nm | | |
0055 808- 75054 35.000 m | 4. 65000 162. 75| 4. 65000 162. 75| 5. 00000 175. 00
LI NE, PREFORVED PLASTIC, SOLID, YELLOW | | |
100 mMm | | |
0056 808- 75063 10.000 m | 4. 95000 49. 50| 4, 95000 49. 50| 5. 00000 50. 00
LI NE, PREFORMED PLASTI C, BROKEN, YELLOW | | |
100 mm | | |
0057 808-75240 95.000 m | 1. 20000 114. 00| 1. 20000 114. 00| 1. 30000 123. 50
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0058 808- 75245 370.000 m | 1. 20000 444. 00| 1. 20000 444, 00| 1. 30000 481. 00
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100mM | | |
0059 808- 75996 5.000 EACH 10. 00000 50. 00| 21. 50000 107. 50| 40. 00000 200. 00
SNOWPLOWMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ [
0060 808- 75998 5.000 EACH 50. 00000 250. 00| 50. 00000 250. 00| 60. 00000 300. 00
SNOANPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 278, 070. 63| $ 284, 731. 92| $ 397,191. 35
------------------------------------------ o m ot o e e o e e e e e e e e e e e e e e e e e e e e et e e e e e e e e eemeeeaoaon

CONTRACT TOTALS | $ 278, 070. 63| $ 284, 731. 92| $ 397,191.35
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 385, 826. 22 ROUTE : SR 75
CALL ORDER . 414 CONTRACT ID : B -25289-A COUNTI ES : CARRCLL
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 08/10/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 4308006
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE Bl D LON BI D
1 35-1523985 WRTZ & YATES, |NC $ 397, 070. 91 100. 0000%
2 35-1310611 ROBERTSON, DUNCAN, | NC. $ 401, 438. 54 101. 0999%
3 35-1212938 ATLAS EXCAVATI NG | NC. $ 411, 911. 87 103. 7376%
4 35-1386990 I SOM JACK CONSTRUCTI ON CO $ 502, 163. 39 126. 4669%
| (1) 35-1523985 | (2) 35-1310611 | (3) 35-1212938
| WRTZ & YATES, |NC. | ROBERTSON, DUNCAN, | NC. | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMODUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | I
0001 105- 01925 6.000 M | 1000. 00000 6000. 00| 1500. 00000 9000. 00| 750. 00000 4500. 00
FI ELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 5000. 00000 5000. 00| 2500. 00000 2500. 00| 4000. 00000 4000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUVP|  20000. 00000 20000. 00]  20000. 00000 20000. 00]  21000. 00000 21000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 4500. 00000 4500. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02240 195.000 n2 | 18. 00000 3510. 00| 20. 00000 3900. 00| 24. 00000 4680. 00
PAVEMENT, REMOVE | | |
0006 202- 02241 165.000 m | 12. 00000 1980. 00| 10. 00000 1650. 00| 6. 50000 1072. 50
GUARDRAI L, REMOVE | |
0007 202- 05532 612.000 n2 | 4. 00000 2448. 00| 5. 00000 3060. 00| 3. 50000 2142. 00
OVERLAY AND MEMBRANE, ASPHALT, REMOVE | | |
0008 202-51328 LUMP|  50000. 00000 50000.00|  65000. 00000 65000.00]  70000. 00000 70000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0009 202- 60820 625.000 n2 | 4. 00000 2500. 00| 3. 00000 1875. 00| 3. 70000 2312. 50
SURFACE M LLI NG ASPHALT | |
0010 202- 60822 609.000 n2 | 4. 00000 2436. 00| 3. 00000 1827. 00| 3. 60000 2192. 40
SURFACE M LLI NG PORTLAND CEMENT | |
CONCRETE | [ |
0011 203- 02000 250.000 n8 | 13. 08000 3270. 00| 15. 00000 3750. 00| 65. 00000 16250. 00
EXCAVATI ON,  COMVON | | |
0012 205- 02224 545.000 m | 8. 00000 4360. 00| 2.00000 1090. 00| 6. 20000 3379. 00

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
PERI METER PROTECTI ON | [ |

0013 303- 52308 70.000 My | 19. 80000 1386. 00| 16. 00000 1120. 00| 18. 00000 1260. 00
COVPACTED AGGREGATE, O, 53 | | |
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 385, 826. 22 ROUTE : SR 75
CALL ORDER : 414 CONTRACT 1D : B -25289-A COUNTI ES : CARROLL
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1523985 | (2) 35-1310611 | (3) 35-1212938
| WRTZ & YATES, |NC. | ROBERTSON, DUNCAN, | NC. | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
0014 303- 52309 400.000 My | 17. 60000 7040. 00| 16. 00000 6400. 00| 18. 50000 7400. 00
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | |
0015 402- 05477 50.000 My | 105. 00000 5250. 00| 99. 00000 4950. 00| 94. 00000 4700. 00
HVA SURFACE 9.5 mm NMAI NLI NE | | |
0016 402- 05481 55.000 My | 125. 00000 6875. 00| 93. 50000 5142. 50| 115. 00000 6325. 00
HVA BASE 25.0 nm SHOULDER | | |
0017 406- 05521 660.000 n2 | 1. 25000 825. 00| 1. 10000 726. 00| 1. 10000 726. 00
ASPHALT FOR TACK COAT | |
0018 503- 05310 15.000 m | 250. 00000 3750. 00| 350. 00000 5250. 00| 370. 00000 5550. 00
TERM NAL JO NT | | |
0019 601- 01625 2.000 EACH 2000. 00000 4000. 00| 1980. 00000 3960. 00| 1900. 00000 3800. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 [ |
0020 601- 01839 4.000 EACH| 1800. 00000 7200. 00| 1776. 50000 7106. 00| 1700. 00000 6800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | [
0021 601- 02800 4.000 EACH| 920. 00000 3680. 00| 880. 00000 3520. 00| 845. 00000 3380. 00
GUARDRAI L TRANSI TI ON, TGT | | |
0022 601- 06037 2.000 EACH 630. 00000 1260. 00| 616. 00000 1232. 00| 590. 00000 1180. 00
GUARDRAI L END TREATMENT, | | | |
0023 601- 94689 4.000 EACH| 2500. 00000 10000. 00| 2453. 00000 9812. 00| 2350. 00000 9400. 00
GUARDRAI L END TREATMENT, CS | |
0024 601- 97774 1.000 EACH 1400. 00000 1400. 00| 1265. 00000 1265. 00| 1220. 00000 1220. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0025 601- 99105 245.745 m | 32. 50000 7986. 71| 33. 40000 8207. 88| 31. 70000 7790. 12
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0026 610- 06257 192.600 n2 | 52. 50000 10111. 50| 70. 00000 13482. 00| 58. 00000 11170. 80
REl NFORCED CONCRETE BRI DGE APPRQACH, | |
250 mm | | [
0027 616- 02320 445.000 n2 | 4. 78000 2127. 10| 4. 00000 1780. 00| 5. 00000 2225. 00
GEOTEXTI LES | | [
0028 616- 05689 500.000 My | 42. 00000 21000. 00| 40. 00000 20000. 00| 44. 00000 22000. 00
R PRAP, CLASS 2 | |
0029 619- 04414 12.000 EACH 400. 00000 4800. 00| 100. 00000 1200. 00| 95. 00000 1140. 00
DRAI N EXTENSI ON | |
0030 619- 05926 LUVP| 1200. 00000 1200. 00| 3000. 00000 3000. 00| 1400. 00000 1400. 00
ENVI RONVENTAL CONTROL | |
0031 619- 95315 LUMP|  21500. 00000 21500.00|  20000. 00000 20000.00]  11500. 00000 11500. 00
CLEAN AND PAI NT BEARI NG ASSEMBLI ES | |
0032 621- 06574 375.000 n2 | 10. 00000 3750. 00| 7.81000 2928. 75| 7. 40000 2775. 00
| |

SCDDI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 414 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 385, 826. 22 ROUTE : SR 75
CALL ORDER . 414 CONTRACT ID : B -25289-A COUNTI ES : CARRCLL
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1523985 | (2) 35-1310611 | (3) 35-1212938
| WRTZ & YATES, | NC. | ROBERTSON, DUNCAN, | NC. | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0033 702-51005 6.400 nB8 | 1350. 00000 8640. 00| 2500. 00000 16000. 00| 550. 00000 3520. 00
CONCRETE, A, SUBSTRUCTURE | | |
0034 702-51863 1432. 000 EACH| 5. 00000 7160. 00| 7. 00000 10024. 00| 10. 50000 15036. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0035 703-51030 2771.000 kg | 1. 10000 3048. 10| 1. 35000 3740. 85| 1. 55000 4295. 05
REI NFORCI NG STEEL | | |
0036 703-51032 2514.000 kg | 1. 15000 2891. 10| 1. 40000 3519. 60| 1. 65000 4148. 10
REI NFORClI NG STEEL, EPOXY CQOATED | | |
0037 704-51002 14.600 n8 | 520. 00000 7592. 00| 1000. 00000 14600. 00| 1100. 00000 16060. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0038 706- 06347 174.200 m | 235. 00000 40937. 00| 234. 30000 40815. 06| 225. 00000 39195. 00
RAILING CF-1 [ [ |
0039 708-51813 12.000 n2 | 1000. 00000 12000. 00| 1000. 00000 12000. 00| 915. 00000 10980. 00
PNEUVATI CALLY PLACED MORTAR | | |
0040 708-51814 12.000 n2 | 50. 00000 600. 00| 40. 00000 480. 00| 33. 00000 396. 00
WELDED STEEL W RE FABRI C | | |
0041 709-51821 LUMP| 3000. 00000 3000. 00| 3500. 00000 3500. 00| 3500. 00000 3500. 00
SURFACE SEAL | | [
0042 711-04121 16. 000 EACH| 100. 00000 1600. 00| 100. 00000 1600. 00| 26. 00000 416. 00
ANCHOR BOLT, AB1 | | [
0043 711-51876 LUVP| 25000. 00000 25000. 00| 10000. 00000 10000. 00| 5500. 00000 5500. 00
JACKI NG AND SUPPORTI NG TRUSSES | | |
0044 722-01061 622.000 n2 | 27. 00000 16794. 00| 30. 00000 18660. 00| 34. 00000 21148. 00
BRI DGE DECK OVERLAY, M CROSI LI CA | | |
0045 722-51401 10.000 n2 | 107. 00000 1070. 00| 100. 00000 1000. 00| 380. 00000 3800. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0046 722-51852 92.000 nm2 | 65. 00000 5980. 00| 50. 00000 4600. 00| 160. 00000 14720. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0047 722-96912 10.200 nB | 132. 00000 1346. 40| 132. 00000 1346. 40| 132. 00000 1346. 40
BRI DGE DECK OVERLAY, ADDI TI ONAL, | | [
M CROSI LI CA [ | [
0048 724-03276 21.700 m | 280. 00000 6076. 00| 100. 00000 2170. 00| 220. 00000 4774. 00
EXPANSI ON JO NT SEALI NG SYSTEM, 25 nm | | |
0049 724-03276 10.900 m | 290. 00000 3161. 00| 175. 00000 1907. 50| 230. 00000 2507. 00
EXPANSI ON JO NT SEALI NG SYSTEM, 45 nm | | |
0050 729-51875 8.000 nm2 | 215. 00000 1720. 00| 200. 00000 1600. 00| 400. 00000 3200. 00
CONCRETE, A, PATCH NG | | |
0051 801- 04308 5.000 EACH 400. 00000 2000. 00| 396. 00000 1980. 00| 225. 00000 1125. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0052 801- 06605 10. 000 EACH 150. 00000 1500. 00| 132. 00000 1320. 00| 75. 00000 750. 00

BARRI CADE, |11A | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 414 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 385, 826. 22 ROUTE : SR 75
CALL ORDER . 414 CONTRACT ID : B -25289-A COUNTI ES : CARRCLL
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1523985 | (2) 35-1310611 | (3) 35-1212938
| WRTZ & YATES, | NC. | ROBERTSON, DUNCAN, | NC. | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0053 801- 06606 8.000 EACH 200. 00000 1600. 00| 198. 00000 1584. 00| 95. 00000 760. 00
BARRI CADE, 111B | | |
0054 801- 06625 30. 000 EACH 100. 00000 3000. 00| 33. 00000 990. 00| 75. 00000 2250. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0055 801- 06640 20. 000 EACH 100. 00000 2000. 00| 79. 20000 1584. 00| 52. 00000 1040. 00
CONSTRUCTI ON SIGN, A | | |
0056 801-06775 LUMP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 2200. 00000 2200. 00
MAI NTAI NI NG TRAFFI C | | |
0057 808-06712 45.000 m | 2. 00000 90. 00| 2. 20000 99. 00| 1. 80000 81. 00
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0058 808-06713 330.000 m | 2. 00000 660. 00| 2. 20000 726. 00| 1. 80000 594. 00
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0059 808- 75998 8.000 EACH 120. 00000 960. 00| 107. 25000 858. 00| 100. 00000 800. 00
SNONPLOMBLE RAI SED PAVEMVENT MARKER | | |
SECTI ON TOTALS | $ 397, 070. 91 $ 401, 438. 54| $  411,911.87
------------------------------------------ o m ot o e e o e e e e e e e e e e e e e e e e e e e e et e e e e e e e e eemeeeaoaon

CONTRACT TOTALS | $  397,070.91] $ 401, 438. 54 $  411,911.87




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 414 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 385, 826. 22 ROUTE : SR 75
CALL ORDER . 414 CONTRACT ID : B -25289-A COUNTI ES : CARRCLL
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- ASI DE :

| (4) 35-1386990 | |
| 1SOM JACK CONSTRUCTI ON CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105-01925 6.000 MOS | 1200. 00000 7200. 00|
FIELD OFFI CE, 51.1 n2 | |
0002 105- 06845 LUMP| 7200. 00000 7200. 00|
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUMP|  28500. 00000 28500. 00|
MOBI LI ZATI ON AND DENMDBI LI ZATI ON | |
0004 201- 52370 LUMP| 4375. 00000 4375. 00|
CLEARI NG RI GHT OF WAY | |
0005 202- 02240 195.000 n2 | 35. 00000 6825. 00|
PAVEMENT, REMOVE | |
0006 202- 02241 165.000 m | 15. 00000 2475. 00|
GUARDRAI L, REMOVE | |
0007 202- 05532 612.000 n2 | 2. 45000 1499. 40|
OVERLAY AND MEMBRANE, ASPHALT, REMOVE | |
0008 202- 51328 LUMP|  48000. 00000 48000. 00|
PRESENT STRUCTURE, REMOVE PCRTI ONS | |
0009 202- 60820 625.000 n2 | 2. 45000 1531. 25]
SURFACE M LLI NG, ASPHALT | |
0010 202- 60822 609.000 n2 | 2. 45000 1492. 05
SURFACE M LLING PORTLAND CEMENT | |
CONCRETE | |
0011 203- 02000 250.000 n8 | 15. 00000 3750. 00|
EXCAVATI ON, COMVON | |
0012 205- 02224 545.000 m | 5. 75000 3133. 75

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | |

0013 303- 52308 70.000 My | 30. 00000 2100. 00|
OCOVPACTED AGGREGATE, O, 53 | |
0014 303- 52309 400.000 My | 26. 00000 10400. 00|
COVMPACTED AGGREGATE FOR SHOULDER, 0, 53 | |
0015 402- 05477 50.000 My | 115. 00000 5750. 00|
HVA SURFACE 9.5 mm MAI NLI NE | |
0016 402- 05481 55.000 My | 110. 00000 6050. 00|
HVA BASE 25.0 nm SHOULDER | [
0017 406- 05521 660.000 n2 | 1. 40000 924. 00|
ASPHALT FOR TACK COAT | |
0018 503- 05310 15.000 m | 120. 00000 1800. 00|
TERM NAL JOI NT | |
0019 601- 01625 2.000 EACH 2300. 00000 4600. 00

|
GUARDRAI L CONNECTOR SYSTEM W BEAM | |
CURVED, 1 | |



ENG NEER S ESTI MATE: $ 385, 826.
CALL CRDER : 414

22

LETTI NG DATE : 03/20/01 10:00 AM

SET- ASI DE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STR CT

TABULATI ON CF BI DS

1D :

B -25289-A

DATE : 03/30/01
PAGE : 414 -6

RQUTE : SR 75
COUNTI ES : CARROLL

LAPCRTE DI STRI CT

LINE NO/ I TEM CODE / ALT

| (4) 35-1386990 |
| 1SOM JACK CONSTRUCTI ON CO |

e |

| TEM DESCRI PTI ON QUANTI TY

0020 601- 01839 4,000
GUARDRAI L TERM NAL SYSTEM W BEAM
CURVED, 6

0021 601- 02800 4. 000
GUARDRAI L TRANSI TI ON, TGT

0022 601- 06037 2.000
GUARDRAI L END TREATMENT, |

0023 601- 94689 4. 000
GUARDRAI L END TREATMENT, GCS

0024 601-97774 1. 000
GUARDRAI L END TREATMENT, OS, SPARE
PARTS PACKAGE

0025 601-99105 245. 745
GUARDRAI L, W BEAM 1.905 m SPACI NG

0026 610- 06257 192. 600
REI NFORCED CONCRETE BRI DGE APPROACH,
250 mm

0027 616- 02320 445, 000
GEOTEXTI LES

0028 616- 05689 500. 000
RI PRAP, CLASS 2

0029 619-04414 12. 000
DRAI N EXTENSI ON

0030 619- 05926
ENVI RONVENTAL CONTROL

0031 619-95315
CLEAN AND PAI NT BEARI NG ASSEMBLI ES

0032 621- 06574 375. 000
SODDI NG

0033 702-51005 6. 400
CONCRETE, A, SUBSTRUCTURE

0034 702-51863 1432. 000
FI ELD DRI LLED HOLE | N CONCRETE

0035 703-51030 2771. 000
REI NFORCI NG STEEL

0036 703-51032 2514. 000
REI NFORClI NG STEEL, EPOXY CQOATED

0037 704-51002 14. 600
CONCRETE, C, SUPERSTRUCTURE

0038 706- 06347 174. 200

RAILING CF-1

UN'T PR CE

850.
2800.

3000.

39.

70.

4.

65.

82.

1850.

14000.

5.

1800.

20.

1925.

260.

. 00000

00000
00000

00000

00000

00000

00000

00000

50000

00000

00000

00000

00000

00000

. 78000

. 15000

00000
00000

4060.
1700.
11200.

3000.

9584.

13482.

1780.

32500.

990.

1850.

14000.

1875.

11520.

28640.

4932.

54065.

28105.

45292.

00|

06

00|

00|
00|
00|
00|
00
00|
00|
00
38|
10
00
00|

UNIT PRI CE AMOUNT|

UNIT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 414 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 385, 826. 22 ROUTE : SR 75
CALL ORDER . 414 CONTRACT ID : B -25289-A COUNTI ES : CARRCLL
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- ASI DE

| (4) 35-1386990 | |
| 1SOM JACK CONSTRUCTI ON CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0039 708-51813 12.000 n2 | 1300. 00000 15600. 00| |
PNEUMATI CALLY PLACED MORTAR | | |
0040 708-51814 12.000 n2 | 45. 00000 540. 00| |
WELDED STEEL W RE FABRI C | | |
0041 709-51821 LUMP| 4150. 00000 4150. 00| |
SURFACE SEAL | | |
0042 711-04121 16.000 EACH 90. 00000 1440. 00| |
ANCHOR BOLT, AB1 | | |
0043 711-51876 LUMP|  23172. 00000 23172. 00| |
JACKI NG AND SUPPORTI NG TRUSSES | | |
0044 722-01061 622.000 n2 | 60. 00000 37320. 00| |
BRI DGE DECK OVERLAY, M CRCSI LI CA | | |
0045 722- 51401 10.000 n2 | 120. 00000 1200. 00| |
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0046 722-51852 92.000 n2 | 85. 00000 7820. 00| |
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0047 722-96912 10.200 n8 | 132. 00000 1346. 40| |
BRI DGE DECK OVERLAY, ADDI TI ONAL, | | |
M CROSI LI CA | | |
0048 724- 03276 21.700 m | 325. 00000 7052. 50 |
EXPANSI ON JO NT SEALI NG SYSTEM , 25 nm | | |
0049 724-03276 10.900 m | 410. 00000 4469. 00| |
EXPANSI ON JO NT SEALI NG SYSTEM , 45 nm | | |
0050 729- 51875 8.000 n2 | 400. 00000 3200. 00| |
CONCRETE, A, PATCH NG | | |
0051 801-04308 5.000 EACH 300. 00000 1500. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0052 801- 06605 10. 000 EACH| 125. 00000 1250. 00| |
BARRI CADE, |11A | | |
0053 801- 06606 8.000 EACH 140. 00000 1120. 00| |
BARRI CADE, |11B | | |
0054 801- 06625 30.000 EACH 125. 00000 3750. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0055 801- 06640 20.000 EACH 90. 00000 1800. 00| |
CONSTRUCTI ON SI GN, A | | |
0056 801-06775 LUMP| 6500. 00000 6500. 00| |
MAI NTAI NI NG TRAFFI C | | |
0057 808- 06712 45.000 m | 3. 50000 157. 50| |
LINE, PAINT, BROKEN, YELLON 100 mm | | |
0058 808- 06713 330.000 m | 3. 50000 1155. 00| |
I

LINE, PAINT, SCLID, WHITE, 100 nm [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 414 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 385, 826. 22 ROUTE : SR 75
CALL ORDER . 414 CONTRACT ID : B -25289-A COUNTI ES : CARRCLL
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- ASI DE

| (4) 35-1386990 | |

| 1SOM JACK CONSTRUCTI ON CO | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0059 808- 75998 8.000 EACH 175. 00000 1400. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 502, 163. 39 |

------------------------------------------ o m e m e o e m et e e et e e e o m et e e e e e e e e e meeieoeoooo--

CONTRACT TOTALS | $  502,163.39| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 416 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 568, 196. 56 RQUTE : SR 235
CALL ORDER . 416 CONTRACT ID : B -25290-A COUNTI ES : JACKSON
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
CONTRACT TIME : 09/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 3736003
SET- ASI DE :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LON BI D
1 35-1310611 ROBERTSQN, DUNCAN, | NC. $ 433, 208. 44 100. 0000%
2 35-1663068 SI M5 & PEDI GO COMPANY CONDI TI ONAL $ 462, 460. 85 106. 7525%
3  35-1385672 FORCE CONSTRUCTI ON $ 462, 963. 60 106. 8685%
4  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC. $ 463, 655. 20 107. 0282%
5 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 465, 691. 79 107. 4983%
6  35-1364963 ERBER & M LLI GAN CONSTR. QO $ 497, 255. 84 114. 7844%

2) 35-1663068
| M5 & PEDI GO COVPANY

(3) 35-1385672

| (1) 35-1310611 |
| FORCE CONSTRUCTI ON

| ROBERTSQON, DUNCAN, | NC.

— o=

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I
1000. 00000 8000. 00| 1000. 00000 8000. 00| 1389. 00000 11112. 00

|

0001 105- 06790 8.000 MOS
FIELD OFFICE, 27.9 n2 | | |

0002 105- 06845 LUMP| 3000. 00000 3000. 00| 2500. 00000 2500. 00| 1900. 00000 1900. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  20000. 00000 20000. 00|  22000. 00000 22000. 00|  27534.11000 27534. 11
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 02240 84.000 n2 | 20. 00000 1680. 00| 30. 00000 2520. 00| 50. 40000 4233. 60
PAVEMENT, REMOVE | | |

0005 202- 02241 625.000 m | 6. 00000 3750. 00| 5. 36000 3350. 00| 5. 10000 3187. 50
GUARDRAI L, REMOVE | |

0006 202- 51328 LUMP|  50000. 00000 50000.00|  30000. 00000 30000.00]  34836. 53000 34836. 53
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0007 202- 60820 335.000 n2 | 5. 00000 1675. 00| 6. 00000 2010. 00| 2. 92000 978. 20
SURFACE M LLI NG ASPHALT | |

0008 203- 02070 20.000 n8 | 50. 00000 1000. 00| 8. 00000 160. 00| 104. 84000 2096. 80
BORROW | |

0009 203- 02080 0.265 km |  10000. 00000 2650. 00|  10000. 00000 2650.00]  21220. 60000 5623. 46
LI NEAR GRADI NG | | |

0010 303- 60900 46.000 My | 25. 00000 1150. 00| 25. 00000 1150. 00| 58. 20000 2677.20
COVPACTED AGGREGATE FOR BASE, 0 | | |

0011 406- 05521 556.000 n2 | 0. 06000 33. 36 0. 10000 55. 60| 0. 05000 27.80
ASPHALT FOR TACK COAT | | |

0012 601-01522 4.000 EACH 1237. 50000 4950. 00| 1181. 25000 4725. 00| 1125. 00000 4500. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0013 601- 94689 4.000 EACH 2431. 00000 9724. 00| 2320. 50000 9282. 00| 2210. 00000 8840. 00

GUARDRAI L END TREATMENT, CS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 416 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 568, 196. 56 RQUTE : SR 235
CALL ORDER . 416 CONTRACT ID : B -25290-A COUNTI ES : JACKSON
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (1) 35-1310611 | (2) 35-1663068 | (3) 35-1385672
| ROBERTSQON, DUNCAN, | NC. | SI MB & PEDI GO COVPANY | FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0014 601-99105 182.880 m | 32. 67000 5974. 68| 31. 19000 5704. 03| 62. 20000 11375. 14
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0015 602- 06729 58.000 EACH| 8. 00000 464. 00| 8. 25000 478. 50| 8. 25000 478. 50
BARRI ER DELI NEATOR | | |
0016 610- 05527 165.000 My | 82. 50000 13612. 50| 82. 50000 13612. 50| 75. 00000 12375. 00
HVA FOR APPROACHES | [ |
0017 610- 06257 124.000 n2 | 70. 00000 8680. 00| 55. 00000 6820. 00| 81. 26000 10076. 24
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0018 616- 02320 685.000 n2 | 3. 50000 2397. 50| 8. 00000 5480. 00| 2. 85000 1952. 25
GEOTEXTI LES | | |
0019 616- 06405 800.000 My | 20. 00000 16000. 00| 28. 00000 22400. 00| 18. 96000 15168. 00
RI PRAP, REVETMENT | | |
0020 619-04414 28. 000 EACH 50. 00000 1400. 00| 75. 00000 2100. 00| 206. 34000 5777.52
DRAI N EXTENSI ON | | |
0021 619- 61505 LUWP| 20000. 00000 20000. 00| 18900. 00000 18900. 00| 10400. 00000 10400. 00
CLEAN AND PAI NT END DI APHRAGVE | | |
EXPANS| ON SHOES AND BEAM ENDS | | |
0022 619-93423 LUMP| 1100. 00000 1100. 00| 1000. 00000 1000. 00| 1300. 00000 1300. 00
POLLUTI ON CONTRCL | | |
0023 619- 95457 LUVP| 17500. 00000 17500. 00| 16800. 00000 16800. 00| 25200. 00000 25200. 00
CLEAN AND PAI NT STRUCTURAL STEEL |, | [ |
PORTI ONS | | |
0024 621-01004 1. 000 EACH 275. 00000 275. 00| 100. 00000 100. 00] 600. 00000 600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0025 621- 06559 600.000 n2 | 1.21000 726. 00| 1. 00000 600. 00| 1. 10000 660. 00
MULCHED SEEDING R | | |
0026 702-51110 1130. 000 kg | 5. 00000 5650. 00| 5. 00000 5650. 00| 2. 26000 2553. 80
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0027 702-51863 1576. 000 EACH 6. 00000 9456. 00| 6. 00000 9456. 00| 14. 53000 22899. 28
FI ELD DRI LLED HOLE | N CONCRETE | | |
0028 703-51030 1728.000 kg | 1. 25000 2160. 00| 1.71000 2954. 88| 1. 23000 2125. 44
REI NFORCI NG STEEL | | |
0029 703-51032 9848. 000 kg | 1. 35000 13294. 80| 1. 71000 16840. 08| 1. 39000 13688. 72
REI NFORClI NG STEEL, EPOXY CQOATED | | |
0030 704-51001 11.200 nB | 1000. 00000 11200. 00| 750. 00000 8400. 00| 450. 00000 5040. 00
CONCRETE, A, | N SUPERSTRUCTURE | | |
0031 706- 05732 4.000 EACH 1100. 00000 4400. 00| 1100. 00000 4400. 00| 1300. 00000 5200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0032 706-51025 322.200 m | 100. 00000 32220. 00| 129. 00000 41563. 80| 110. 00000 35442. 00

CONCRETE, C, RAILING | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 416 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 568, 196. 56 RQUTE : SR 235
CALL ORDER . 416 CONTRACT ID : B -25290-A COUNTI ES : JACKSON
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35-1310611 | (2) 35-1663068 | (3) 35-1385672
| ROBERTSQON, DUNCAN, | NC. | SI MB & PEDI GO COVPANY | FORCE CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ e
0033 709-51821 LUMP| 6000. 00000 6000. 00| 3000. 00000 3000. 00| 4231. 06000 4231. 06
SURFACE SEAL | | |
0034 710-51864 324.000 EACH 20. 00000 6480. 00| 20. 00000 6480. 00| 11. 20000 3628. 80
FI ELD DRI LLED HOLE [ | [
0035 711-01373 108. 000 EACH 20. 00000 2160. 00| 10. 00000 1080. 00| 9. 12000 984. 96
BOLT , REMOVE | | [
0036 711-51038 LUVP| 35000. 00000 35000. 00| 30000. 00000 30000. 00| 25506. 98000 25506. 98
STRUCTURAL STEEL | | |
0037 722-51401 154.500 n2 | 50. 00000 7725. 00| 200. 00000 30900. 00| 81. 78000 12635. 01
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0038 722-51842 1491.000 n2 | 40. 00000 59640. 00| 44, 00000 65604. 00| 47. 80000 71269. 80
BRI DGE DECK OVERLAY | | |
0039 722-51846 23.000 n8 | 395. 00000 9085. 00| 395. 00000 9085. 00| 395. 00000 9085. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0040 722-51852 370.000 n2 | 50. 00000 18500. 00| 70. 00000 25900. 00| 91. 15000 33725. 50
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0041 722-60824 1462.000 n2 | 3. 00000 4386. 00| 6. 00000 8772. 00| 1. 70000 2485. 40
SURFACE M LLI NG | | |
0042 724-51925 20.000 m | 300. 00000 6000. 00| 300. 00000 6000. 00| 290. 80000 5816. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0043 801- 04308 5.000 EACH 110. 00000 550. 00| 106. 00000 530. 00| 100. 00000 500. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0044 801- 06605 8.000 EACH 82. 50000 660. 00| 79. 50000 636. 00| 75. 00000 600. 00
BARRI CADE, |11A | [ |
0045 801- 06606 6.000 EACH 88. 00000 528. 00| 85. 00000 510. 00| 80. 00000 480. 00
BARRI CADE, |111B | | |
0046 801- 06625 8.000 EACH 99. 00000 792. 00| 96. 00000 768. 00| 90. 00000 720. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0047 801-06640 13. 000 EACH 77.00000 1001. 00| 75. 00000 975. 00| 70. 00000 910. 00
CONSTRUCTI ON SIGN, A | | |
0048 801- 06645 1.500 EACH 44, 00000 66. 00| 43. 00000 64. 50| 40. 00000 60. 00
CONSTRUCTION SIGN, B | | |
0049 808-06713 466.000 m | 0. 55000 256. 30| 0. 53000 246. 98| 0. 50000 233. 00
LINE, PAINT, SOLID, WHI TE, 100 nm | | |
0050 808-06714 466.000 m | 0. 55000 256. 30| 0. 53000 246. 98| 0. 50000 233. 00
LI NE, PAINT, SCLID, YELLOWN 100 nm | | |
SECTI ON TOTALS | $ 433, 208. 44| $ 462, 460. 85| $ 462, 963. 60
__________________________________________ e
CONTRACT TOTALS | $ 433, 208. 44| $ 462, 460. 85| $ 462, 963. 60




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 416 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 568, 196. 56 RQUTE : SR 235
CALL ORDER . 416 CONTRACT ID : B -25290-A COUNTI ES : JACKSON
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (4) 35-1618530 | (5) 35-2040801 | (6) 35-1364963
| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || ERBER & M LLI GAN CONSTR. CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06790 8.000 MOs | 1300. 00000 10400. 00| 1400. 00000 11200. 00| 1000. 00000 8000. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUMP| 4700. 00000 4700. 00| 3000. 00000 3000. 00| 3500. 00000 3500. 00
CONSTRUCTI ON ENG| NEER! NG | | |
0003 110-01001 LUWP| 23000. 00000 23000. 00| 23000. 00000 23000. 00| 24750. 00000 24750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 84.000 n2 | 30. 00000 2520. 00| 15. 00000 1260. 00| 25. 00000 2100. 00
PAVEMENT, REMOVE | | |
0005 202-02241 625.000 m | 5. 50000 3437. 50| 5. 10000 3187. 50| 6. 00000 3750. 00
GUARDRAI L, REMOVE | | |
0006 202-51328 LUWP| 55000. 00000 55000. 00| 35500. 00000 35500. 00| 48000. 00000 48000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-60820 335.000 n2 | 3. 00000 1005. 00| 3. 95000 1323. 25| 10. 00000 3350. 00
SURFACE M LLI NG ASPHALT | | |
0008 203-02070 20.000 n8 | 50. 00000 1000. 00| 50. 00000 1000. 00| 25. 00000 500. 00
BORROW | [ [
0009 203-02080 0.265 km | 12000. 00000 3180. 00| 15000. 00000 3975. 00| 10000. 00000 2650. 00
LI NEAR GRADI NG | | |
0010 303-60900 46.000 My | 40. 00000 1840. 00| 25. 00000 1150. 00| 24. 00000 1104. 00
COVPACTED AGGREGATE FOR BASE, 0 | | |
0011 406- 05521 556.000 n2 | 0. 05000 27. 80| 0. 05000 27. 80| 1. 00000 556. 00
ASPHALT FOR TACK COAT | | |
0012 601-01522 4.000 EACH 1150. 00000 4600. 00| 1125. 00000 4500. 00| 1500. 00000 6000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0013 601-94689 4.000 EACH 2300. 00000 9200. 00| 2210. 00000 8840. 00| 2350. 00000 9400. 00
GUARDRAI L END TREATMENT, OS | | |
0014 601-99105 182.880 m | 30. 00000 5486. 40| 29. 70000 5431. 54| 33. 00000 6035. 04
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0015 602- 06729 58. 000 EACH| 8. 30000 481. 40| 8. 25000 478. 50| 8. 50000 493. 00
BARRI ER DELI NEATOR | | |
0016 610- 05527 165.000 My | 77.00000 12705. 00| 75. 00000 12375. 00| 80. 00000 13200. 00
HVA FOR APPROACHES | | |
0017 610- 06257 124.000 n2 | 60. 00000 7440. 00| 60. 00000 7440. 00| 60. 00000 7440. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | |
0018 616- 02320 685.000 n2 | 4. 50000 3082. 50| 2. 80000 1918. 00| 3. 00000 2055. 00
GEOTEXTI LES | | [
0019 616- 06405 800.000 My | 22.00000 17600. 00| 23. 00000 18400. 00| 24. 00000 19200. 00
I

RI PRAP, REVETMENT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 416 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 568, 196. 56 RQUTE : SR 235
CALL ORDER . 416 CONTRACT ID : B -25290-A COUNTI ES : JACKSON
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (4) 35-1618530 | (5) 35-2040801 | (6) 35-1364963

| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || ERBER & M LLI GAN CONSTR  CO.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ e e L T T e T T T T T

0020 619- 04414 28.000 EACH| 400. 00000 11200. 00| 175. 00000 4900. 00| 100. 00000 2800. 00
DRAI N EXTENSI ON | |

0021 619- 61505 LUMP|  19000. 00000 19000. 00|  18000. 00000 18000. 00|  10500. 00000 10500. 00

CLEAN AND PAI NT END DI APHRAGVB | | I
EXPANSI ON SHOES AND BEAM ENDS | [ |
0022 619- 93423 LUMP| 1100. 00000 1100. 00| 1000. 00000 1000. 00| 1500. 00000 1500. 00

POLLUTI ON CONTROL | | |

0023 619- 95457 LUMP|  17000. 00000 17000. 00|  17000. 00000 17000. 00|  30000. 00000 30000. 00
CLEAN AND PAI NT STRUCTURAL STEEL , | | |
PORTI ONS | | |

0024 621-01004 1.000 EACH 265. 00000 265. 00| 250. 00000 250. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | [ [

0025 621- 06559 600.000 n2 | 1. 15000 690. 00| 1. 10000 660. 00| 2. 25000 1350. 00
MULCHED SEEDI NG R | | |

0026 702-51110 1130.000 kg | 4. 00000 4520. 00| 5. 00000 5650. 00| 6. 50000 7345. 00
GRATES, BASINS, AND FI TTINGS, CAST | RON | |

0027 702- 51863 1576.000 EACH 10. 00000 15760. 00| 7. 00000 11032. 00| 6. 00000 9456. 00
FI ELD DRI LLED HOLE | N CONCRETE | |

0028 703- 51030 1728.000 kg | 1. 30000 2246. 40| 1. 20000 2073. 60| 1. 50000 2592. 00
REI NFORCI NG STEEL | |

0029 703- 51032 9848.000 kg | 1. 50000 14772. 00| 1. 40000 13787. 20| 1. 60000 15756. 80
REI NFORCI NG STEEL, EPOXY COATED | |

0030 704- 51001 11.200 n8 | 800. 00000 8960. 00| 750. 00000 8400. 00| 1000. 00000 11200. 00
CONCRETE, A, | N SUPERSTRUCTURE | | |

0031 706- 05732 4.000 EACH 1100. 00000 4400. 00| 1400. 00000 5600. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |

0032 706- 51025 322.200 m | 100. 00000 32220. 00| 125. 00000 40275. 00| 95. 00000 30609. 00
CONCRETE, C, RAILING | | |

0033 709- 51821 LUMP| 4250. 00000 4250. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
SURFACE SEAL | | [

0034 710-51864 324.000 EACH 20. 00000 6480. 00| 16. 00000 5184. 00| 32. 50000 10530. 00
FI ELD DRI LLED HOLE | |

0035 711-01373 108.000 EACH| 13. 00000 1404. 00| 15. 00000 1620. 00 10. 00000 1080. 00
BOLT , REMOVE | | [

0036 711-51038 LUMP|  30000. 00000 30000. 00| 8000. 00000 8000.00]  50000. 00000 50000. 00
STRUCTURAL STEEL | |

0037 722-51401 154.500 n2 | 175. 00000 27037. 50| 375. 00000 57937. 50| 162. 00000 25029. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |

0038 722-51842 1491.000 n2 | 32. 00000 47712. 00| 40. 00000 59640. 00| 37. 50000 55912. 50

BRI DGE DECK OVERLAY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 416 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 568, 196. 56 RQUTE : SR 235
CALL ORDER . 416 CONTRACT ID : B -25290-A COUNTI ES : JACKSON
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
| (4) 35-1618530 | (5) 35-2040801 | (6) 35-1364963
| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., || ERBER & M LLI GAN CONSTR. CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0039 722-51846 23.000 n8 | 395. 00000 9085. 00| 395. 00000 9085. 00| 395. 00000 9085. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL | |
0040 722-51852 370.000 n2 | 60. 00000 22200. 00| 84. 00000 31080. 00| 75. 00000 27750. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0041 722-60824 1462.000 n2 | 3. 00000 4386. 00| 3. 95000 5774. 90| 4. 75000 6944. 50
SURFACE M LLI NG | | |
0042 724-51925 20.000 m | 400. 00000 8000. 00| 300. 00000 6000. 00| 300. 00000 6000. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0043 801- 04308 5.000 EACH 115. 00000 575. 00| 100. 00000 500. 00| 350. 00000 1750. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0044 801- 06605 8.000 EACH 85. 00000 680. 00| 75. 00000 600. 00| 200. 00000 1600. 00
BARRI CADE, |11A | [ |
0045 801- 06606 6.000 EACH 90. 00000 540. 00| 80. 00000 480. 00| 250. 00000 1500. 00
BARRI CADE, 111B | | |
0046 801- 06625 8.000 EACH 100. 00000 800. 00| 90. 00000 720. 00| 120. 00000 960. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0047 801- 06640 13.000 EACH 80. 00000 1040. 00| 70. 00000 910. 00| 150. 00000 1950. 00
CONSTRUCTI ON SI GN, A | | |
0048 801- 06645 1.500 EACH| 45, 00000 67. 50| 40. 00000 60. 00| 50. 00000 75. 00
CONSTRUCTI ON SIGN, B | | |
0049 808-06713 466.000 m | 0. 60000 279. 60| 0. 50000 233. 00| 1. 50000 699. 00
LINE, PAINT, SOLID, WHI TE, 100 nm | | |
0050 808-06714 466.000 m | 0. 60000 279. 60| 0. 50000 233. 00| 1. 50000 699. 00
LI NE, PAINT, SCLID, YELLOWN 100 nm | | |
SECTI ON TOTALS | $ 463, 655. 20| $ 465, 691. 79| $ 497, 255. 84
------------------------------------------ e
CONTRACT TOTALS | $ 463, 655. 20| $ 465, 691. 79| $ 497, 255. 84




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 420 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 398, 899. 51 ROUTE : |-465
CALL ORDER . 420 CONTRACT ID : B -25292-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 08/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 4654345
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 35-1663068 SI VB & PEDI GO COVPANY $  323,706.05 100. 0000%
2 35-1618530 ANERI CAN CONTRACTI NG & SERVI CES, | NC. $  329,753.45 101. 8681%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 380, 365.45 117. 5033%
4 35-1364963 ERBER & M LLI GAN CONSTR  CO. $  398,982.25 123. 2544%
5  35-1447641 STRUCTURE CONTRACTORS $ 400, 573.60 123. 7460%
6  35-0918397 RIETH RI LEY CONSTRUCTI ON $  511,508.95 158. 0164%
| (1) 35-1663068 | (2) 35-1618530 | (3) 35-2040801
| SIMS & PEDI GO COMPANY | AVERI CAN CONTRACTI NG & SERVI | GOHMANN ASPHALT & CONSTR , |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e e e e mdm m o m e e m i m e m e e m e m e m e m e e dm e m o m e m e e e m e m e m e
SECTI ON 0001 BRI DGE DECK OVERLAY
| | I
0001 105- 06790 4.000 MOS | 1400. 00000 5600. 00| 1300. 00000 5200. 00| 1500. 00000 6000. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 900. 00000 900. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  15400. 00000 15400. 00|  16000. 00000 16000. 00|  18000. 00000 18000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 118.000 n2 | 35. 00000 4130. 00| 30. 00000 3540. 00| 17. 50000 2065. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 320.000 m | 9. 98000 3193. 60| 10. 00000 3200. 00| 9. 40000 3008. 00
GUARDRAI L, REMOVE | |
0006 202- 02276 4.000 EACH 100. 00000 400. 00| 400. 00000 1600. 00]| 175. 00000 700. 00
GUTTER TURNOUT, REI NFORCED CONCRETE, | |
REMOVE | | |
0007 202- 02277 244.000 m | 2.00000 488. 00| 10. 00000 2440. 00| 25. 00000 6100. 00
GQUTTER, LIP, REMOVE | | |
0008 202-51133 129.000 m | 4.00000 516. 00| 10. 00000 1290. 00| 8. 00000 1032. 00
RAI LING REMOVE | | |
0009 202- 51328 LUMP|  25000. 00000 25000. 00|  35000. 00000 35000. 00|  57500. 00000 57500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0010 202- 51822 550.000 n2 | 9. 00000 4950. 00| 5. 00000 2750. 00| 5. 00000 2750. 00
BRI DGE DECK OVERLAY, REMOVE | |
0011 202- 60820 152.000 n2 | 6. 00000 912. 00| 9. 00000 1368. 00| 5. 00000 760. 00
SURFACE M LLI NG, ASPHALT | |
0012 202- 60822 550.000 n2 | 6. 00000 3300. 00 7. 00000 3850. 00| 5. 00000 2750. 00

|
SURFACE M LLI NG, PORTLAND CEMENT | |
CONCRETE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 420 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 398, 899. 51 ROUTE : |-465
CALL ORDER : 420 CONTRACT ID: B -25292-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1663068 | (2) 35-1618530 | (3) 35-2040801
| SIMS & PEDI GO COVPANY | AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e e L T T e T T T T T
0013 203- 02000 231.500 nB8 | 20. 00000 4630. 00| 22.00000 5093. 00| 30. 00000 6945. 00
EXCAVATI ON,  COMVON | | |
0014 213-52830 3.000 n8 | 100. 00000 300. 00| 145. 00000 435. 00| 275. 00000 825. 00
FLOWMABLE MORTAR | |
0015 303- 52308 378.800 My | 25. 00000 9470. 00| 20. 00000 7576. 00| 30. 00000 11364. 00
COVPACTED AGGREGATE, O, 53 | | |
0016 404- 05511 587.000 n2 | 2. 63000 1543. 81| 2. 75000 1614. 25| 2. 50000 1467. 50
SEAL COAT, 2 | | |
0017 406- 05521 152.000 n2 | 0. 15000 22. 80| 0. 10000 15. 20| 0. 10000 15. 20
ASPHALT FOR TACK COAT | |
0018 601- 01522 4.000 EACH 1181. 25000 4725. 00| 1200. 00000 4800. 00| 1125. 00000 4500. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0019 601- 01625 2.000 EACH 1785. 00000 3570. 00| 1800. 00000 3600. 00| 1700. 00000 3400. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0020 601- 04746 2.000 EACH 6195. 00000 12390. 00| 5500. 00000 11000. 00| 5900. 00000 11800. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0021 601- 94689 2.000 EACH| 2336. 00000 4672. 00| 2350. 00000 4700. 00| 2225. 00000 4450. 00
GUARDRAI L END TREATMENT, CS | |
0022 601- 99105 266.700 m | 31. 50000 8401. 05| 32. 00000 8534. 40| 30. 00000 8001. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0023 602- 06639 18.000 m | 60. 00000 1080. 00| 70. 00000 1260. 00| 90. 00000 1620. 00
TEMPORARY CONCRETE BARRI ER,  ANCHORED | | |
0024 602- 06646 87.000 m | 60. 00000 5220. 00| 65. 00000 5655. 00| 85. 00000 7395. 00
TEMPORARY CONCRETE BARRI ER | | |
0025 602- 06729 26.000 EACH 8. 93000 232. 18| 7. 00000 182. 00| 8. 50000 221. 00
BARRI ER DELI NEATOR | | |
0026 610- 05527 218.700 My | 94. 72000 20715. 26| 66. 00000 14434. 20| 64. 00000 13996. 80
HVA FOR APPROACHES | |
0027 610- 06257 115.000 n2 | 60. 00000 6900. 00| 75. 00000 8625. 00| 75. 00000 8625. 00
REl NFORCED CONCRETE BRI DGE APPRQACH, | |
250 mm | | [
0028 616- 02320 88.000 n2 | 4. 00000 352. 00| 5. 00000 440. 00| 3. 00000 264. 00
GEOTEXTI LES | | [
0029 616- 06405 265.800 My | 23. 00000 6113. 40| 20. 00000 5316. 00| 30. 00000 7974. 00
R PRAP, REVETMENT | | |
0030 702-51005 7.200 n8 | 400. 00000 2880. 00| 600. 00000 4320. 00| 1000. 00000 7200. 00
CONCRETE, A, SUBSTRUCTURE | | |
0031 702-51863 96.000 EACH 5. 00000 480. 00| 15. 00000 1440. 00| 7. 00000 672. 00
FI ELD DRI LLED HOLE | N CONCRETE | |
0032 703- 01540 22.000 EACH 12. 00000 264. 00| 16. 00000 352. 00| 14. 00000 308. 00

THREADED TI E BAR ASSEMBLY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 420 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 398, 899. 51 ROUTE : |-465
CALL ORDER . 420 CONTRACT ID : B -25292-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35- 1663068 | (2) 35-1618530 | (3) 35-2040801
| SIMS & PEDI GO COVPANY | AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0033 703-51030 1523.000 kg | 1. 80000 2741. 40| 1. 50000 2284. 50| 1. 25000 1903. 75
REI NFORCI NG STEEL | | |
0034 703-51032 5517.000 kg | 1. 80000 9930. 60| 1. 50000 8275. 50| 1. 50000 8275. 50
REI NFORClI NG STEEL, EPOXY CQOATED | | |
0035 703-97936 20. 000 EACH 13. 00000 260. 00| 18. 00000 360. 00| 15. 00000 300. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0036 704-51002 16.400 nB | 500. 00000 8200. 00| 700. 00000 11480. 00| 900. 00000 14760. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0037 706-05732 4.000 EACH 1100. 00000 4400. 00| 1100. 00000 4400. 00| 1500. 00000 6000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0038 706-51025 128.000 m | 129. 00000 16512. 00| 130. 00000 16640. 00| 150. 00000 19200. 00
CONCRETE, C, RAILING | | |
0039 709-51821 LUMP| 2000. 00000 2000. 00| 3200. 00000 3200. 00| 3070. 00000 3070. 00
SURFACE SEAL | | [
0040 711-93535 LUMP| 8000. 00000 8000. 00| 5500. 00000 5500. 00| 9000. 00000 9000. 00
BLAST, CLEAN, AND PAI NT BEARI NG | | |
ASSEMBLI ES | | |
0041 722-51401 10.000 n2 | 200. 00000 2000. 00| 175. 00000 1750. 00| 350. 00000 3500. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0042 722-51842 604.000 nm2 | 48. 00000 28992. 00| 60. 00000 36240. 00| 75. 00000 45300. 00
BRI DGE DECK OVERLAY | | |
0043 722-51846 13.200 nB | 395. 00000 5214. 00| 395. 00000 5214. 00| 395. 00000 5214. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0044 722-51852 228.000 nm2 | 75. 00000 17100. 00| 30. 00000 6840. 00| 85. 00000 19380. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0045 724-03276 19.000 m | 350. 00000 6650. 00| 400. 00000 7600. 00| 250. 00000 4750. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0046 728-98377 LUMP| 4881. 00000 4881. 00| 5250. 00000 5250. 00| 5490. 00000 5490. 00
MASONRY COATI NG | | |
0047 801-01851 LUWP| 20000. 00000 20000. 00| 25000. 00000 25000. 00| 15690. 00000 15690. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | |
0048 801- 06203 156.000 m | 1. 06000 165. 36| 1. 10000 171. 60| 1. 00000 156. 00
TEMPORARY PAVEMENT NMARKI NG, 100 mm | | |
0049 801- 06207 1454.000 m | 3. 13000 4551. 02| 3. 10000 4507. 40| 2. 95000 4289. 30
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0050 801-06216 7.000 m | 6. 32000 44. 24| 6. 50000 45. 50| 5. 96000 41.72
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mMm | |
0051 801- 06606 2.000 EACH 68. 90000 137. 80| 80. 00000 160. 00| 65. 00000 130. 00
I

BARRI CADE, 111B | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 398, 899. 51 ROUTE : |-465
CALL ORDER . 420 CONTRACT ID : B -25292-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35- 1663068 | (2) 35-1618530 | (3) 35-2040801
| SIMS & PEDI GO COVPANY | AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0052 801- 06640 29.000 EACH 55. 12000 1598. 48| 65. 00000 1885. 00| 52. 00000 1508. 00
CONSTRUCTI ON SIGN, A | | |
0053 801- 06645 2.000 EACH 37. 10000 74. 20| 40. 00000 80. 00| 35. 00000 70. 00
CONSTRUCTI ON SIGN, B | | [
0054 801-06710 10. 000 DAY | 50. 00000 500. 00| 20. 00000 200. 00| 18. 00000 180. 00
FLASHI NG ARROW SI GN | | |
0055 801- 06775 LUVP| 20000. 00000 20000. 00| 14000. 00000 14000. 00| 7500. 00000 7500. 00
MAI NTAI NI NG TRAFFI C | | |
0056 808-06713 354.000 m | 0. 42000 148. 68| 0. 45000 159. 30| 0. 40000 141. 60
LINE, PAINT, SOLID, WHI TE, 100 nm | | |
0057 808-06714 460.000 m | 0. 42000 193. 20| 0. 45000 207. 00| 0. 40000 184. 00
LI NE, PAINT, SCLID, YELLOWN 100 nm | | |
0058 808-06716 421.000 m | 1. 57000 660. 97| 1. 60000 673. 60| 1. 48000 623. 08
LI NE, REMOVE | | |
SECTI ON TOTALS | $ 323, 706. 05| $ 329, 753. 45| $ 380, 365. 45
------------------------------------------ o m o m e e e e o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoaon

CONTRACT TOTALS | $ 323, 706. 05| $ 329, 753. 45| $ 380, 365. 45
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 398, 899. 51 ROUTE : |-465
CALL ORDER . 420 CONTRACT ID : B -25292-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1364963 | (5) 35-1447641 | (6) 35-0918397
| ERBER & M LLI GAN CONSTR  CO | STRUCTURE CONTRACTORS | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T

SECTI ON 0001 BRI DGE DECK OVERLAY

GUARDRAI L CONNECTOR SYSTEM W BEAM | |
CURVED, 1 | |

I
0001 105- 06790 4.000 MCS | 1000. 00000 4000. 00| 1200. 00000 4800. 00| 2600. 00000 10400. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUMP| 2500. 00000 2500. 00| 1500. 00000 1500. 00| 4000. 00000 4000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  18250. 00000 18250.00|  20435. 00000 20435.00]  25500. 00000 25500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 118.000 n2 | 25. 00000 2950. 00| 40. 00000 4720. 00| 50. 00000 5900. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 320.000 m | 15. 00000 4800. 00| 12. 00000 3840. 00| 11. 00000 3520. 00
GUARDRAI L, REMOVE | [
0006 202- 02276 4.000 EACH 250. 00000 1000. 00| 250. 00000 1000. 00| 205. 00000 820. 00
GUTTER TURNOUT, REI NFORCED CONCRETE, | |
REMOVE | [ [
0007 202- 02277 244.000 m | 19. 50000 4758. 00| 22. 00000 5368. 00| 20. 00000 4880. 00
GUTTER, LIP, REMOVE | | |
0008 202-51133 129.000 m | 7. 50000 967. 50| 8. 00000 1032. 00| 30. 00000 3870. 00
RAI LI NG REMOVE | | |
0009 202-51328 LUVP|  80000. 00000 80000. 00]  70000. 00000 70000. 00]  35000. 00000 35000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0010 202-51822 550.000 n2 | 12. 50000 6875. 00| 8. 00000 4400. 00| 28. 00000 15400. 00
BRI DGE DECK OVERLAY, REMOVE | |
0011 202- 60820 152.000 n2 | 12. 50000 1900. 00| 8. 00000 1216. 00| 23. 00000 3496. 00
SURFACE M LLI NG ASPHALT | |
0012 202- 60822 550.000 n2 | 12. 00000 6600. 00| 6. 00000 3300. 00| 11. 00000 6050. 00
SURFACE M LLI NG PORTLAND CEMENT | |
CONCRETE | [ |
0013 203- 02000 231.500 n8 | 15. 50000 3588. 25| 28. 00000 6482. 00| 31. 00000 7176. 50
EXCAVATI ON,  COMVON | | |
0014 213-52830 3.000 nB8 | 150. 00000 450. 00| 135. 00000 405. 00| 155. 00000 465. 00
FLOWABLE MORTAR | | |
0015 303- 52308 378.800 My | 19. 50000 7386. 60| 25. 00000 9470. 00| 23. 00000 8712. 40
COVPACTED AGGREGATE, O, 53 | | |
0016 404- 05511 587.000 n2 | 3. 50000 2054. 50| 2. 50000 1467. 50| 6. 00000 3522. 00
SEAL COAT, 2 | | |
0017 406- 05521 152.000 n2 | 1. 00000 152. 00| 0. 10000 15. 20| 3. 25000 494. 00
ASPHALT FOR TACK COAT | | |
0018 601- 01522 4.000 EACH 1250. 00000 5000. 00| 1125. 00000 4500. 00| 1250. 00000 5000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0019 601- 01625 2.000 EACH 1750. 00000 3500. 00| 1700. 00000 3400. 00| 1900. 00000 3800. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 398, 899. 51 ROUTE : |-465
CALL ORDER . 420 CONTRACT ID : B -25292-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1364963 | (5) 35-1447641 | (6) 35-0918397
| ERBER & M LLI GAN CONSTR  CO | STRUCTURE CONTRACTORS | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
______________________________________________________________________ e
0020 601-04746 2.000 EACH 4750. 00000 9500. 00| 6000. 00000 12000. 00| 6600. 00000 13200. 00
ENERGY ABSORBI NG TERM NAL, CZ | |
0021 601-94689 2.000 EACH 2350. 00000 4700. 00| 2400. 00000 4800. 00| 2500. 00000 5000. 00
GUARDRAI L END TREATMENT, OS | | |
0022 601-99105 266.700 m | 37. 00000 9867. 90| 32. 00000 8534. 40| 33. 00000 8801. 10
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 602- 06639 18.000 m | 55. 00000 990. 00| 75. 00000 1350. 00| 180. 00000 3240. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0024 602- 06646 87.000 m | 50. 00000 4350. 00| 65. 00000 5655. 00| 120. 00000 10440. 00
TEMPORARY CONCRETE BARRI ER | | |
0025 602-06729 26.000 EACH 8. 00000 208. 00| 10. 00000 260. 00| 10. 00000 260. 00
BARRI ER DELI NEATOR | | |
0026 610- 05527 218.700 My | 84. 00000 18370. 80| 65. 00000 14215. 50| 67. 00000 14652. 90
HMA FOR APPROACHES | | |
0027 610- 06257 115.000 n2 | 60. 00000 6900. 00| 65. 00000 7475. 00| 110. 00000 12650. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0028 616- 02320 88.000 n2 | 3. 00000 264. 00| 3. 00000 264. 00| 4. 00000 352. 00
GEOTEXTI LES | | |
0029 616- 06405 265.800 My | 27.50000 7309. 50| 33. 50000 8904. 30| 29. 00000 7708. 20
Rl PRAP, REVETMENT | | |
0030 702-51005 7.200 n8 | 1000. 00000 7200. 00| 600. 00000 4320. 00| 2200. 00000 15840. 00
CONCRETE, A, SUBSTRUCTURE | | |
0031 702-51863 96. 000 EACH| 12. 50000 1200. 00| 10. 00000 960. 00| 24. 00000 2304. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0032 703-01540 22.000 EACH 12. 00000 264. 00| 15. 00000 330. 00| 18. 00000 396. 00
THREADED TI E BAR ASSEMBLY | | |
0033 703-51030 1523. 000 kg | 1. 50000 2284. 50| 1. 50000 2284. 50| 2. 25000 3426. 75
REI NFORCI NG STEEL | | |
0034 703-51032 5517.000 kg | 1. 60000 8827. 20| 1. 80000 9930. 60| 1. 90000 10482. 30
REI NFORCI NG STEEL, EPOXY CQOATED | | |
0035 703-97936 20. 000 EACH| 12. 50000 250. 00| 15. 00000 300. 00| 19. 00000 380. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0036 704-51002 16.400 nB | 1000. 00000 16400. 00| 700. 00000 11480. 00| 1675. 00000 27470. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0037 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1500. 00000 6000. 00| 2500. 00000 10000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0038 706-51025 128.000 m | 50. 00000 6400. 00| 175. 00000 22400. 00| 230. 00000 29440. 00
CONCRETE, C, RAILING | | |
0039 709-51821 LUMP| 3750. 00000 3750. 00| 3630. 00000 3630. 00| 3100. 00000 3100. 00

SURFACE SEAL |
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ENG NEER S ESTI MATE: $ 398, 899. 51 ROUTE : |-465
CALL ORDER . 420 CONTRACT ID : B -25292-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1364963 | (5) 35-1447641 | (6) 35-0918397
| ERBER & M LLI GAN CONSTR  CO | STRUCTURE CONTRACTORS | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0040 711-93535 LUVP| 10500. 00000 10500. 00| 12000. 00000 12000. 00| 9000. 00000 9000. 00
BLAST, CLEAN, AND PAI NT BEARI NG | | |
ASSEMBLI ES | | |
0041 722-51401 10.000 n2 | 500. 00000 5000. 00| 216. 00000 2160. 00| 650. 00000 6500. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0042 722-51842 604.000 nm2 | 60. 00000 36240. 00| 55. 00000 33220. 00| 85. 00000 51340. 00
BRI DGE DECK OVERLAY | | |
0043 722-51846 13.200 nB | 395. 00000 5214. 00| 395. 00000 5214. 00| 395. 00000 5214. 00
BRI DGE DECK OVERLAY, ADD Tl ONAL | | |
0044 722-51852 228.000 nm2 | 100. 00000 22800. 00| 65. 00000 14820. 00| 215. 00000 49020. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0045 724-03276 19.000 m | 300. 00000 5700. 00| 400. 00000 7600. 00| 410. 00000 7790. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0046 728-98377 LUMP| 6000. 00000 6000. 00| 5500. 00000 5500. 00| 6100. 00000 6100. 00
MASONRY CQOATI NG | | |
0047 801-01851 LUWP| 15000. 00000 15000. 00| 20000. 00000 20000. 00| 19950. 00000 19950. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | |
0048 801- 06203 156.000 m | 2. 00000 312. 00| 1. 00000 156. 00| 1. 00000 156. 00
TEMPORARY PAVEMENT MARKI NG 100 nm | | |
0049 801- 06207 1454.000 m | 3. 00000 4362. 00| 3. 00000 4362. 00| 3. 00000 4362. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | | |
0050 801-06216 7.000 m | 10. 00000 70. 00| 6. 00000 42. 00| 6. 00000 42.00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 nm | |
0051 801- 06606 2.000 EACH 100. 00000 200. 00| 65. 00000 130. 00| 65. 00000 130. 00
BARRI CADE, 111B | | |
0052 801- 06640 29. 000 EACH| 80. 00000 2320. 00| 52. 00000 1508. 00| 52. 00000 1508. 00
CONSTRUCTI ON SI GN, A | | |
0053 801- 06645 2.000 EACH 40. 00000 80. 00| 35. 00000 70. 00| 35. 00000 70. 00
CONSTRUCTI ON SI GN, B | | |
0054 801-06710 10. 000 DAY | 25. 00000 250. 00| 18. 00000 180. 00| 18. 00000 180. 00
FLASHI NG ARROW SI GN | | |
0055 801-06775 LUMP| 12500. 00000 12500. 00| 20000. 00000 20000. 00| 22000. 00000 22000. 00
MAI NTAI NI NG TRAFFI C | | |
0056 808-06713 354.000 m | 1. 00000 354. 00| 0. 40000 141. 60| 0. 45000 159. 30
LINE, PAINT, SOLID, WHI TE, 100 nm | | |
0057 808-06714 460.000 m | 1. 00000 460. 00| 0. 40000 184. 00| 0. 45000 207. 00
LI NE, PAINT, SCLID, YELLOWN 100 nm | | |
0058 808-06716 421.000 m | 2. 50000 1052. 50| 2. 00000 842. 00| 1. 50000 631. 50

LI NE, REMOVE | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 398, 899. 51 ROUTE : |-465
CALL ORDER . 420 CONTRACT ID : B -25292-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1364963 | (5) 35-1447641 | (6) 35-0918397
| ERBER & M LLI GAN CONSTR  CO | STRUCTURE CONTRACTORS | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON TOTALS | $ 398, 982. 25| $ 400, 573. 60| $ 511, 508. 95
------------------------------------------ T

CONTRACT TOTALS | $ 398, 982. 25| $ 400, 573. 60| $ 511, 508. 95




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 702, 236. 55 RQUTE : SR 145
CALL ORDER . 426 CONTRACT I D : B -25295-A COUNTI ES : PERRY
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
CONTRACT TIME : 110 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 3562009
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 35-1134435 FOERTSCH CONSTRUCTI ON $ 1,216,437.27 100. 0000%
2 35-0958970 LUTGRI NG BROTHERS, | NC. $ 1,228,793.30 101. 0157%
3 35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $ 1,525,537.15 125. 4102%
4  35-2072438 TD & O LLC $ 1,651,790.23 135. 7891%
5  35-1009310 DEI G BROTHERS LUVBER & CONSTR $ 1,812,630.95 149. 0114%
| (1) 35-1134435 | (2) 35-0958970 | (3) 35-1618530
| FOERTSCH CONSTRUCTI ON | LUTGRI NG BROTHERS, | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m e e m e e e et e e m e e oo e e e e e e o e e e e eeeieeoaoo--
SECTI ON 0001 BRI DGE REPLACENENT
I I I
0001 105- 01925 12.000 MOS | 1100. 00000 13200. 00| 925. 00000 11100. 00| 1100. 00000 13200. 00
FIELD OFFICE, 51.1 n® | |
0002 105- 06845 LUMP|  30000. 00000 30000. 00|  22500. 00000 22500.00|  27000. 00000 27000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  41500. 00000 41500.00|  61000. 00000 61000. 00|  77250. 00000 77250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  29000. 00000 29000. 00|  36000. 00000 36000. 00|  38000. 00000 38000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02241 411.500 m | 3. 50000 1440. 25| 6. 50000 2674. 75| 6. 75000 2777.63
GUARDRAI L, REMOVE | |
0006 202- 03000 LUMP| 250. 00000 250. 00| 1. 00000 1. 00| 700. 00000 700. 00
HOUSES AND BUI LDi NGS, REMOVE , PARCEL | | |
NO 6 I I I
0007 202- 03000 LUMP| 250. 00000 250. 00| 1. 00000 1. 00| 1400. 00000 1400. 00
HOUSES AND BUI LDi NGS, REMOVE , PARCEL | | |
NO. 9 I I I
0008 202- 51330 LUWP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
PRESENT STRUCTURE, REMVE , STR NO | |
145-62- 7117 | | [
0009 202- 51330 LUWP| 3400. 00000 3400. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
PRESENT STRUCTURE, REMVE , STR NO | |
145- 62- 7149 | | [
0010 202- 51330 LUWP| 3400. 00000 3400. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
PRESENT STRUCTURE, REMOVE , STR NO | |
145- 62- 7150 | | [
0011 202- 74045 4.000 EACH 35. 00000 140. 00| 55. 00000 220. 00| 57. 00000 228. 00

SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE] | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE
PACE :

03/ 30/
426 -2

01

ENG NEER S ESTI MATE: $ 1, 702, 236. 55 RQUTE : SR 145
CALL ORDER . 426 CONTRACT I D : B -25295-A COUNTI ES : PERRY
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (1) 35-1134435 | (2) 35-0958970 | (3) 35-1618530
| FOERTSCH CONSTRUCTI ON | LUTGRI NG BROTHERS, | NC. | AVMERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0014 203-02070 8677.800 nB8 | 3. 65000 31673. 97| 4. 00000 34711. 20| 15. 00000 130167. 00
BORROW | | |
0015 205- 02224 276.500 m | 6. 88000 1902. 32| 6. 50000 1797. 25| 6. 75000 1866. 38
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0016 205-02231 529.000 m | 35. 00000 18515. 00| 20. 00000 10580. 00| 6. 50000 3438. 50
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
Rl PRAP DI TCH CHECK | [ |
0017 205- 02233 526.400 n8 | 38. 50000 20266. 40| 6. 50000 3421. 60| 4,10000 2158. 24
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
SEDI MENT BASI N | | |
0018 205- 02234 10. 000 EACH 73. 50000 735. 00| 70. 00000 700. 00| 75. 00000 750. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
CULVERT Pl PE PROTECTI ON | | |
0019 205- 02236 1.000 EACH 78. 75000 78. 75| 70. 00000 70. 00| 77.00000 77.00
TEMPORARY ERCS|I ON AND SEDI MENT CONTRQL, | | |
DROP | NLET PROTECTI ON | [ |
0020 206-51220 258.900 nB | 17. 50000 4530. 75| 1. 00000 258. 90| 37. 00000 9579. 30
EXCAVATI ON, VET | | |
0021 207-02045 1413.000 nB | 3. 00000 4239. 00| 4. 45000 6287. 85| 23. 00000 32499. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0022 211-02060 1224.100 nB | 20. 00000 24482. 00| 20. 90000 25583. 69| 25. 00000 30602. 50
B BORROW FOR STRUCTURE BACKFI LL | | |
0023 215- 06458 471.000 nB | 21. 00000 9891. 00| 16. 50000 7771. 50| 28. 00000 13188. 00
SUBGRADE, MODI FI ED | | |
0024 303-52308 6755.700 My | 13. 50000 91201. 95| 12. 50000 84446. 25| 16. 00000 108091. 20
COVPACTED AGGREGATE, O, 53 | | |
0025 401- 06264 LUMP| 3000. 00000 3000. 00| 2400. 00000 2400. 00| 2450. 00000 2450. 00
PROFI LOGRAPH, HVA | | |
0026 402- 05468 1452.800 My | 31. 45000 45690. 56| 33. 00000 47942. 40| 31. 00000 45036. 80
HVA BASE 25.0 nm MAI NLI NE | | [
0027 402-05474 1775. 500 | 31. 45000 55839. 48| 35. 00000 62142. 50| 31. 00000 55040. 50
HVA | NTERVEDI ATE 19. 0 mm MAI NLI NE | | |
0028 402- 05477 807.000 My | 40. 90000 33006. 30| 41. 00000 33087. 00| 42. 00000 33894. 00
HMVA SURFACE 9.5 nm MAI NLI NE | | |
0029 402- 05481 686.400 My | 41. 95000 28794. 48| 36. 00000 24710. 40| 42. 00000 28828. 80
HMVA BASE 25.0 nm SHOULDER | | |
0030 404-05511 3813.000 n2 | 2. 05000 7816. 65| 0. 80000 3050. 40| 2. 00000 7626. 00
SEAL COAT, 2 | | |
0031 406- 05520 6.120 My | 173. 25000 1060. 29| 170. 00000 1040. 40| 175. 00000 1071. 00
|

ASPHALT FOR TACK COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE
PACE :

03/ 30/
426 -3

01

MOBI LI ZATI ON AND DEMOBI LI ZATI O\l FOR

ENG NEER S ESTI MATE: $ 1, 702, 236. 55 RQUTE : SR 145
CALL ORDER . 426 CONTRACT I D : B -25295-A COUNTI ES : PERRY
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (1) 35-1134435 | (2) 35-0958970 | (3) 35-1618530
| FOERTSCH CONSTRUCTI ON | LUTGRI NG BROTHERS, | NC. | AVMERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0032 601-01839 1.000 EACH 1464. 75000 1464. 75| 1395. 00000 1395. 00| 1450. 00000 1450. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0033 601-01846 3.000 EACH 1464. 75000 4394. 25| 1395. 00000 4185. 00| 1450. 00000 4350. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 [ | [
0034 601-01848 1.000 EACH 1464. 75000 1464. 75| 1395. 00000 1395. 00| 1450. 00000 1450. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 5 | | |
0035 601- 05071 1. 000 EACH 1464. 75000 1464. 75| 1395. 00000 1395. 00| 1450. 00000 1450. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 [ | [
0036 601- 06037 8.000 EACH 630. 00000 5040. 00| 600. 00000 4800. 00| 620. 00000 4960. 00
GUARDRAI L END TREATMENT, | | |
0037 601-99105 1078.230 m | 44, 20000 47657. 77| 42.10000 45393. 48| 44. 00000 47442. 12
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0038 610- 05527 232.800 My | 71. 93000 16745. 30| 80. 00000 18624. 00| 70. 00000 16296. 00
HMA FOR APPROACHES | | |
0039 611- 06497 2.000 EACH 110. 25000 220. 50| 105. 00000 210. 00| 110. 00000 220. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0040 611-06498 5.000 EACH 141. 75000 708. 75| 135. 00000 675. 00| 140. 00000 700. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0041 615- 06490 17.000 EACH 89. 25000 1517. 25| 85. 00000 1445, 00| 90. 00000 1530. 00
R GHT OF WAY MARKER | | |
0042 615- 06505 18.000 EACH| 414. 75000 7465. 50| 395. 00000 7110. 00| 405. 00000 7290. 00
MONUMENT, B | | [
0043 615- 06510 3.000 EACH 309. 75000 929. 25| 295. 00000 885. 00| 310. 00000 930. 00
MONUMENT, C | | [
0044 616- 02305 56.700 nmB8 | 130. 00000 7371. 00| 140. 00000 7938. 00| 160. 00000 9072. 00
GABI ONS | | |
0045 616- 02320 11400.000 n?2 | 1. 90000 21660. 00| 1. 50000 17100. 00| 2. 50000 28500. 00
GEOTEXTI LES | | |
0046 616- 05688 370.400 My | 20. 00000 7408. 00| 11. 00000 4074. 40| 18. 00000 6667. 20
R PRAP, CLASS 1 | | |
0047 616- 05689 113.400 My | 22. 00000 2494. 80| 11. 00000 1247. 40| 18. 00000 2041. 20
R PRAP, CLASS 2 | | |
0048 616- 06405 6635.000 My | 15. 20000 100852. 00| 11. 00000 72985. 00| 18. 00000 119430. 00
R PRAP, REVETMENT | | |
0049 621-01004 1. 000 EACH 660. 00000 660. 00| 1400. 00000 1400. 00| 700. 00000 700. 00
|
I

SEEDI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 426 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 702, 236. 55 RQUTE : SR 145
CALL ORDER . 426 CONTRACT I D : B -25295-A COUNTI ES : PERRY
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE
| (1) 35-1134435 | (2) 35-0958970 | (3) 35-1618530
| FOERTSCH CONSTRUCTI ON | LUTGRI NG BROTHERS, | NC. | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0050 621- 06545 2.900 M | 497. 00000 1441. 30| 497. 00000 1441. 30| 580. 00000 1682. 00
FERTI LI ZER | | |
0051 621- 06553 615.000 kg | 6. 25000 3843. 75| 6. 25000 3843. 75| 9. 00000 5535. 00
SEED M XTURE, R | | |
0052 621- 06565 14.600 My | 490. 00000 7154. 00| 490. 00000 7154. 00| 500. 00000 7300. 00
MULCHI NG MATERI AL | | |
0053 621- 06574 2406.600 n2 | 3. 90000 9385. 74| 5. 55000 13356. 63| 3. 85000 9265. 41
SODDI NG | [ [
0054 622-52436 22.000 EACH 20. 00000 440. 00| 20. 00000 440. 00| 29. 00000 638. 00
SIGN, DO NOT MOW OR SPRAY | | |
0055 622-98200 44,000 EACH 20. 00000 880. 00| 20. 00000 880. 00| 29. 00000 1276. 00
SIGN, DO NOT Di STURB [ [ |
0056 714-03437 36.700 n2 | 915. 00000 33580. 50| 500. 00000 18350. 00| 500. 00000 18350. 00
W NGMALL, PRECAST, RElI NFORCED CONCRETE | | |
0057 714-04733 31.100 m | 4400. 00000 136840. 00| 4400. 00000 136840. 00| 5000. 00000 155500. 00

CULVERT, PRECAST, 3 SIDED, REINFORCED | | |
CONCRETE, 7200 nm X 2400 nm | | |

0058 714-06171 13.700 m | 3080. 00000 42196. 00| 3000. 00000 41100. 00] 3400. 00000 46580. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 5400 nm X 1200 nm | | |

0059 714- 26724 14.600 m | 1850. 00000 27010. 00| 2000. 00000 29200. 00| 2100. 00000 30660. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3600 nm x 1200 nm | | |

0060 714- 44240 5.100 n8 | 650. 00000 3315. 00| 960. 00000 4896. 00| 330. 00000 1683. 00
CONCRETE, A, STRUCTURES | | |

0061 715- 05048 2703.000 m | 12. 25000 33111. 75| 6. 70000 18110. 10| 9. 00000 24327. 00
PIPE, TYPE 4, CIRCULAR 150 nm | | |

0062 715- 05053 163.200 m | 30. 00000 4896. 00| 39. 00000 6364. 80| 13. 00000 2121. 60
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |

0063 715- 05123 15.000 m | 90. 00000 1350. 00| 195. 00000 2925. 00| 75. 00000 1125. 00
PIPE, TYPE 1, CRCULAR 600 nm | | |

0064 715- 05125 15.500 m | 115. 00000 1782. 50| 170. 00000 2635. 00| 85. 00000 1317. 50
PIPE, TYPE 1, CIRCULAR 750 nm | | |

0065 715-05129 32.500 m | 240. 00000 7800. 00| 304. 00000 9880. 00| 150. 00000 4875. 00
PIPE, TYPE 1, CIRCULAR 1350 mm | | |

0066 715- 05133 28.500 m | 275. 00000 7837. 50| 290. 00000 8265. 00| 160. 00000 4560. 00
PIPE, TYPE 1, CIRCULAR 1500 mm | | |

0067 715-05169 70.400 m | 66. 00000 4646. 40| 119. 00000 8377. 60| 80. 00000 5632. 00
PIPE, TYPE 3, CIRCULAR 375 nm | | |

0068 715-05173 7.500 m | 100. 00000 750. 00| 195. 00000 1462. 50| 90. 00000 675. 00

I

PIPE, TYPE 3, CRCULAR 600 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE
PACE :

03/ 30/ 01
426 -5

ENG NEER S ESTI MATE: $ 1, 702, 236. 55 RQUTE : SR 145
CALL ORDER . 426 CONTRACT I D : B -25295-A COUNTI ES : PERRY
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (1) 35-1134435 | (2) 35-0958970 | (3) 35-1618530
| FOERTSCH CONSTRUCTI ON | LUTGRI NG BROTHERS, | NC. | AVMERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0069 715- 46005 12.000 EACH 175. 00000 2100. 00| 183. 00000 2196. 00| 240. 00000 2880. 00
Pl PE END SECTI ON, 375 mm | | |
0070 715- 46020 3.000 EACH 275. 00000 825. 00| 315. 00000 945. 00| 300. 00000 900. 00
Pl PE END SECTI ON, 600 mm | | |
0071 715- 46030 2.000 EACH 500. 00000 1000. 00| 335. 00000 670. 00| 425. 00000 850. 00
Pl PE END SECTI ON, 750 nm | | |
0072 720- 45030 1.000 EACH 1200. 00000 1200. 00| 1100. 00000 1100. 00| 1000. 00000 1000. 00
| NLET, E7 | | [
0073 801- 04308 8.000 EACH 367. 50000 2940. 00| 350. 00000 2800. 00| 360. 00000 2880. 00
ROAD CLOSURE S| GN ASSEMBLY [ | |
0074 801- 06605 6.000 EACH 210. 00000 1260. 00| 200. 00000 1200. 00| 210. 00000 1260. 00
BARRI CADE, |11A | [ |
0075 801- 06625 23.000 EACH 94. 50000 2173. 50| 90. 00000 2070. 00| 100. 00000 2300. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0076 801- 06640 16. 000 EACH| 110. 25000 1764. 00| 105. 00000 1680. 00| 110. 00000 1760. 00
CONSTRUCTI ON SI GN, A | | [
0077 801-06775 LUVP| 14200. 00000 14200. 00| 1000. 00000 1000. 00| 11700. 00000 11700. 00
MAI NTAI NI NG TRAFFI C | | |
0078 804- 06770 45,000 EACH 19. 95000 897. 75| 19. 00000 855. 00| 20. 00000 900. 00
DELI NEATOR POST | [ |
0079 808-06713 2752.000 m | 0. 55000 1513. 60| 0. 92000 2531. 84| 0. 96000 2641. 92
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0080 808- 75245 2653.000 m | 1. 02000 2706. 06| 0. 92000 2440. 76| 0. 95000 2520. 35
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100mM | |
0081 622-05627 40. 000 EACH 280. 00000 11200. 00| 280. 00000 11200. 00| 480. 00000 19200. 00
PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, OVER 2400 nm | | |
0082 622- 05649 91. 000 EACH 265. 00000 24115. 00| 290. 00000 26390. 00| 275. 00000 25025. 00
PLANT, DECI DUOUS TREE, SINGLE STEM OVER | | |
32 TO 50 nm | | |
0083 622-91786 365. 000 EACH 10. 00000 3650. 00| 9. 00000 3285. 00| 11. 00000 4015. 00
SEEDLI NG | | |
0084 203- 02020 15517.000 n8 | 4. 95000 76809. 15| 10. 45000 162152. 65| 12. 00000 186204. 00
EXCAVATI ON,  UNCLASSI FI ED | | |
SECTI ON TOTALS | $ 1,216, 437.27| $ 1,228, 793. 30| $ 1,525,537.15
CONTRACT TOTALS | $ 1,216, 437. 27| $ 1,228, 793. 30| $ 1,525,537.15




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 702, 236. 55
CALL CRDER : 426

CONTRACT ID :
LETTI NG DATE : 03/20/01 10:00 AM :

DI STRI CT

SET- ASI DE

B -25295-A
VI NCENNES DI STRI CT

RQOUTE :
COUNTI ES

DATE : 03/30/01
PAGE : 426 -6

SR 145
PERRY

| (4) 35-2072438

| TD & O LLC
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE
__________________________________________ o
SECTI ON 0001 BRI DGE REPLACENENT
I
0001 105-01925 12.000 MOS | 1150. 00000
FIELD OFFI CE, 51.1 n2 |
0002 105- 06845 LUVP|  43000. 00000
CONSTRUCTI ON ENG NEERI NG |
0003 110- 01001 LUWP|  80500. 00000

MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
LUVP|

0004 201-52370 40000. 00000
CLEARI NG RI GHT OF WAY |

0005 202-02241 411.500 m | 8. 00000
GUARDRAI L, REMOVE [

0006 202-03000 LUWP| 5000. 00000

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO 6 |
0007 202- 03000 LUNP| 5000. 00000
HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO 9 [
LUMP|

0008 202- 51330 8500. 00000
PRESENT STRUCTURE, REMOVE , STR NO |
145-62- 7117 |

0009 202- 51330 LUMP| 8500. 00000
PRESENT STRUCTURE, REMOVE , STR NO |
145- 62- 7149 |

0010 202- 51330 LUMWP| 8500. 00000
PRESENT STRUCTURE, REMOVE , STR NO |
145- 62- 7150 |

0011 202- 74045 4.000 EACH 25. 00000
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE|

0014 203- 02070 8677.800 n8 | 11. 50000
BORROW |

0015 205- 02224 276.500 m | 7. 21000
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, |
PERI METER PROTECTI ON |

0016 205- 02231 529.000 m | 38. 50000
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, |
RI PRAP DI TCH CHECK |

0017 205- 02233 526.400 n8 | 19. 25000
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, |
SEDI NENT BASI N [

0018 205- 02234 10. 000 EACH 77.00000

TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, |
CULVERT PI PE PROTECTI ON [

| (5) 35-1009310 |
| DEl G BROTHERS LUVBER & CONST|

UNIT PRI CE AMOUNT]
____________ Fm e e e e e e e e e e e e — =

I I

13800. 00| 2050. 00000 24600. 00|

I I

43000.00|  43000. 00000 43000. 00|

I I

80500. 00|  90000. 00000 90000. 00|

I I

40000. 00|  54000. 00000 54000. 00|

I I

3292. 00| 13. 20000 5431. 80|

I I

5000. 00| 700. 00000 700. 00|

| |

5000. 00| 950. 00000 950. 00|

| |

8500.00]  15475. 00000 15475. 00|

| |

8500.00]  10865. 00000 10865. 00|

| |

8500.00]  13375. 00000 13375. 00|

| |

100. 00| 345. 00000 1380. 00|

I I

99794. 70| 14. 60000 126695. 88|

I I

1993. 57| 6. 90000 1907. 85|

| |

20366. 50| 62. 00000 32798. 00|

| |

10133. 20| 18. 40000 9685. 76|

I

|

|

I

|

770. 00| 74. 00000 740. 00
|
I

UNIT PRI CE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 426 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 702, 236. 55 ROUTE : SR 145
CALL ORDER : 426 CONTRACT ID : B -25295-A COUNTI ES : PERRY
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT :© VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-2072438 | (5) 35-1009310 |
| TD & O LLC | DEl G BROTHERS LUVBER & CONST|
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ g
0019 205- 02236 1.000 EACH| 82. 50000 82. 50| 80. 00000 80. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON [ | |
0020 206- 51220 258.900 nB8 | 30. 00000 7767. 00| 29. 20000 7559. 88|
EXCAVATI ON, WET | | |
0021 207- 02045 1413.000 n8 | 17. 50000 24727. 50| 17. 50000 24727. 50|
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0022 211- 02060 1224.100 n8 | 18. 00000 22033. 80| 22. 60000 27664. 66|
B BORROW FOR STRUCTURE BACKFI LL | | |
0023 215- 06458 471.000 n8 | 17. 50000 8242. 50| 21. 70000 10220. 70|
SUBGRADE, MODI FI ED | | |
0024 303-52308 6755.700 My | 15. 79000 106672. 50| 14. 80000 99984. 36|
COVPACTED AGGREGATE, O 53 | |
0025 401- 06264 LUMP| 3000. 00000 3000. 00| 4500. 00000 4500. 00|
PROFI LOGRAPH, HVA | | |
0026 402- 05468 1452.800 My | 39. 60000 57530. 88| 35. 00000 50848. 00|
HVA BASE 25.0 nm MAI NLI NE | | |
0027 402- 05474 1775. 500 | 41. 25000 73239. 38| 37. 00000 65693. 50|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0028 402- 05477 807.000 My | 45. 21000 36484. 47| 43. 40000 35023. 80|
HVA SURFACE 9.5 mm NMAI NLI NE | | |
0029 402- 05481 686.400 My | 39. 60000 27181. 44| 38. 00000 26083. 20|
HVA BASE 25.0 nmm SHOULDER | | |
0030 404- 05511 3813.000 n2 | 2. 20000 8388. 60| 1. 90000 7244. 70|
SEAL COAT, 2 | | |
0031 406- 05520 6.120 My | 187. 00000 1144. 44| 180. 00000 1101. 60|
ASPHALT FOR TACK COAT | | |
0032 601- 01839 1.000 EACH 1500. 00000 1500. 00| 1650. 00000 1650. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 [ | [
0033 601- 01846 3.000 EACH| 1500. 00000 4500. 00| 1650. 00000 4950. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0034 601- 01848 1.000 EACH 1500. 00000 1500. 00| 1650. 00000 1650. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 5 | | |
0035 601- 05071 1.000 EACH 1500. 00000 1500. 00| 1650. 00000 1650. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 7 | | |
0036 601- 06037 8.000 EACH 800. 00000 6400. 00| 590. 00000 4720. 00|

GUARDRAI L END TREATMENT, | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 426 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 702, 236. 55 RQUTE : SR 145
CALL ORDER . 426 CONTRACT I D : B -25295-A COUNTI ES : PERRY
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (4) 35-2072438 | (5) 35-1009310 |
| TD & O LLC | DEl G BROTHERS LUMBER & CONST]|
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ e
0037 601-99105 1078.230 m | 44. 00000 47442, 12| 36. 00000 38816. 28
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0038 610- 05527 232.800 My | 77.00000 17925. 60| 84. 00000 19555. 20
HMA FOR APPROACHES | | |
0039 611- 06497 2.000 EACH 150. 00000 300. 00| 125. 00000 250. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0040 611- 06498 5.000 EACH 175. 00000 875. 00| 145. 00000 725.00
MAI LBOX ASSEMBLY, DOUBLE | | |
0041 615- 06490 17.000 EACH 100. 00000 1700. 00| 110. 00000 1870. 00
R GHT OF WAY MARKER | | |
0042 615- 06505 18.000 EACH| 450. 00000 8100. 00| 500. 00000 9000. 00
MONUMENT, B | | [
0043 615-06510 3.000 EACH 370. 00000 1110. 00| 215. 00000 645. 00
MONUMENT, C | | [
0044 616- 02305 56.700 n8 | 125. 00000 7087. 50| 138. 00000 7824. 60
GABI ONS | [ [
0045 616- 02320 11400.000 n2 | 2. 75000 31350. 00| 3. 10000 35340. 00
GEOTEXTI LES | | [
0046 616- 05688 370.400 My | 25. 00000 9260. 00| 30. 40000 11260. 16
R PRAP, CLASS 1 | | |
0047 616- 05689 113.400 My | 22.00000 2494, 80| 30. 70000 3481. 38
Rl PRAP, CLASS 2 | | |
0048 616- 06405 6635.000 My | 22. 00000 145970. 00| 28. 80000 191088. 00
Rl PRAP, REVETMENT | | |
0049 621- 01004 1.000 EACH 1540. 00000 1540. 00| 790. 00000 790. 00
MBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0050 621- 06545 2.900 My | 546. 70000 1585. 43| 600. 00000 1740. 00|
FERTI LI ZER | [ |
0051 621- 06553 615. 000 kg | 6. 88000 4231. 20| 9. 00000 5535. 00|
SEED M XTURE, R | | |
0052 621- 06565 14.600 My | 539. 00000 7869. 40| 500. 00000 7300. 00|
MULCHI NG MATERI AL | | |
0053 621- 06574 2406.600 n2 | 4. 79000 11527. 61| 3. 90000 9385. 74|
SODDI NG | [ [
0054 622-52436 22.000 EACH| 22. 00000 484. 00| 30. 00000 660. 00
SIGN, DO NOT MOW OR SPRAY | | |
0055 622-98200 44.000 EACH 22. 00000 968. 00| 30. 00000 1320. 00
SIGN, DO NOT Di STURB [ | [
0056 714-03437 36.700 n2 | 600. 00000 22020. 00| 372. 00000 13652. 40

W NGMLL, PRECAST, REI NFORCED CONCRETE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 426 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 702, 236. 55 RQUTE : SR 145
CALL ORDER . 426 CONTRACT I D : B -25295-A COUNTI ES : PERRY
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (4) 35-2072438 | (5) 35-1009310 |
| TD & O LLC | DEI G BROTHERS LUMBER & CONST]|
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0057 714-04733 31.100 m | 4500. 00000 139950. 00| 4272. 00000 132859. 20|

CULVERT, PRECAST, 3 SIDED, REINFORCED | | |
CONCRETE, 7200 nm X 2400 nm | | |
0058 714- 06171 13.700 m | 2800. 00000 38360. 00| 3286. 00000 45018. 20|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 5400 mm X 1200 nm | | |
0059 714- 26724 14.600 m | 1900. 00000 27740. 00| 1744. 00000 25462. 40|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3600 nm x 1200 nm | | |

0060 714- 44240 5.100 n8 | 750. 00000 3825. 00| 720. 00000 3672. 00|
CONCRETE, A, STRUCTURES | | |
0061 715- 05048 2703.000 m | 6. 81000 18407. 43| 24. 00000 64872. 00|
Pl PE, TYPE 4, C RCULAR 150 mm | | |
0062 715- 05053 163.200 m | 23. 01000 3755. 23| 26. 00000 4243. 20|
Pl PE, UNDERDRAI N QUTLET, 150 mm | | |
0063 715- 05123 15.000 m | 102. 86000 1542. 90| 96. 00000 1440. 00|
PIPE, TYPE 1, CIRCULAR 600 nm | | |
0064 715- 05125 15.500 m | 141. 00000 2185. 50| 156. 00000 2418. 00|
PIPE, TYPE 1, CIRCULAR 750 nm | | |
0065 715- 05129 32.500 m | 200. 00000 6500. 00| 268. 00000 8710. 00|
PIPE, TYPE 1, C RCULAR 1350 mm | | |
0066 715- 05133 28.500 m | 280. 00000 7980. 00| 339. 00000 9661. 50|
PIPE, TYPE 1, C RCULAR 1500 mm | | |
0067 715- 05169 70.400 m | 61. 26000 4312. 70| 78. 00000 5491. 20|
PIPE, TYPE 3, CIRCULAR 375 nm | | |
0068 715-05173 7.500 m | 74. 80000 561. 00| 92. 00000 690. 00|
PIPE, TYPE 3, CIRCULAR 600 nm | | |
0069 715- 46005 12.000 EACH 233. 24000 2798. 88| 255. 00000 3060. 00|
Pl PE END SECTI ON, 375 nm | | |
0070 715- 46020 3.000 EACH 313. 69000 941. 07| 385. 00000 1155. 00|
Pl PE END SECTI ON, 600 nm | | |
0071 715- 46030 2.000 EACH 458. 82000 917. 64| 465. 00000 930. 00|
Pl PE END SECTI ON, 750 nm | | |
0072 720- 45030 1.000 EACH 1094. 00000 1094. 00| 1345. 00000 1345. 00|
I NLET, E7 | | |
0073 801- 04308 8.000 EACH 350. 00000 2800. 00| 420. 00000 3360. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0074 801- 06605 6.000 EACH| 200. 00000 1200. 00| 140. 00000 840. 00|
BARRI CADE, I11A | | [
0075 801- 06625 23.000 EACH 100. 00000 2300. 00| 100. 00000 2300. 00|

DETOUR ROUTE MARKER ASSEMBLY | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 426 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 702, 236. 55 RQUTE : SR 145
CALL ORDER . 426 CONTRACT I D : B -25295-A COUNTI ES : PERRY
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE
| (4) 35-2072438 | (5) 35-1009310 |
| TD & O LLC | DEl G BROTHERS LUMBER & CONST]|
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0076 801- 06640 16. 000 EACH 105. 00000 1680. 00| 100. 00000 1600. 00
CONSTRUCTI ON SIGN, A | | |
0077 801-06775 LUWVP| 15000. 00000 15000. 00| 26000. 00000 26000. 00
MAI NTAI NI NG TRAFFI C | | |
0078 804-06770 45. 000 EACH 20. 00000 900. 00| 16. 00000 720. 00
DELI NEATOR POST | [ |
0079 808-06713 2752.000 m | 1. 00000 2752. 00| 0. 35000 963. 20
LINE, PAINT, SOLID, WHI TE, 100 mm | | |
0080 808- 75245 2653.000 m | 1. 00000 2653. 00| 1. 05000 2785. 65
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100mM | | |
0081 622- 05627 40. 000 EACH 308. 00000 12320. 00| 510. 00000 20400. 00|

PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, OVER 2400 nm | | |

0082 622- 05649 91.000 EACH 319. 00000 29029. 00| 280. 00000 25480. 00|
PLANT, DECI DUOUS TREE, SINGLE STEM OVER | | |
32 TO 50 mm | | |
0083 622-91786 365.000 EACH 9. 90000 3613. 50 11. 00000 4015. 00|
SEEDLI NG | | |
0084 203- 02020 15517.000 n8 | 16. 22000 251685. 74] 15. 85000 245944. 45|
EXCAVATI ON, UNCLASSI FI ED | | |
SECTI ON TOTALS | $ 1,651, 790. 23| $ 1,812, 630. 95|

------------------------------------------ o m e e e o e e e n o e e e e e e m e e e e et e e e e m e e e e e e eemeoeooo-

CONTRACT TOTALS | $ 1,651, 790. 23| $ 1,812, 630.95|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 434 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 515, 418. 33 ROUTE : SOUTHEASTERN AVENUE
CALL ORDER . 434 CONTRACT 1D : B -25404-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 09/15/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : B567004
SET- ASI DE

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
PERI METER PROTECTI ON | |
0011 205- 02237 3.000 EACH 52. 50000 157. 50 50. 00000 150. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, |
CURB | NLET PROTECTI ON | |

50. 00000 150. 00

TOTAL % OVER
RANK VENDCR NO. / NAVE Bl D LON BI D
1 35-1315965 FOX CONTRACTORS $ 418, 334. 64 100. 0000%
2 35-1310611 ROBERTSON, DUNCAN, | NC. $ 432, 788. 69 103. 4551%
3 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 438, 831. 22 104. 8995%
4  35-1151771 CALUVET ASPHALT PAVI NG CO $ 453, 674. 21 108. 4476%
5  35-1912582 EDSAM CONSTRUCTI ON, | NC. $ 462, 752. 57 110. 6177%
6  35-1364963 ERBER & M LLI GAN CONSTR  CO $ 465, 950. 77 111. 3823%
7  35-1212938 ATLAS EXCAVATI NG | NC. $ 510, 943. 05 122. 1373%
8  35-0999231 HUNT PAVI NG COVPANY, | NC. $ 526, 535. 63 125. 8646%
| (1) 35-1315965 | (2) 35-1310611 | (3) 35-0918397
| FOX CONTRACTORS | ROBERTSON, DUNCAN, | NC. | RETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMODUNT|  UNIT PRICE AVMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T oy
SECTI ON 0001 BRI DGE REPLACEMENT
| [ I
0001 105- 06790 6.000 MS | 1125. 00000 6750. 00| 1250. 00000 7500. 00| 2400. 00000 14400. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 6160. 00000 6160. 00| 3500. 00000 3500. 00| 5800. 00000 5800. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP| 4165. 00000 4165.00]  20000. 00000 20000. 00]  22000. 00000 22000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 3000. 00000 3000. 00| 8000. 00000 8000. 00|  17000. 00000 17000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02241 69.000 m | 9. 00000 621. 00| 10. 00000 690. 00| 12. 00000 828. 00
GUARDRAI L, REMOVE | [
0006 202-51330 LUMP|  15000. 00000 15000. 00|  20000. 00000 20000.00]  17000. 00000 17000. 00
PRESENT STRUCTURE, REMOVE | |
0007 202- 60820 531.400 n2 | 5. 90000 3135. 26| 7. 50000 3985. 50| 9. 00000 4782. 60
SURFACE M LLI NG ASPHALT | |
0008 202- 78515 LUVP| 2180. 00000 2180. 00| 5000. 00000 5000. 00| 2077. 00000 2077. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0009 203- 02000 813.000 n8 | 29. 20000 23739. 60| 15. 00000 12195. 00| 21. 00000 17073. 00
EXCAVATI ON, COMMON | | |
0010 205- 02224 142.000 m | 6. 00000 852. 00| 4. 00000 568. 00| 5. 75000 816. 50
I
|
I
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 515, 418. 33 ROUTE : SOUTHEASTERN AVENUE
CALL ORDER . 434 CONTRACT 1D : B -25404-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-1315965 | (2) 35-1310611 | (3) 35-0918397
| FOX OONTRACTORS | ROBERTSQON, DUNCAN, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0012 211- 02060 179.700 n8 | 41. 60000 7475. 52| 30. 00000 5391. 00| 26. 00000 4672. 20
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 213-52830 299.300 n8 | 61. 10000 18287. 23| 100. 00000 29930. 00| 60. 00000 17958. 00
FLOMBLE MORTAR | [ |
0014 303-52308 118.100 My | 33. 55000 3962. 26| 20. 00000 2362. 00| 22.00000 2598. 20
COVPACTED AGGREGATE, O, 53 | | |
0015 402- 05468 395.000 My | 46. 72000 18454. 40| 58. 30000 23028. 50| 47. 00000 18565. 00
HMVA BASE 25.0 nm MAI NLI NE | [ |
0016 402-05474 347.200 My | 43. 50000 15103. 20| 46. 20000 16040. 64| 37. 00000 12846. 40
HVA | NTERVEDI ATE 19. 0 mm MAI NLI NE | | |
0017 402- 05477 133.200 My | 53. 70000 7152. 84| 55. 55000 7399. 26| 45. 00000 5994. 00
HMA SURFACE 9.5 mm MAI NLI NE | | |
0018 402-05481 16.300 My | 70. 00000 1141. 00| 92. 40000 1506. 12| 75. 00000 1222. 50
HMA BASE 25.0 mm SHOULDER | | |
0019 406- 05521 5653.000 n2 | 0. 05000 282. 65| 0. 50000 2826. 50| 0. 40000 2261. 20
ASPHALT FOR TACK COAT | | |
0020 601-01522 4.000 EACH 1170. 00000 4680. 00| 1243. 00000 4972. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0021 601-01846 1.000 EACH 1540. 00000 1540. 00| 1760. 00000 1760. 00| 1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0022 601-94689 3.000 EACH 2250. 00000 6750. 00| 2447. 50000 7342.50| 2200. 00000 6600. 00
GUARDRAI L END TREATMENT, OS | | |
0023 601-99105 40.010 m | 36. 75000 1470. 37| 34. 10000 1364. 34| 36. 00000 1440. 36
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0024 602- 06729 4.000 EACH 7. 35000 29. 40| 20. 00000 80. 00| 8. 00000 32.00
BARRI ER DELI NEATOR | | |
0025 605-06120 5.300 m | 450. 00000 2385. 00| 100. 00000 530. 00| 85. 00000 450. 50
CURB, CONCRETE | | |
0026 605-06140 81.900 m | 85. 00000 6961. 50| 70. 00000 5733. 00| 77.00000 6306. 30
CURB AND GUTTER, CONCRETE | | |
0027 605-94811 2.000 EACH 670. 00000 1340. 00| 400. 00000 800. 00| 850. 00000 1700. 00
CURB TURNOUT | | [
0028 607-06175 5.600 m | 143. 00000 800. 80| 100. 00000 560. 00| 150. 00000 840. 00
GUTTER, CONCRETE | | |
0029 610- 05527 10.800 My | 95. 00000 1026. 00| 228. 80000 2471. 04| 184. 00000 1987. 20
HVA FOR APPROACHES | | |
0030 611-06497 1.000 EACH 110. 25000 110. 25] 200. 00000 200. 00| 110. 00000 110. 00
MAI LBOX ASSEMBLY, SI NGLE | | |
0031 611-95728 61.700 n2 | 69. 30000 4275. 81| 65. 00000 4010. 50| 65. 00000 4010. 50

CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
200 nm | | |
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TABULATI ON CF BI DS

DATE
PACE :

03/ 30/
434 -3

01

ENG NEER S ESTI MATE: $ 515, 418. 33 ROUTE : SOUTHEASTERN AVENUE
CALL ORDER . 434 CONTRACT 1D : B -25404-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-1315965 | (2) 35-1310611 | (3) 35-0918397
| FOX OONTRACTORS | ROBERTSQON, DUNCAN, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0032 616- 02320 335.000 n2 | 6. 05000 2026. 75| 4. 00000 1340. 00| 2. 40000 804. 00
GEOTEXTI LES | | [
0033 616- 05688 324.000 My | 16. 91000 5478. 84| 40. 00000 12960. 00| 29. 00000 9396. 00
R PRAP, CLASS 1 | |
0034 621-01004 1.000 EACH 420. 00000 420. 00| 440. 00000 440. 00| 400. 00000 400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0035 621-02770 169.600 n2 | 2. 70000 457. 92| 4. 75000 805. 60| 2. 55000 432. 48
EROSI ON CONTROL  BLANKET | | |
0036 621- 06560 1560. 000 n2 | 1. 00000 1560. 00| 1. 04000 1622. 40| 0. 95000 1482. 00
MULCHED SEEDI NG U | | |
0037 703-51032 768.000 kg | 2. 50000 1920. 00| 2. 00000 1536. 00| 1. 75000 1344. 00
REI NFORCI NG STEEL, EPOXY COATED | |
0038 706-51020 4.000 nB | 1460. 00000 5840. 00| 1500. 00000 6000. 00| 1250. 00000 5000. 00
CONCRETE, C, RAILING | | |
0039 709-51821 LUWP| 630. 00000 630. 00| 1000. 00000 1000. 00] 3000. 00000 3000. 00
SURFACE SEAL | | |
0040 714-03437 54.300 n2 | 403. 00000 21882. 90| 1750. 00000 95025. 00| 350. 00000 19005. 00
W NGMLL, PRECAST, RElI NFORCED CONCRETE | |
0042 715-05048 194.000 m | 12. 90000 2502. 60| 12. 50000 2425. 00| 8. 50000 1649. 00
PIPE, TYPE 4, CIRCULAR 150 nm | | |
0043 715- 05053 26.800 m | 29. 00000 777. 20| 20. 00000 536. 00| 14. 50000 388. 60
PI PE, UNDERDRAI N OUTLET, 150 mm | | |
0044 715-05151 41.500 m | 114. 50000 4751. 75| 100. 00000 4150. 00| 83. 00000 3444. 50
PIPE, TYPE 2, CIRCULAR 375 nm | | |
0045 718- 06531 3.000 EACH 625. 10000 1875. 30| 400. 00000 1200. 00| 720. 00000 2160. 00
QUTLET PROTECTOR, 3 | |
0046 718-52610 41.400 nB | 30. 50000 1262. 70| 40. 00000 1656. 00| 31. 00000 1283. 40
AGGREGATE FOR UNDERDRAI NS | | |
0047 720-45045 1. 000 EACH 1200. 00000 1200. 00| 1500. 00000 1500. 00| 1150. 00000 1150. 00
I NLET, J10 | | [
0048 720- 45055 1. 000 EACH 1200. 00000 1200. 00| 1750. 00000 1750. 00| 1170. 00000 1170. 00
I NLET, MLO | | [
0049 720- 45240 1.000 EACH 1800. 00000 1800. 00| 2500. 00000 2500. 00| 1800. 00000 1800. 00
CATCH BASI N, J10 | | |
0050 728-98377 LUMP| 1260. 00000 1260. 00| 2000. 00000 2000. 00| 1100. 00000 1100. 00
MASONRY COATI NG | | |
0051 801- 04308 2.000 EACH 178. 50000 357. 00| 187. 00000 374. 00| 170. 00000 340. 00
ROAD CLOSURE SI GN ASSEMBLY | |
0052 801- 06605 6.000 EACH 75. 60000 453. 60| 79. 20000 475. 20| 72. 00000 432.00

BARRI CADE, 111A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 434 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 515, 418. 33 ROUTE : SOUTHEASTERN AVENUE
CALL ORDER . 434 CONTRACT 1D : B -25404-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1315965 | (2) 35-1310611 | (3) 35-0918397
| FOX CONTRACTORS | ROBERTSQON, DUNCAN, | NC. | RIETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0053 801- 06640 20. 000 EACH 63. 00000 1260. 00| 66. 00000 1320. 00| 60. 00000 1200. 00
CONSTRUCTI ON SIGN, A | | |
0054 801- 06645 6.000 EACH 31. 50000 189. 00| 33. 00000 198. 00| 30. 00000 180. 00
CONSTRUCTI ON SIGN, B | | |
0055 802- 76025 4.770 n2 | 185. 00000 882. 45| 192. 42000 917. 84| 175. 00000 834.75

SIQ\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |

0056 802- 76035 7.000 n2 | 260. 00000 1820. 00| 269. 00000 1883. 00| 245. 00000 1715. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND 2. 54 nm THI CKNESS | | |
0057 802- 76045 5.130 n2 | 245. 00000 1256. 85| 255. 80000 1312. 25| 233. 00000 1195. 29
SIGN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm THI CKNESS | | |
0058 805- 01842 3.000 EACH 580. 00000 1740. 00| 606. 22000 1818. 66| 552. 00000 1656. 00
HANDHOLE, S| GNAL | | |
0059 805- 02087 LUMP| 1090. 00000 1090. 00| 1142. 30000 1142. 30| 1040. 00000 1040. 00
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PMVENT | [ [
0060 805- 05870 4.000 EACH 1300. 00000 5200. 00| 1355. 43000 5421. 72| 1233. 00000 4932.00
SI GNAL SUPPORT FOUNDATI ON | | |
0061 805- 06592 142.000 m | 33. 22000 4717. 24 34. 80000 4941. 60| 32. 00000 4544.00
CONDUI T, STEEL, GALVANI ZED, 50mm [ | |
0062 805- 78109 1.000 EACH  12900. 00000 12900. 00|  13424. 19000 13424.19]  12200. 00000 12200. 00
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | [ |
0063 805- 78205 8.000 EACH 347. 00000 2776. 00| 363. 50000 2908. 00| 331. 00000 2648. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AMVBER, GREEN | | |
0064 805- 78415 4.000 EACH 1103. 00000 4412. 00| 1155. 57000 4622. 28] 1051. 00000 4204. 00
SPAN, CATENARY, AND TETHER | |
0065 805- 78420 5.000 EACH 192. 00000 960. 00| 201. 10000 1005. 50| 183. 00000 915. 00
DI SCONNECT HANGER | | |
0066 805- 78445 1.000 EACH 400. 00000 400. 00| 413. 97000 413. 97 377. 00000 377.00
SI GNAL SERVI CE | | |
0067 805- 78465 21.000 m | 3. 95000 82. 95| 4.12000 86. 52| 3. 75000 78.75
SI GNAL CABLE, 2C 8GA. | | |
0068 805- 78470 1190.000 m | 1. 06000 1261. 40| 1. 11000 1320. 90| 1. 01000 1201. 90
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | | |
0069 805- 78485 24.000 m | 2. 62000 62. 88| 2. 74000 65. 76| 2. 50000 60. 00
SI GNAL CABLE, 5C 14GA | | |
0070 805- 78490 192.000 m | 3. 01000 577. 92| 3. 15000 604. 80| 2. 87000 551. 04
|

SI GNAL CABLE, 7C 14GA. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 434 -5
TABULATI ON CF BI DS

TRANSVERSE MARKI NGS, THERVOPLASTI C,
STCP LINE, 600mm |
0081 808- 75320 2.000 EACH 52. 50000 105. 00

ENG NEER S ESTI MATE: $ 515, 418. 33 ROUTE : SOUTHEASTERN AVENUE
CALL ORDER . 434 CONTRACT 1D : B -25404-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1315965 | (2) 35-1310611 | (3) 35-0918397
| FOX OONTRACTORS | ROBERTSQON, DUNCAN, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0071 805- 78500 161.000 m | 3. 80000 611. 80| 3. 95000 635. 95| 3. 60000 579. 60
SI GNAL CABLE, 11C 14GA. | | |
0072 805-78510 760.000 m | 2. 32000 1763. 20| 2. 43000 1846. 80| 2. 21000 1679. 60
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0073 805- 78785 10. 000 EACH| 525. 75000 5257. 50| 550. 92000 5509. 20| 501. 00000 5010. 00
Sl GNAL DETECTOR HOUSI NG | | |
0074 805-78795 476.000 m | 13. 28000 6321. 28| 13. 75000 6545. 00| 12. 50000 5950. 00
SAW CUT FOR RCADWAY LOOP AND SEALER | | |
0075 805-81032 4.000 EACH 2500. 00000 10000. 00| 2584. 00000 10336. 00| 2350. 00000 9400. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0076 805- 97505 1.000 EACH 700. 00000 700. 00| 722. 40000 722. 40| 657. 00000 657. 00
MODI FY A FOUNDATI ON TO P1 FOUNDATI ON | | |
0077 808-06701 24,000 m | 1. 58000 37.92| 1. 65000 39. 60| 1. 50000 36. 00
LI NE, THERMOPLASTI C, BROKEN, WH TE, | | |
100mM | |
0078 808- 06703 201.200 m | 1. 07000 215. 28| 1. 12000 225. 34| 1. 02000 205. 22
LI NE, THERMOPLASTIC, SOLID, Wd TE, 100mm [ |
0079 808- 75245 191.600 m | 1. 07000 205. 01| 1. 12000 214. 59| 1. 10000 210.76
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0080 808- 75297 10.220 m | 10. 50000 107. 31| 11. 00000 112. 42| 10. 75000 109. 87
| | |
| 55. 00000 110. 00| 54. 00000 108. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0082 808- 75325 2.000 EACH 68. 25000 136. 50| 71. 50000 143. 00| 70. 00000 140. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0083 723- 06927 19.000 m | 6560. 00000 124640. 00| 1250. 00000 23750. 00| 6390. 00000 121410. 00
STRUCTURE, PRECAST THREE- S| DED, 8535 mm | | |
X 3048 mm | | |
SECTI ON TOTALS | $ 418, 334. 64| $ 432, 788. 69| $ 438, 831. 22
------------------------------------------ e

CONTRACT TOTALS | $ 418, 334. 64| $ 432, 788. 69| $ 438, 831. 22




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 515, 418. 33 ROUTE : SOUTHEASTERN AVENUE
CALL ORDER . 434 CONTRACT 1D : B -25404-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (4) 35-1151771 | (5) 35-1912582 | (6) 35-1364963
| CALUVET ASPHALT PAVI NG CO | EDSAM CONSTRUCTI ON, | NC. | ERBER & M LLI GAN CONSTR.  CO.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T

SECTI ON 0001 BRI DGE REPLACEMENT

[ I
2170. 00000 13020. 00| 1320. 00000 7920. 00| 1000. 00000 6000. 00

0001 105- 06790 6.000 MOS |
FIELD OFFICE, 27.9 n2 |

0002 105- 06845 LUMP| 6100. 00000 6100.00]  13500. 00000 13500. 00| 4800. 00000 4800. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP|  17000. 00000 17000. 00|  23000. 00000 23000. 00|  22500. 00000 22500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUWP| 3000. 00000 3000. 00| 9000. 00000 9000. 00| 3750. 00000 3750. 00
CLEARI NG RI GHT OF WY | |

0005 202- 02241 69.000 m | 8. 97000 618. 93| 9. 35000 645. 15| 17. 10000 1179. 90
GUARDRAI L, REMOVE |

0006 202- 51330 LUMP|  13260. 00000 13260.00|  20200. 00000 20200.00]  44000. 00000 44000. 00
PRESENT STRUCTURE, REMOVE | |

0007 202- 60820 531.400 n2 | 5. 00000 2657. 00| 7. 70000 4091. 78 5. 00000 2657. 00
SURFACE M LLI NG, ASPHALT |

0008 202- 78515 LUMP| 2192. 00000 2192. 00| 862. 40000 862. 40| 2300. 00000 2300. 00
TRAFFI C S| GNAL EQUI PMENT, REMOVE | | |

0009 203- 02000 813.000 n8 | 24. 85000 20203. 05| 16. 50000 13414. 50| 20. 00000 16260. 00
EXCAVATI ON, COMMON | | |

0010 205- 02224 142.000 m | 6. 07000 861. 94| 6. 60000 937. 20| 7. 50000 1065. 00

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
PERI METER PROTECTI ON | [ |

0011 205- 02237 3.000 EACH 52. 79000 158. 37| 55. 00000 165. 00| 60. 00000 180. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, |
CURB | NLET PROTECTI ON |

|

0012 211- 02060 179.700 n8 | 14. 00000 2515. 80| 28. 60000 5139. 42 24. 00000 4312. 80
B BORROW FOR STRUCTURE BACKFI LL | | |

0013 213- 52830 299.300 n8 | 69. 35000 20756. 46| 77.00000 23046. 10| 95. 00000 28433. 50
FLOMBLE MORTAR | | |

0014 303- 52308 118.100 My | 30. 00000 3543. 00| 19. 80000 2338. 38| 22. 50000 2657. 25
COMPACTED AGGREGATE, O, 53 | | |

0015 402- 05468 395.000 My | 40. 75000 16096. 25| 57. 20000 22594. 00| 48. 00000 18960. 00
HVA BASE 25.0 mm MAI NLI NE | | |

0016 402- 05474 347.200 My | 38. 40000 13332. 48 46. 20000 16040. 64| 48. 00000 16665. 60
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |

0017 402- 05477 133.200 My | 47. 45000 6320. 34 56. 10000 7472. 52| 55. 00000 7326. 00
HVA SURFACE 9.5 mm MAI NLI NE | | |

0018 402- 05481 16.300 My | 61. 85000 1008. 16| 92. 40000 1506. 12| 70. 00000 1141. 00
HVA BASE 25.0 nm SHOULDER | | |

0019 406- 05521 5653.000 n2 | 0. 05000 282. 65| 0. 55000 3109. 15| 0. 10000 565. 30

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE
PACE :

03/ 30/ 01
434 -7

ENG NEER S ESTI MATE: $ 515, 418. 33 ROUTE : SOUTHEASTERN AVENUE
CALL CRDER : 434 CONTRACT 1D : B -25404-A COUNTIES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | (5) 35-1912582 | (6) 35-1364963
| CALUVET ASPHALT PAVING OO | EDSAM CONSTRUCTI ON, | NC. | ERBER & M LLI GAN CONSTR. OO
LINE NO/ |ITEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ g
0020 601- 01522 4.000 EACH 1177. 00000 4708. 00| 1226. 50000 4906. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB I | [
0021 601- 01846 1.000 EACH 1530. 00000 1530. 00| 1595. 00000 1595. 00| 1750. 00000 1750. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | |
0022 601- 94689 3.000 EACH 2269. 80000 6809. 40| 2365. 00000 7095. 00| 2400. 00000 7200. 00
GUARDRAI L END TREATMENT, CS | |
0023 601- 99105 40.010 m | 36. 95000 1478. 37| 38. 50000 1540. 39| 34. 00000 1360. 34
GUARDRAI L, W BEAM 1.905 m SPACI NG [ | |
0024 602- 06729 4.000 EACH 7. 40000 29. 60| 7. 70000 30. 80| 8. 00000 32.00
BARRI ER DELI NEATOR | | |
0025 605- 06120 5.300 m | 159. 40000 844. 82| 66. 00000 349. 80| 36. 00000 190. 80
CURB, CONCRETE | |
0026 605- 06140 81.900 m | 121. 40000 9942. 66| 66. 00000 5405. 40| 39. 00000 3194. 10
CURB AND GUTTER, CONCRETE | |
0027 605- 94811 2.000 EACH 1100. 00000 2200. 00| 660. 00000 1320. 00| 300. 00000 600. 00
CURB TURNOUT | | |
0028 607- 06175 5.600 m | 159. 40000 892. 64| 71. 50000 400. 40| 50. 00000 280. 00
GUTTER, CONCRETE | | |
0029 610- 05527 10.800 My | 85. 65000 925. 02| 228. 80000 2471. 04| 95. 00000 1026. 00
HVA FOR APPROACHES |
0030 611- 06497 1.000 EACH 110. 85000 110. 85| 115. 50000 115. 50| 200. 00000 200. 00
MAI LBOX ASSEMBLY, SINGLE | |
0031 611-95728 61.700 nm2 | 71. 40000 4405. 38| 68. 20000 4207. 94| 50. 00000 3085. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
200 mm | |
0032 616- 02320 335.000 n2 | 5. 00000 1675. 00| 2.20000 737. 00| 3. 00000 1005. 00
GEOTEXTI LES | | |
0033 616- 05688 324.000 My | 35. 50000 11502. 00| 44, 00000 14256. 00| 37. 50000 12150. 00
RI PRAP, CLASS 1 |
0034 621- 01004 1. 000 EACH| 422. 29000 422, 29| 440. 00000 440. 00| 450. 00000 450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621- 02770 169.600 n2 | 2. 69000 456. 22| 2. 86000 485. 06| 2. 75000 466. 40
EROSI ON CONTROL BLANKET | | |
0036 621- 06560 1560.000 n2 | 1. 00000 1560. 00| 1. 10000 1716. 00| 1. 10000 1716. 00
MULCHED SEEDI NG U | | |
0037 703-51032 768.000 kg | 2. 65000 2035. 20| 2. 20000 1689. 60| 2. 00000 1536. 00
RElI NFORCI NG STEEL, EPOXY COATED | [ |
0038 706- 51020 4,000 nB | 1583. 58000 6334. 32| 1320. 00000 5280. 00| 500. 00000 2000. 00
I

CONCRETE, C, RAILING | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE
PACE :

03/ 30/
434 -8

01

ENG NEER S ESTI MATE: $ 515, 418. 33 ROUTE : SOUTHEASTERN AVENUE
CALL ORDER . 434 CONTRACT 1D : B -25404-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (4) 35-1151771 | (5) 35-1912582 | (6) 35-1364963
| CALUVET ASPHALT PAVI NG CO | EDSAM CONSTRUCTI ON, | NC. | ERBER & M LLI GAN CONSTR.  CO.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e mm
0039 709-51821 LUWP| 1266. 86000 1266. 86| 660. 00000 660. 00| 1000. 00000 1000. 00
SURFACE SEAL | | |
0040 714-03437 54.300 n2 | 615. 70000 33432. 51| 478. 00000 25955. 40| 500. 00000 27150. 00
W NGWALL, PRECAST, RElI NFORCED CONCRETE | | |
0042 715-05048 194.000 m | 10. 40000 2017. 60| 7. 70000 1493. 80| 10. 00000 1940. 00
PIPE, TYPE 4, CIRCULAR 150 mm [ [ [
0043 715- 05053 26.800 m | 34. 85000 933. 98| 33. 00000 884. 40| 10. 00000 268. 00
Pl PE, UNDERDRAI N OUTLET, 150 mm | | |
0044 715-05151 41.500 m | 72. 45000 3006. 68| 66. 00000 2739. 00| 75. 00000 3112.50
PIPE, TYPE 2, CIRCULAR 375 mm [ [ |
0045 718- 06531 3.000 EACH 317. 00000 951. 00| 550. 00000 1650. 00| 250. 00000 750. 00
OUTLET PROTECTOR, 3 | | |
0046 718-52610 41.400 nB8 | 38. 55000 1595. 97| 38. 50000 1593. 90| 27. 50000 1138. 50
AGGREGATE FOR UNDERDRAI NS | | |
0047 720- 45045 1.000 EACH 1353. 00000 1353. 00| 1430. 00000 1430. 00| 1000. 00000 1000. 00
I NLET, J10 | | [
0048 720- 45055 1.000 EACH 1353. 00000 1353. 00| 1540. 00000 1540. 00| 1000. 00000 1000. 00
I NLET, MLO | | [
0049 720-45240 1.000 EACH 3450. 00000 3450. 00| 2200. 00000 2200. 00| 1000. 00000 1000. 00
CATCH BASI N, J10 | | |
0050 728-98377 LUMP| 1457. 00000 1457. 00| 1320. 00000 1320. 00| 1000. 00000 1000. 00
MASONRY COATI NG | | |
0051 801- 04308 2.000 EACH 179. 00000 358. 00| 187. 00000 374. 00| 200. 00000 400. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0052 801- 06605 6.000 EACH 76. 00000 456. 00| 79. 20000 475. 20| 100. 00000 600. 00
BARRI CADE, |11A | | |
0053 801- 06640 20. 000 EACH| 63. 30000 1266. 00| 66. 00000 1320. 00| 100. 00000 2000. 00
CONSTRUCTI ON SIGN, A | | |
0054 801- 06645 6. 000 EACH 31. 70000 190. 20| 33. 00000 198. 00| 30. 00000 180. 00
CONSTRUCTION SIGN, B | | |
0055 802- 76025 4.770 n2 | 184. 70000 881. 02| 192. 50000 918. 23| 180. 00000 858. 60
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0056 802- 76035 7.000 n2 | 258. 20000 1807. 40| 192. 50000 1347. 50| 180. 00000 1260. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0057 802- 76045 5.130 nm2 | 245. 50000 1259. 40| 236. 50000 1213. 25] 200. 00000 1026. 00
SI G\, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm THI CKNESS [ [ |
0058 805-01842 3.000 EACH 581. 80000 1745. 40| 709. 50000 2128. 50| 800. 00000 2400. 00
I

HANDHOLE, SI GNAL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE

PACE :

03/ 30/ 01
434 -9
TABULATI ON OF BI DS

LI NE, THERMOPLASTI C, BROKEN, WH TE,

100mMm

ENG NEER S ESTI MATE: $ 515, 418. 33 ROUTE : SOUTHEASTERN AVENUE
CALL ORDER . 434 CONTRACT 1D : B -25404-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | (5) 35-1912582 | (6) 35-1364963
| CALUVET ASPHALT PAVI NG CO | EDSAM CONSTRUCTI QN, | NC. | ERBER & M LLI GAN CONSTR. CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0059 805- 02087 LUWP| 1096. 30000 1096. 30| 27. 50000 27.50| 350. 00000 350. 00
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PVENT | | |
0060 805- 05870 4.000 EACH 1301. 00000 5204. 00| 1177. 00000 4708. 00| 950. 00000 3800. 00
SI GNAL SUPPORT FOUNDATI ON | | |
0061 805- 06592 142.000 m | 33. 40000 4742. 80| 34. 10000 4842. 20| 50. 00000 7100. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0062 805- 78109 1.000 EACH 12883. 80000 12883. 80| 11440. 00000 11440. 00| 10500. 00000 10500. 00
CONTROLLER AND CABI NET, SECCNDARY, MENU | | |
DRI VEN, 8 PHASE | [ |
0063 805- 78205 8.000 EACH 348. 90000 2791. 20| 440. 00000 3520. 00| 350. 00000 2800. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
0064 805- 78415 4.000 EACH 1109. 05000 4436. 20| 1292. 50000 5170. 00| 1100. 00000 4400. 00
SPAN, CATENARY, AND TETHER | | |
0065 805- 78420 5.000 EACH 193. 00000 965. 00| 209. 00000 1045. 00| 200. 00000 1000. 00
DI SCONNECT HANGER | | |
0066 805- 78445 1. 000 EACH 397. 30000 397. 30| 475. 20000 475. 20| 350. 00000 350. 00
S| GNAL SERVI CE | | |
0067 805- 78465 21.000 m | 4. 00000 84. 00| 5. 28000 110. 88| 7.00000 147. 00
SI GNAL CABLE, 2C 8GA | | |
0068 805- 78470 1190.000 m | 1. 10000 1309. 00| 1. 10000 1309. 00| 0. 40000 476. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | | |
0069 805- 78485 24.000 m | 2. 65000 63. 60| 4. 29000 102. 96| 9. 00000 216. 00
SI GNAL CABLE, 5C 14GA | | |
0070 805- 78490 192.000 m | 3. 05000 585. 60| 4. 62000 887. 04| 8. 00000 1536. 00
SI GNAL CABLE, 7C 14GA. | | |
0071 805- 78500 161.000 m | 3. 80000 611. 80| 5. 94000 956. 34| 9. 00000 1449. 00
SI GNAL CABLE, 11C 14GA. | | |
0072 805-78510 760.000 m | 2. 35000 1786. 00| 2. 53000 1922. 80| 3. 50000 2660. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0073 805- 78785 10. 000 EACH 528. 75000 5287. 50| 693. 00000 6930. 00| 700. 00000 7000. 00
SI GNAL DETECTOR HOUSI NG | | |
0074 805- 78795 476.000 m | 13. 20000 6283. 20| 17. 60000 8377. 60| 21. 00000 9996. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0075 805-81032 4.000 EACH 2480. 50000 9922. 00| 2640. 00000 10560. 00| 2250. 00000 9000. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0076 805-97505 1.000 EACH 693. 30000 693. 30 1056. 00000 1056. 00| 1000. 00000 1000. 00
MODI FY A FOUNDATI ON TO P1 FOUNDATI ON | |
0077 808-06701 24.000 m 1. 58000 37. 1. 65000 39. 60| 1. 60000 38. 40
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE
PAGE :

03/ 30/ 01
434 -10

ENG NEER S ESTI MATE: $ 515, 418. 33 ROUTE : SOUTHEASTERN AVENUE
CALL ORDER . 434 CONTRACT 1D : B -25404-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | (5) 35-1912582 | (6) 35-1364963
| CALUVET ASPHALT PAVI NG CO | EDSAM CONSTRUCTI ON, | NC. | ERBER & M LLI GAN CONSTR.  CO.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0078 808-06703 201.200 m | 1. 08000 217. 30| 1. 10000 221. 32| 1. 20000 241. 44
LI NE, THERMOPLASTI C, SOLI D, WH TE, 100mmj | |
0079 808- 75245 191.600 m | 1. 08000 206. 93| 1. 10000 210. 76| 1. 20000 229.92
LI NE, THERMOPLASTI C, SQOLID, YELLOW | | |
100mM | | |
0080 808- 75297 10.220 m | 10. 56000 107. 92| 13. 20000 134. 90| 11. 00000 112. 42
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |
0081 808- 75320 2.000 EACH 52. 79000 105. 58| 60. 50000 121. 00| 60. 00000 120. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0082 808- 75325 2.000 EACH 68. 62000 137. 24| 77. 00000 154. 00| 75. 00000 150. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0083 723- 06927 19.000 m | 7060. 50000 134149. 50| 6314. 00000 119966. 00| 6600. 00000 125400. 00
STRUCTURE, PRECAST THREE- S| DED, 8535 mm | | |
X 3048 mm | | |
SECTI ON TOTALS | $ 453, 674. 21| $ 462, 752. 57| $ 465, 950. 77
CONTRACT TOTALS | $ 453, 674. 21| $ 462, 752. 57| $ 465, 950. 77




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 434 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 515, 418. 33 ROUTE : SOUTHEASTERN AVENUE
CALL ORDER . 434 CONTRACT 1D : B -25404-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-1212938 | (8) 35-0999231 |
| ATLAS EXCAVATI NG | NC. | HUNT PAVI NG COMPANY, INC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T

SECTI ON 0001 BRI DGE REPLACEMENT
I I I

0001 105- 06790 6.000 MOS | 750. 00000 4500. 00| 1361. 29000 8167. 74|
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUWP| 7000. 00000 7000. 00| 8715. 00000 8715. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  26000. 00000 26000. 00|  26596. 50000 26596. 50|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUWP| 8000. 00000 8000. 00| 8956. 50000 8956. 50|
CLEARI NG RI GHT OF WY | | |
0005 202- 02241 69.000 m | 10. 30000 710. 70| 17. 96000 1239. 24|
GUARDRAI L, REMOVE | | |
0006 202- 51330 LUMP|  27000. 00000 27000.00|  15848. 70000 15848. 70|
PRESENT STRUCTURE, REMOVE | | |
0007 202- 60820 531.400 n2 | 5. 30000 2816. 42| 5. 49000 2917. 39
SURFACE M LLI NG, ASPHALT [ | |
0008 202- 78515 LUWVP| 2200. 00000 2200. 00| 2180. 75000 2180. 75|
TRAFFI C S| GNAL EQUI PMENT, REMOVE | | |
0009 203- 02000 813.000 n8 | 19. 00000 15447. 00| 9. 15000 7438. 95
EXCAVATI ON, COMMON | | |
0010 205- 02224 142.000 m | 6. 50000 923. 00| 6. 04000 857. 68

TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON |
0011 205-02237 3.000 EACH 90. 00000 270. 00

|
| 52. 50000 157. 50|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
CURB | NLET PROTECTI ON | | |
0012 211- 02060 179.700 n8 | 36. 00000 6469. 20| 24. 64000 4427. 81|
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 213- 52830 299.300 n8 | 160. 00000 47888. 00| 82. 91000 24814. 96|
FLOMBLE MORTAR | | |
0014 303- 52308 118.100 My | 20. 00000 2362. 00| 33. 55000 3962. 26|
COMPACTED AGGREGATE, O, 53 | | |
0015 402- 05468 395.000 My | 47. 00000 18565. 00| 46. 16000 18233. 20|
HVA BASE 25.0 mm MAI NLI NE | | |
0016 402- 05474 347.200 My | 43. 00000 14929. 60| 43. 49000 15099. 73|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0017 402- 05477 133.200 My | 53. 00000 7059. 60| 53. 72000 7155. 50|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0018 402- 05481 16.300 My | 69. 00000 1124. 70| 70. 05000 1141. 82|
HVA BASE 25.0 nm SHOULDER | | |
0019 406- 05521 5653.000 N2 | 0. 10000 565. 30 0. 05000 282. 65

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 434 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 515, 418. 33 ROUTE : SOUTHEASTERN AVENUE
CALL CRDER : 434 CONTRACT 1D : B -25404-A COUNTIES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-1212938 | (8) 35-0999231 |
| ATLAS EXCAVATI NG, | NC. | HUNT PAVI NG COVPANY, | NC. |
LINE NO/ |ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B e S e S T
0020 601- 01522 4.000 EACH 1250. 00000 5000. 00| 1186. 50000 4746. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0021 601- 01846 1.000 EACH 1750. 00000 1750. 00| 1680. 00000 1680. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0022 601- 94689 3.000 EACH 2350. 00000 7050. 00| 2336. 25000 7008. 75|
GUARDRAI L END TREATMENT, CS | | |
0023 601- 99105 40.010 m | 33. 00000 1320. 33| 32. 55000 1302. 33|
GUARDRAI L, W BEAM 1.905 m SPACI NG [ | |
0024 602- 06729 4.000 EACH 10. 30000 41. 20| 10. 50000 42, 00|
BARRI ER DELI NEATOR | | |
0025 605- 06120 5.300 m | 52. 00000 275. 60| 98. 78000 523. 53|
CURB, CONCRETE | | I
0026 605- 06140 81.900 m | 37. 00000 3030. 30| 78. 18000 6402. 94|
CURB AND GUTTER, CONCRETE | | |
0027 605- 94811 2.000 EACH 800. 00000 1600. 00| 558. 97000 1117. 94|
CURB TURNOUT | | |
0028 607- 06175 5.600 m | 78. 00000 436. 80| 86. 55000 484. 68|
GUTTER, CONCRETE | | |
0029 610- 05527 10.800 My | 110. 00000 1188. 00| 218. 40000 2358. 72|
HVA FOR APPROACHES | | |
0030 611- 06497 1. 000 EACH| 195. 00000 195. 00| 194. 25000 194, 25|
MAI LBOX ASSEMBLY, SINGLE | | |
0031 611-95728 61.700 nm2 | 46. 00000 2838. 20| 46. 81000 2888. 18|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
200 mm | | I
0032 616- 02320 335.000 n2 | 5. 00000 1675. 00| 6. 48000 2170. 80|
GEOTEXTI LES | | |
0033 616- 05688 324.000 My | 40. 00000 12960. 00| 53. 87000 17453. 88|
RI PRAP, CLASS 1 | | |
0034 621- 01004 1. 000 EACH| 425. 00000 425, 00| 420. 00000 420. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621- 02770 169.600 n2 | 2. 65000 449. 44| 2. 68000 454, 53|
EROSI ON CONTROL BLANKET | | |
0036 621- 06560 1560.000 n2 | 1. 10000 1716. 00| 1. 00000 1560. 00|
MULCHED SEEDI NG U | | |
0037 703-51032 768.000 kg | 2. 20000 1689. 60| 3. 72000 2856. 96|
RElI NFORCI NG STEEL, EPOXY COATED | [ |
0038 706- 51020 4.000 n8 | 900. 00000 3600. 00| 573. 31000 2293. 24|

CONCRETE, C, RAILING | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 434 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 515, 418. 33 ROUTE : SOUTHEASTERN AVENUE
CALL ORDER . 434 CONTRACT 1D : B -25404-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-1212938 | (8) 35-0999231 |
| ATLAS EXCAVATI NG | NC. | HUNT PAVI NG COMPANY, INC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0039 709-51821 LUWP| 1000. 00000 1000. 00| 630. 00000 630. 00
SURFACE SEAL | | [
0040 714-03437 54.300 n2 | 480. 00000 26064. 00| 534. 93000 29046. 70
W NGWALL, PRECAST, RElI NFORCED CONCRETE | | |
0042 715-05048 194.000 m | 6. 00000 1164. 00| 43. 58000 8454, 52
PIPE, TYPE 4, CIRCULAR 150 mm [ [ |
0043 715- 05053 26.800 m | 57. 00000 1527. 60| 44, 10000 1181. 88
Pl PE, UNDERDRAI N OUTLET, 150 mm | | |
0044 715-05151 41.500 m | 125. 00000 5187. 50| 97. 56000 4048. 74|
PIPE, TYPE 2, CIRCULAR 375 mm [ [ [
0045 718- 06531 3.000 EACH 380. 00000 1140. 00| 551. 64000 1654. 92
OUTLET PROTECTOR, 3 | | |
0046 718-52610 41.400 nB8 | 95. 00000 3933. 00| 39. 49000 1634. 89
AGGREGATE FOR UNDERDRAI NS | | |
0047 720- 45045 1.000 EACH 1100. 00000 1100. 00| 1027. 13000 1027. 13
I NLET, J10 | | [
0048 720- 45055 1.000 EACH 1100. 00000 1100. 00| 1027. 13000 1027. 13
I NLET, MLO | | [
0049 720- 45240 1.000 EACH 1200. 00000 1200. 00| 1319. 48000 1319. 48
CATCH BASI N, J10 | | |
0050 728-98377 LUMP| 1000. 00000 1000. 00| 1260. 00000 1260. 00
MASONRY COATI NG | | |
0051 801- 04308 2.000 EACH 190. 00000 380. 00| 267. 75000 535. 50
ROAD CLOSURE S| GN ASSEMBLY [ | |
0052 801- 06605 6.000 EACH 90. 00000 540. 00| 136. 50000 819. 00
BARRI CADE, |11A | | |
0053 801- 06640 20. 000 EACH| 75. 00000 1500. 00| 98. 70000 1974. 00|
CONSTRUCTI ON SIGN, A | | |
0054 801- 06645 6. 000 EACH 32. 00000 192. 00| 73. 50000 441. 00|
CONSTRUCTION SIGN, B | | |
0055 802- 76025 4.770 n2 | 180. 00000 858. 60| 183. 68000 876. 15|

SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 2.03 nm THI CKNESS | | |

0056 802- 76035 7.000 n2 | 250. 00000 1750. 00| 256. 78000 1797. 46|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |

0057 802- 76045 5.130 n2 | 245. 00000 1256. 85| 244.18000 1252. 64|
SIGN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS [ | |

0058 805- 01842 3.000 EACH 575. 00000 1725. 00| 578. 67000 1736. 01]
HANDHOLE, S| GNAL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 434 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 515, 418. 33 ROUTE : SOUTHEASTERN AVENUE
CALL ORDER . 434 CONTRACT 1D : B -25404-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-1212938 | (8) 35-0999231 |
| ATLAS EXCAVATI NG | NC. | HUNT PAVI NG COMPANY, INC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0059 805- 02087 LUMWP| 1100. 00000 1100. 00| 1090. 37000 1090. 37
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PVENT | | |
0060 805- 05870 4.000 EACH 1300. 00000 5200. 00| 1293. 82000 5175. 28
SI GNAL SUPPORT FOUNDATI ON | | |
0061 805- 06592 142.000 m | 33. 00000 4686. 00| 33. 22000 4717. 24
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0062 805- 78109 1. 000 EACH 12800. 00000 12800. 00| 12814. 00000 12814. 00
CONTROLLER AND CABI NET, SECCNDARY, MENU | | |
DRI VEN, 8 PHASE | [ |
0063 805- 78205 8.000 EACH 350. 00000 2800. 00| 346. 98000 2775. 84
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
0064 805- 78415 4.000 EACH 1100. 00000 4400. 00| 1103. 05000 4412. 20
SPAN, CATENARY, AND TETHER | | |
0065 805- 78420 5.000 EACH 190. 00000 950. 00| 191. 96000 959. 80
DI SCONNECT HANGER | | |
0066 805- 78445 1.000 EACH 400. 00000 400. 00| 395. 16000 395. 16
S| GNAL SERVI CE | | |
0067 805- 78465 21.000 m | 3. 90000 81. 90| 3. 94000 82.74
SI GNAL CABLE, 2C 8GA | | |
0068 805- 78470 1190.000 m | 1. 10000 1309. 00| 1. 06000 1261. 40
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | | |
0069 805- 78485 24.000 m | 2. 60000 62. 40| 2.61000 62. 64
SI GNAL CABLE, 5C 14GA | | |
0070 805- 78490 192.000 m | 3. 00000 576. 00| 3. 01000 577.92
SI GNAL CABLE, 7C 14GA. | | |
0071 805- 78500 161.000 m | 3. 80000 611. 80| 3. 77000 606. 97
SI GNAL CABLE, 11C 14GA. | | |
0072 805- 78510 760.000 m | 2. 30000 1748. 00| 2. 32000 1763. 20
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0073 805- 78785 10. 000 EACH 520. 00000 5200. 00| 525. 88000 5258. 80
S| GNAL DETECTOR HOUSI NG | | |
0074 805- 78795 476.000 m | 13. 10000 6235. 60| 13. 13000 6249. 88
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0075 805-81032 4,000 EACH 2470. 00000 9880. 00| 2467. 09000 9868. 36
SI GNAL STRAIN POLE, STEEL, 9.2m | |
0076 805- 97505 1.000 EACH 690. 00000 690. 00 689. 56000 689. 56
MODI FY A FOUNDATI ON TO P1 FOUNDATI ON | |
0077 808-06701 24.000 m 88. 32

|
|
1. 60000 38. 40| 3. 68000
|
100nm |

|
LI NE, THERMOPLASTI C, BROKEN, VI TE, |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 434 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 515, 418. 33 ROUTE : SOUTHEASTERN AVENUE
CALL ORDER . 434 CONTRACT 1D : B -25404-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-1212938 | (8) 35-0999231 |
| ATLAS EXCAVATI NG | NC. | HUNT PAVI NG COMPANY, INC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0078 808-06703 201.200 m | 1. 10000 221. 32| 3. 68000 740. 42|
LI NE, THERMOPLASTI C, SOLI D, WH TE, 100mmj | |
0079 808- 75245 191.600 m | 1. 10000 210. 76| 3. 68000 705. 09|
LI NE, THERMOPLASTI C, SQOLID, YELLOW | | |
100mM | | |
0080 808- 75297 10.220 m | 10. 60000 108. 33| 23.10000 236. 08|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |
0081 808- 75320 2.000 EACH 52. 00000 104. 00| 105. 00000 210. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0082 808- 75325 2.000 EACH 70. 00000 140. 00| 126. 00000 252. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0083 723-06927 19.000 m | 8300. 00000 157700. 00| 10035. 40000 190672. 60|
STRUCTURE, PRECAST THREE- S| DED, 8535 mm | | |
X 3048 mm | | |
SECTI ON TOTALS | $ 510, 943. 05| $ 526, 535. 63|
__________________________________________ e
CONTRACT TOTALS | $ 510, 943. 05| $ 526, 535. 63|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 440 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 984, 337. 92 RQUTE : SR 152
CALL ORDER . 440 CONTRACT ID : B -25411-B COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 08/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : N881007
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE Bl D LON BI D
1 35-1035114 SUPERI OR CONSTRUCTI ON CO $ 1,002, 215. 50 100. 0000%
2 35-1106884 ELLAS CONSTRUCTI ON CO $ 1,034,062.02 103. 1776%
| (1) 35-1035114 | (2) 35-1106884 [
| SUPERI OR CONSTRUCTION CO | ELLAS CONSTRUCTI ON CO [
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMODUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| [ I
0001 105- 06790 6.000 MOS | 1400. 00000 8400. 00| 1500. 00000 9000. 00|
FI ELD OFFI CE, 300 SFT | | |
0002 105- 06845 LUWP|  29000. 00000 29000. 00| 5000. 00000 5000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUVP|  50000. 00000 50000. 00]  50000. 00000 50000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-51328 LUMP|  75000. 00000 75000. 00|  126250. 00000 126250. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0005 619- 51860 LUWP|  45000. 00000 45000.00]  16000. 00000 16000. 00|
PAI NT STEEL BRI DGE, PORTI ONS | | |
0006 619- 60999 LUMP|  37500. 00000 37500. 00]  94456. 00000 94456. 00|
CLEAN STEEL BRI DGE, PARTI AL | | |
0007 619- 93423 LUMP| 7500. 00000 7500. 00|  22000. 00000 22000. 00|
POLLUTI ON CONTROL | | |
0008 702- 51005 1.600 CYS | 2500. 00000 4000. 00| 1000. 00000 1600. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0009 702-51863 44.000 EACH 20. 00000 880. 00| 23.00000 1012. 00|
FI ELD DRI LLED HOLE | N CONCRETE | [ |
0010 702- 93722 73.700 CYS | 1750. 00000 128975. 00| 1000. 00000 73700. 00|
CONCRETE, C | | [
0011 703-51032 2627.000 LBS | 1. 50000 3940. 50| 2. 76000 7250. 52|
REI NFORCI NG STEEL, EPOXY COATED | | |
0012 711-51038 LUMP|  236000. 00000 236000. 00| 140000. 00000 140000. 00|
STRUCTURAL STEEL | | |
0013 711-51864 1818.000 EACH| 12. 00000 21816. 00| 35. 00000 63630. 00|
DRI LLED HOLE | | [
0014 711-51866 4056. 000 EACH| 33.00000 133848. 00| 30. 00000 121680. 00|
R VET, REMOVE | | |
0015 711-51877 LUWP|  125000. 00000 125000. 00] 191000. 00000 191000. 00|

JACKI NG AND SUPPORTI NG BEANVS | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 440 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 984, 337. 92 RQUTE : SR 152
CALL ORDER . 440 CONTRACT ID : B -25411-B COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1035114 | (2) 35-1106884 |
| SUPERI OR CONSTRUCTI ON CO | ELLAS CONSTRUCTI ON CO |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0016 711-96801 1408. 000 EACH| 11. 00000 15488. 00| 32. 50000 45760. 00|
SHEAR CONNECTOR, 7/8 IN. STUD | | |
0017 724-51925 432.700 LFT | 160. 00000 69232. 00| 125. 00000 54087. 50|
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0018 801- 04308 5.000 EACH 85. 00000 425. 00| 85. 00000 425. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0019 801- 06605 8.000 EACH 47. 00000 376. 00| 47. 00000 376. 00|
BARRI CADE, |11A | [ |
0020 801-06625 35.000 EACH 51. 00000 1785. 00| 51. 00000 1785. 00|
DETOUR ROUTE MARKER ASSEMBLY [ | |
0021 801-06640 20. 000 EACH 74. 00000 1480. 00| 74. 00000 1480. 00|
CONSTRUCTI ON SI GN, A | | |
0022 801-06775 LUWP| 825. 00000 825. 00| 1825. 00000 1825. 00|
MAI NTAI NI NG TRAFFI C | | |
0023 801-09133 3.000 EACH 1915. 00000 5745. 00| 1915. 00000 5745. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
SECTI ON TOTALS | $ 1,002, 215. 50| $ 1,034,062.02|
------------------------------------------ o m o e o e e o e e e e e e e e e e e e e e e e e e e e et e e e e e e e eemeeeaoaon
CONTRACT TOTALS | $ 1,002, 215. 50| $ 1,034,062.02|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER . 444 CONTRACT ID : B -25461-A
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
CONTRACT TIME : 11/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN
SET- ASI DE :

RQUTE :
COUNTI ES :

PRQJIECT( S)

US 52

TI PPECANCE

DATE : 03/30/01
PAGE : 444 -1

36- 3350477 EAGLE PAI NTI NG & MAI NTENANCE

35-1645115 THREE STAR PAI NTI NG

35- 1602596 I CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG
35-2019240 CENTRAL PAI NTI NG | NC.

36-2726271 DAGLAS, A G PAINTING QO

35-1841931 VENUS PAI NTI NG COVPANY

35-1131315 FI VE STAR PAI NTI NG | NC.

CONDI TI ONAL

. 0000%
. 6776%
. 4958%
. 2314%
. 2314%
. 7768%
. 8987%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 446 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 237, 560. 00 ROQUTE : SR 63, 163 AND 42
CALL ORDER . 446 CONTRACT ID : B -25462-A COUNTI ES : CLAY VERM LLI ON
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
CONTRACT TI ME : 55 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJIECT(S) : NA
SET- ASI DE

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1685251 ATLAS OF LAKE STATI ON $ 159, 540. 00 100. 0000%
2 35-2019240 CENTRAL PAINTING | NC. $ 186, 900. 00 117. 1493%
3 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG $  232,000.00 145. 4180%
4 36-3350477 EAGLE PAI NTI NG & MAI NTENANCE $ 258, 400.00 161. 9656%
5  35-1841931 VENUS PAI NTI NG COMPANY $ 264, 000.00 165. 4757%
6  36-2726271 DAGLAS, A G PAINTI NG CO $ 276, 200. 00 173. 1227%
7  35-1131315 FI VE STAR PAI NTI NG, | NC. CONDI TI ONAL $ 317, 265.00 198. 8623%
8 351645115 THREE STAR PAI NTI NG $  333,480.00 209. 0259%
| (1) 35-1685251 | (2) 35-2019240 | (3) 35-1602596
| ATLAS OF LAKE STATION | CENTRAL PAINTING | NC. [ | CARUS | NDUSTRI AL PAI NTI NG &
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m e e e o e e e m o e e e e e m e e o e e et e e e e m e e e e e e e eoeoeoo-

SECTI ON 0001 BRI DGE PAI NTI NG

[
0001 110-01001 LUWP| 30000. 00000 30000. 00| 6000. 00000 6000. 00| 11600. 00000 11600. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0002 619- 04414 12.000 EACH 20. 00000 240. 00| 50. 00000 600. 00| 1. 00000 12. 00
DRAI N EXTENSI ON | |

0003 619- 51859 LUMP|  15000. 00000 15000. 00]  10000. 00000 10000. 00|  20993. 00000 20993. 00
PAINT STEEL BRIDGE , STR NO 1 [ | |

0004 619- 51859 LUMP|  15000. 00000 15000. 00|  10000. 00000 10000. 00|  21350. 00000 21350. 00
PAINT STEEL BRIDGE , STR NO 2 [ | |

0005 619- 51859 LUMP|  20000. 00000 20000. 00| 5000. 00000 5000. 00| 8425. 00000 8425. 00
PAINT STEEL BRIDGE , STR NO 3 | | |

0006 619- 60806 LUMP| 1300. 00000 1300. 00| 500. 00000 500. 00| 500. 00000 500. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , STR NO 1 | |

0007 619- 60806 LUMP| 1500. 00000 1500. 00| 500. 00000 500. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 2 | |

0008 619- 60806 LUWP| 2500. 00000 2500. 00| 500. 00000 500. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , STR NO 3 | |

0009 619- 61000 LUMP|  20000. 00000 20000. 00|  70000. 00000 70000. 00|  27490. 00000 27490. 00
CLEAN STEEL BRIDGE , STRNO 1 | | |
0010 619- 61000 LUMP|  15000. 00000 15000. 00|  62000. 00000 62000. 00|  70000. 00000 70000. 00

CLEAN STEEL BRIDGE , STR NO 2 | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 446 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 237, 560. 00 ROQUTE : SR 63, 163 AND 42
CALL ORDER . 446 CONTRACT ID : B -25462-A COUNTI ES : CLAY VERM LLI ON
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1685251 | (2) 35-2019240 | (3) 35-1602596
| ATLAS OF LAKE STATI ON | CENTRAL PAI NTI NG | NC. | I CARUS | NDUSTRI AL PAI NTI NG &
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0011 619- 61000 LUVP| 30000. 00000 30000. 00| 20000. 00000 20000. 00| 68830. 00000 68830. 00
CLEAN STEEL BRIDGE , STR NO 3 | | |
0012 619-93423 LUMP| 2000. 00000 2000. 00| 300. 00000 300. 00| 500. 00000 500. 00
POLLUTI ON CONTROL , STR NO 1 [ | [
0013 619- 93423 LUMP| 2000. 00000 2000. 00| 300. 00000 300. 00| 500. 00000 500. 00
POLLUTI ON CONTROL , STR NO 2 [ | [
0014 619-93423 LUMP| 2000. 00000 2000. 00| 300. 00000 300. 00| 500. 00000 500. 00
POLLUTI ON CONTROL , STR NO 3 [ | [
0015 709-51821 LUMP| 1000. 00000 1000. 00| 300. 00000 300. 00| 100. 00000 100. 00
SURFACE SEAL , STR NO 1 | | |
0016 709-51821 LUMP| 1000. 00000 1000. 00| 300. 00000 300. 00| 100. 00000 100. 00
SURFACE SEAL , STR NO 2 | | |
0017 709-51821 LUMP| 1000. 00000 1000. 00| 300. 00000 300. 00| 100. 00000 100. 00
SURFACE SEAL , STR NO 3 | | |
SECTI ON TOTALS | $ 159, 540. 00| $ 186, 900. 00| $ 232, 000. 00
------------------------------------------ o m ot o e e o e e e e e e e e e e e e e e e e e e e e et e e e e e e e e eemeeeaoaon

CONTRACT TOTALS | $ 159, 540. 00| $ 186, 900. 00| $ 232, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 446 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 237, 560. 00 ROQUTE : SR 63, 163 AND 42
CALL ORDER . 446 CONTRACT ID : B -25462-A COUNTI ES : CLAY VERM LLI ON
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 36-3350477 | (5) 35-1841931 | (6) 36-2726271
| EAGLE PAI NTI NG & MAI NTENANCE| VENUS PAI NTI NG COVPANY | DAGLAS, A. G PAINTING QO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001 BRI DGE PAI NTI NG
[ I I
0001 110-01001 LUVP| 20000. 00000 20000. 00| 14480. 00000 14480. 00| 10000. 00000 10000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619-04414 12.000 EACH 200. 00000 2400. 00| 10. 00000 120. 00| 100. 00000 1200. 00
DRAI N EXTENSI ON | |
0003 619-51859 LUWP| 46500. 00000 46500. 00| 10000. 00000 10000. 00| 30000. 00000 30000. 00
PAI NT STEEL BRIDGE , STR NO 1 | |
0004 619-51859 LUVP| 35000. 00000 35000. 00| 10000. 00000 10000. 00| 20000. 00000 20000. 00
PAI NT STEEL BRI DGE , STR NO 2 | |
0005 619-51859 LUVP| 20000. 00000 20000. 00| 10000. 00000 10000. 00| 15000. 00000 15000. 00
PAINT STEEL BRIDGE , STR NO 3 | | |
0006 619- 60806 LUWVP| 2000. 00000 2000. 00| 600. 00000 600. 00| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 1 | | |
0007 619- 60806 LUWP| 4000. 00000 4000. 00| 600. 00000 600. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 2 | | |
0008 619- 60806 LUVP| 2000. 00000 2000. 00| 600. 00000 600. 00| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTING , STR NO 3 | |
0009 619-61000 LUWP| 46500. 00000 46500. 00| 77000. 00000 77000. 00| 60000. 00000 60000. 00
CLEAN STEEL BRIDGE , STR NO 1 | | |
0010 619-61000 LUWP| 39000. 00000 39000. 00| 97000. 00000 97000. 00| 90000. 00000 90000. 00
CLEAN STEEL BRIDGE , STR NO 2 | |
0011 619-61000 LUMP| 20000. 00000 20000. 00| 40000. 00000 40000. 00| 25000. 00000 25000. 00
CLEAN STEEL BRIDGE , STR NO 3 | | |
0012 619- 93423 LUMP| 5000. 00000 5000. 00| 600. 00000 600. 00| 3000. 00000 3000. 00
POLLUTI ON CONTROL , STR NO 1 [ | [
0013 619- 93423 LUMP| 8000. 00000 8000. 00| 600. 00000 600. 00| 10000. 00000 10000. 00
POLLUTI ON CONTROL , STR NO 2 [ | |
0014 619- 93423 LUMP| 5000. 00000 5000. 00| 600. 00000 600. 00| 2000. 00000 2000. 00
POLLUTI ON CONTROL , STR NO 3 [ | [
0015 709-51821 LUMP| 1000. 00000 1000. 00| 600. 00000 600. 00| 2000. 00000 2000. 00
SURFACE SEAL , STR NO 1 | | |
0016 709-51821 LUMP| 1000. 00000 1000. 00| 600. 00000 600. 00| 500. 00000 500. 00
SURFACE SEAL , STR NO 2 | | |
0017 709-51821 LUMP| 1000. 00000 1000. 00| 600. 00000 600. 00| 500. 00000 500. 00
SURFACE SEAL , STR NO 3 | | |
SECTI ON TOTALS | $ 258, 400. 00| $ 264, 000. 00| $ 276, 200. 00
------------------------------------------ o m o m e e e e e e e e e e e e e e e e e e e e e e e e e e e md e e e e e e e emeeea—aon
CONTRACT TOTALS | $ 258, 400. 00| $ 264, 000. 00| $ 276, 200. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 446 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 237, 560. 00 ROQUTE : SR 63, 163 AND 42
CALL ORDER . 446 CONTRACT ID : B -25462-A COUNTI ES : CLAY VERM LLI ON
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (7) 35-1131315 | (8) 35-1645115 |
| FI'VE STAR PAINTING | NC. | THREE STAR PAI NTI NG |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e mm
SECTI ON 0001 BRI DGE PAI NTI NG
I I I
0001 110-01001 LUWVP| 25000. 00000 25000. 00| 16650. 00000 16650. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 619-04414 12.000 EACH 25. 00000 300. 00| 40. 00000 480. 00|
DRAI N EXTENSI ON | [ |
0003 619-51859 LUWVP| 24733. 00000 24733. 00| 29598. 00000 29598. 00|
PAINT STEEL BRIDGE , STR NO 1 | | [
0004 619-51859 LUWVP| 56255. 00000 56255. 00| 11988. 00000 11988. 00|
PAI NT STEEL BRI DGE , STR NO 2 | | [
0005 619-51859 LUWP| 9500. 00000 9500. 00| 11544. 00000 11544. 00|
PAINT STEEL BRIDGE , STR NO 3 | | |
0006 619- 60806 LUMWP| 1000. 00000 1000. 00| 2257. 00000 2257. 00|
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 1 | | |
0007 619- 60806 LUWP| 5000. 00000 5000. 00| 999. 00000 999. 00|
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , STR NO 2 | | |
0008 619- 60806 LUVP| 900. 00000 900. 00| 962. 00000 962. 00|
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAI NTING , STR NO 3 | | |
0009 619-61000 LUMP| 49467. 00000 49467. 00| 135420. 00000 135420. 00|
CLEAN STEEL BRIDGE , STR NO 1 | | |
0010 619-61000 LUWP| 112510. 00000 112510. 00| 59940. 00000 59940. 00|
CLEAN STEEL BRIDGE , STR NO 2 | | |
0011 619-61000 LUWP| 29000. 00000 29000. 00| 57720. 00000 57720. 00|
CLEAN STEEL BRIDGE , STR NO 3 | | |
0012 619- 93423 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00|
POLLUTI ON CONTROL , STR NO 1 [ | [
0013 619- 93423 LUMP| 1000. 00000 1000. 00| 999. 00000 999. 00|
POLLUTI ON CONTROL , STR NO 2 [ | [
0014 619-93423 LUWP| 1000. 00000 1000. 00| 962. 00000 962. 00|
POLLUTI ON CONTROL , STR NO 3 [ | [
0015 709-51821 LUMP| 300. 00000 300. 00| 1000. 00000 1000. 00|
SURFACE SEAL , STR NO 1 | | |
0016 709-51821 LUMP| 100. 00000 100. 00| 999. 00000 999. 00|
SURFACE SEAL , STR NO 2 | |
0017 709-51821 LUVP| 200. 00000 200. 00| 962. 00000 962. 00|
SURFACE SEAL , STR NO 3 | |
SECTI ON TOTALS | $ 317, 265. 00| $ 333, 480. 00|
__________________________________________________________________________________________________ e e e e e e e e e e e e e mm
CONTRACT TOTALS | $ 317, 265. 00| $ 333, 480. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 448 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 139, 300. 00 ROUTE : SR 63 AND US 231
CALL ORDER . 448 CONTRACT I D : B -25463-A COUNTI ES : WARREN Tl PPECANCE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
CONTRACT TIME : 10/31/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJIECT(S) : NA
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE Bl D LON BI D
1 35-2019240 CENTRAL PAINTING | NC $ 108, 700. 00 100. 0000%
2 35-1685251 ATLAS OF LAKE STATI ON $ 125, 000. 00 114. 9954%
3 35-1645115 THREE STAR PAI NTI NG $ 136, 000. 55 125. 1155%
4  35-1131315 FI VE STAR PAI NTI NG | NC $ 136, 191. 00 125. 2907%
5  36-3350477 EAGLE PAI NTI NG & MAI NTENANCE $ 138, 000. 00 126. 9549%
6 35-1841931 VENUS PAI NTI NG COMPANY $ 166, 400. 00 153. 0818%
7  35-1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG $ 179, 000. 00 164. 6734%
8  35-1778430 SPANCS, N.I. PAINTING |NC $ 192, 000. 00 176. 6329%
| (1) 35-2019240 | (2) 35-1685251 | (3) 35-1645115
| CENTRAL PAINTI NG | NC. | ATLAS OF LAKE STATI ON | THREE STAR PAI NTI NG
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMODUNT|  UNIT PRICE AVMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T oy
SECTI ON 0001 BRI DGE PAI NTI NG
[ [ I
0001 110- 01001 LUMP| 4000. 00000 4000.00]  20000. 00000 20000. 00| 6800. 00000 6800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619-51859 LUMP| 8000. 00000 8000. 00|  12000. 00000 12000. 00| 4709. 32000 4709. 32
PAI NT STEEL BRIDGE , STR NO 1 | | |
0003 619- 51859 LUMP| 3000. 00000 3000.00]  12000. 00000 12000. 00| 4709. 32000 4709. 32
PAI NT STEEL BRI DGE , STR NO 2 | | |
0004 619- 51859 LUMP| 5000. 00000 5000. 00|  12000. 00000 12000. 00]  11253. 44000 11253. 44
PAI NT STEEL BRIDGE , STR NO 3 | | |
0005 619- 60806 LUMP| 500. 00000 500. 00| 1000. 00000 1000. 00| 392. 45000 392. 45

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , STR NO 1 | |

0006 619- 60806 LUMP| 500. 00000 500. 00| 1000. 00000 1000. 00| 392. 45000 392. 45
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 2 | |

0007 619- 60806 LUWP| 500. 00000 500. 00| 1000. 00000 1000. 00| 937. 79000 937.79
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , STR NO 3 | |

0008 619- 61000 LUMP|  20000. 00000 20000. 00|  20000. 00000 20000. 00|  23546. 60000 23546. 60
CLEAN STEEL BRIDGE , STR NO 1 | | |

0009 619- 61000 LUMP|  20000. 00000 20000. 00|  20000. 00000 20000. 00|  23546. 60000 23546. 60
CLEAN STEEL BRIDGE , STR NO 2 | | |

0010 619- 61000 LUMP|  45000. 00000 45000.00|  20000. 00000 20000. 00|  56267. 20000 56267. 20

CLEAN STEEL BRIDGE , STR NO 3 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 448 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 139, 300. 00 ROUTE : SR 63 AND US 231
CALL ORDER . 448 CONTRACT I D : B -25463-A COUNTI ES : WARREN Tl PPECANCE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-2019240 | (2) 35-1685251 | (3) 35-1645115
| CENTRAL PAI NTI NG | NC. | ATLAS OF LAKE STATI ON | THREE STAR PAI NTI NG
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0011 619-93423 LUWP| 300. 00000 300. 00| 1500. 00000 1500. 00| 392. 45000 392. 45
POLLUTI ON CONTROL , STR NO 1 [ | [
0012 619- 93423 LUWP| 300. 00000 300. 00| 1500. 00000 1500. 00| 392. 45000 392. 45
POLLUTI ON CONTROL , STR NO 2 [ | [
0013 619- 93423 LUWP| 300. 00000 300. 00| 1500. 00000 1500. 00| 937. 79000 937.79
POLLUTI ON CONTROL , STR NO 3 [ | [
0014 709-51821 LUVP| 900. 00000 900. 00| 500. 00000 500. 00| 392. 45000 392. 45
SURFACE SEAL , STR NO 1 | | |
0015 709-51821 LUVP| 200. 00000 200. 00| 500. 00000 500. 00| 392. 45000 392. 45
SURFACE SEAL , STR NO 2 | | |
0016 709-51821 LUVP| 200. 00000 200. 00| 500. 00000 500. 00| 937. 79000 937.79
SURFACE SEAL , STR NO 3 | | |
SECTI ON TOTALS | $ 108, 700. 00| $ 125, 000. 00| $ 136, 000. 55
------------------------------------------ o m o e o e e o e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeeoaon

CONTRACT TOTALS | $ 108, 700. 00| $ 125, 000. 00| $ 136, 000. 55




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 448 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 139, 300. 00 ROUTE : SR 63 AND US 231
CALL ORDER . 448 CONTRACT I D : B -25463-A COUNTI ES : WARREN Tl PPECANCE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE
| (4) 35-1131315 | (5) 36-3350477 | (6) 35-1841931
| FI VE STAR PAI NTI NG | NC. | EAGLE PAI NTI NG & MAI NTENANCE| VENUS PAI NTI NG COVPANY
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T

SECTI ON 0001 BRI DGE PAI NTI NG

[ I
0001 110-01001 LUWP| 6000. 00000 6000. 00| 15000. 00000 15000. 00| 10000. 00000 10000. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0002 619- 51859 LUMP|  12712. 00000 12712.00|  15000. 00000 15000. 00| 6000. 00000 6000. 00
PAINT STEEL BRIDGE , STR NO 1 | |

0003 619- 51859 LUMP|  12712. 00000 12712.00|  15000. 00000 15000. 00| 6000. 00000 6000. 00
PAINT STEEL BRIDGE , STR NO 2 | |

0004 619- 51859 LUMP|  16274. 00000 16274.00|  23500. 00000 23500. 00|  10000. 00000 10000. 00
PAINT STEEL BRIDGE , STR NO 3 | | |

0005 619- 60806 LUMP| 500. 00000 500. 00| 1500. 00000 1500. 00| 600. 00000 600. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 1 | |

0006 619- 60806 LUMP| 500. 00000 500. 00| 1500. 00000 1500. 00| 600. 00000 600. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , STR NO 2 | |

0007 619- 60806 LUMP| 500. 00000 500. 00| 2000. 00000 2000. 00| 600. 00000 600. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 3 | |

0008 619- 61000 LUMP|  25423. 00000 25423.00|  15000. 00000 15000. 00|  33000. 00000 33000. 00

CLEAN STEEL BRIDGE , STR NO 1 [ | |

0009 619- 61000 LUMP|  25423. 00000 25423.00|  15000. 00000 15000. 00|  33000. 00000 33000. 00
CLEAN STEEL BRIDGE , STR NO 2 [ | |

0010 619- 61000 LUMP|  32547. 00000 32547.00|  23500. 00000 23500. 00|  63000. 00000 63000. 00
CLEAN STEEL BRIDGE , STR NO 3 [ | |

0011 619- 93423 LUMP| 1000. 00000 1000. 00| 2000. 00000 2000. 00| 600. 00000 600. 00
POLLUTI ON CONTROL , STR NO 1 | | [

0012 619- 93423 LUMP| 1000. 00000 1000. 00| 2000. 00000 2000. 00| 600. 00000 600. 00
POLLUTI ON CONTROL , STR NO 2 | | [

0013 619- 93423 LUMP| 1000. 00000 1000. 00| 4000. 00000 4000. 00| 600. 00000 600. 00
POLLUTI ON CONTROL , STR NO 3 | | [

0014 709-51821 LUMP] 200. 00000 200. 00| 1000. 00000 1000. 00 600. 00000 600. 00
SURFACE SEAL , STR NO 1 | | |

0015 709- 51821 LUMP] 200. 00000 200. 00| 1000. 00000 1000. 00| 600. 00000 600. 00
SURFACE SEAL , STR NO 2 | | |

0016 709-51821 LUMP] 200. 00000 200. 00| 1000. 00000 1000. 00| 600. 00000 600. 00
SURFACE SEAL , STR NO 3 | | |

SECTI ON TOTALS | $ 136, 191. 00| $ 138, 000. 00| $ 166, 400. 00
------------------------------------------ o m e m et o o e e et o e e e e e e e e oo e e e e et e e e e e e e e eieoeoeoo--

CONTRACT TOTALS | $ 136, 191. 00| $ 138, 000. 00| $ 166, 400. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 448 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 139, 300. 00 ROUTE : SR 63 AND US 231
CALL ORDER . 448 CONTRACT I D : B -25463-A COUNTI ES : WARREN Tl PPECANCE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (7) 35-1602596 | (8) 35-1778430 |
| I CARUS | NDUSTRI AL PAI NTI NG & SPANCS, N.1. PAINTING INC |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
SECTI ON 0001 BRI DGE PAI NTI NG
I I I
0001 110-01001 LUMWP| 8950. 00000 8950. 00| 9500. 00000 9500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619-51859 LUWP| 8000. 00000 8000. 00| 10000. 00000 10000. 00|
PAI NT STEEL BRIDGE , STR NO 1 | |
0003 619-51859 LUWP| 8000. 00000 8000. 00| 10000. 00000 10000. 00|
PAI NT STEEL BRI DGE , STR NO 2 | |
0004 619-51859 LUWVP| 25000. 00000 25000. 00| 20000. 00000 20000. 00|
PAINT STEEL BRIDGE , STR NO 3 | | [
0005 619- 60806 LUWP| 500. 00000 500. 00| 1000. 00000 1000. 00|
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , STR NO 1 | | |
0006 619- 60806 LUWP| 500. 00000 500. 00| 1000. 00000 1000. 00|
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , STR NO 2 | | |
0007 619- 60806 LUMP| 500. 00000 500. 00| 1000. 00000 1000. 00|
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAI NTING , STR NO 3 | | |
0008 619- 61000 LUWP| 20375. 00000 20375. 00| 27000. 00000 27000. 00|
CLEAN STEEL BRIDGE , STR NO 1 | | |
0009 619-61000 LUWP| 20375. 00000 20375. 00| 27000. 00000 27000. 00|
CLEAN STEEL BRIDGE , STR NO 2 | | |
0010 619-61000 LUWP| 85000. 00000 85000. 00| 78000. 00000 78000. 00|
CLEAN STEEL BRIDGE , STR NO 3 | | |
0011 619-93423 LUMP| 500. 00000 500. 00| 2000. 00000 2000. 00|
POLLUTI ON CONTROL , STR NO 1 [ | [
0012 619-93423 LUMP| 500. 00000 500. 00| 2000. 00000 2000. 00|
POLLUTI ON CONTROL , STR NO 2 [ | [
0013 619- 93423 LUMP| 500. 00000 500. 00| 2000. 00000 2000. 00|
POLLUTI ON CONTROL , STR NO 3 [ | [
0014 709-51821 LUMP| 100. 00000 100. 00| 500. 00000 500. 00|
SURFACE SEAL , STR NO 1 | | |
0015 709-51821 LUMP| 100. 00000 100. 00| 500. 00000 500. 00|
SURFACE SEAL , STR NO 2 | | |
0016 709-51821 LUMP| 100. 00000 100. 00| 500. 00000 500. 00|
SURFACE SEAL , STR NO 3 | |
SECTI ON TOTALS | $ 179, 000. 00| $ 192, 000. 00|
CONTRACT TOTALS | $ 179, 000. 00| $ 192, 000. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 454 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 97, 800. 00 ROUTE : SR 19
CALL ORDER . 454 CONTRACT ID : B -25482-A COUNTI ES : ELKHART
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
CONTRACT TIME : 08/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJIECT(S) : NA
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 35-1131315 FI VE STAR PAI NTING | NC. $ 80, 264. 00 100. 0000%
2 35-2019240 CENTRAL PAINTING | NC. $ 96, 200. 00 119. 8544%
3 35-1685251 ATLAS OF LAKE STATI ON $ 99, 000. 00 123. 3429%
4 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG $ 99, 000. 00 123. 3429%
5  35-1778430 SPANCS, N 1. PAINTING INC $ 117, 456.00 146. 3370%
6  36-2726271 DAGLAS, A G PAINTING CO CONDI TI ONAL $ 118, 000.00 147. 0148%
7  35-1841931 VENUS PAI NTI NG COVPANY $ 119, 000.00 148. 2607%
8  36-3350477 EAGLE PAI NTI NG & MAI NTENANCE $  134,000.00 166. 9490%
9  35-1645115 THREE STAR PAI NTI NG $  143,001.08 178. 1634%
| (1) 35-1131315 | (2) 35-2019240 | (3) 35-1685251
| FI'VE STAR PAINTING | NC. | CENTRAL PAINTING | NC. | ATLAS CF LAKE STATION
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE PAI NTI NG
I I I
0001 110- 01001 LUMP| 4000. 00000 4000. 00| 4000. 00000 4000.00]  16000. 00000 16000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0002 619- 60806 LUMP| 1500. 00000 1500. 00| 500. 00000 500. 00| 3000. 00000 3000. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 1 | |
0003 619- 60806 LUMP| 1500. 00000 1500. 00| 500. 00000 500. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , STR NO 2 | |

0004 619- 93423 LUVP| 1000. 00000 1000. 00| 300. 00000 300. 00| 2000. 00000 2000. 00
POLLUTI ON CONTROL , STR NO 1 [ | [

0005 619- 93423 LUVP| 1000. 00000 1000. 00| 300. 00000 300. 00| 2000. 00000 2000. 00
POLLUTI ON CONTROL , STR NO 2 [ | [

0006 619- 95457 LUMP|  35482. 00000 35482.00]  45000. 00000 45000. 00|  35000. 00000 35000. 00
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO 1 [ | [

0007 619- 95457 LUMP|  35482. 00000 35482.00|  45000. 00000 45000.00]  35000. 00000 35000. 00
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO 2 [ | [

0008 709- 51821 LUMP| 150. 00000 150. 00| 300. 00000 300. 00| 1500. 00000 1500. 00
SURFACE SEAL , STR NO 1 | | |

0009 709- 51821 LUMP| 150. 00000 150. 00| 300. 00000 300. 00| 1500. 00000 1500. 00

SURFACE SEAL , STR NO 2 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 454 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 97, 800. 00 ROUTE : SR 19
CALL ORDER . 454 CONTRACT ID : B -25482-A COUNTI ES : ELKHART
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1131315 | (2) 35-2019240 | (3) 35-1685251
| FI VE STAR PAI NTI NG | NC | CENTRAL PAI NTING | NC. | ATLAS OF LAKE STATI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON TOTALS | $ 80, 264. 00| $ 96, 200. 00| $ 99, 000. 00
------------------------------------------ T

CONTRACT TOTALS | $ 80, 264. 00| $ 96, 200. 00| $ 99, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 454 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 97, 800. 00 ROUTE : SR 19
CALL ORDER . 454 CONTRACT ID : B -25482-A COUNTI ES : ELKHART
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE
| (4) 35-1602596 | (5) 35-1778430 | (6) 36-2726271

| | CARUS | NDUSTRI AL PAI NTI NG & SPANCS, N.1. PAINTING INC. |DAGLAS, A G PAI NTI NG CO
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 BRI DGE PAI NTI NG

[ I
0001 110-01001 LUWP| 4950. 00000 4950. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00

MOBI LI ZATI ON AND DEMCBI LI ZATI ON | |
0002 619- 60806 LUWP| 500. 00000 500. 00| 1000. 00000 1000. 00 2000. 00000 2000. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , STR NO 1 | |

I
|
|
0003 619- 60806 LUMP| 500. 00000 500. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 2 | |
0004 619- 93423 LUWP| 500. 00000 500. 00| 2000. 00000 2000. 00| 6000. 00000 6000. 00
POLLUTI ON CONTROL , STR NO 1 | | [
0005 619- 93423 LUWP| 500. 00000 500. 00| 2000. 00000 2000. 00| 6000. 00000 6000. 00
POLLUTI ON CONTROL , STR NO 2 [ | |
0006 619- 95457 LUMP|  61000. 00000 61000. 00|  47000. 00000 47000.00|  47500. 00000 47500. 00
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO 1 I I I
0007 619- 95457 LUMP|  30850. 00000 30850.00|  58456. 00000 58456. 00|  47500. 00000 47500. 00
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO 2 I I I
0008 709- 51821 LUMP| 100. 00000 100. 00| 500. 00000 500. 00| 1000. 00000 1000. 00
SURFACE SEAL , STR NO 1 | | |
0009 709- 51821 LUWVP| 100. 00000 100. 00| 500. 00000 500. 00| 1000. 00000 1000. 00
SURFACE SEAL , STR NO 2 | | |
SECTI ON TOTALS | $ 99, 000. 00| $ 117, 456.00] $ 118, 000.00
------------------------------------------ g

CONTRACT TOTALS | $ 99, 000. 00| $ 117, 456. 00| $ 118, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 454 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 97, 800. 00 ROUTE : SR 19
CALL ORDER . 454 CONTRACT ID : B -25482-A COUNTI ES : ELKHART
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (7) 35-1841931 | (8) 36-3350477 | (9) 35-1645115
| VENUS PAI NTI NG COVPANY | EAGLE PAI NTI NG & MAI NTENANCE| THREE STAR PAI NTI NG
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001 BRI DGE PAI NTI NG
I I I
0001 110-01001 LUVP| 10000. 00000 10000. 00| 15000. 00000 15000. 00| 7150. 00000 7150. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619- 60806 LUWP| 500. 00000 500. 00| 5000. 00000 5000. 00| 905. 68000 905. 68
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 1 | | |
0003 619- 60806 LUWP| 500. 00000 500. 00| 5000. 00000 5000. 00| 905. 68000 905. 68
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 2 | | |
0004 619-93423 LUWP| 500. 00000 500. 00| 3000. 00000 3000. 00| 905. 68000 905. 68
POLLUTI ON CONTROL , STR NO 1 [ | [
0005 619-93423 LUWP| 500. 00000 500. 00| 3000. 00000 3000. 00| 905. 68000 905. 68
POLLUTI ON CONTROL , STR NO 2 [ | [
0006 619- 95457 LUVP| 53000. 00000 53000. 00| 48000. 00000 48000. 00| 65208. 50000 65208. 50
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO 1 I I I
0007 619- 95457 LUWP| 53000. 00000 53000. 00| 53000. 00000 53000. 00| 65208. 50000 65208. 50
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO 2 I I I
0008 709-51821 LUWP| 500. 00000 500. 00| 1000. 00000 1000. 00| 905. 68000 905. 68
SURFACE SEAL , STR NO 1 | |
0009 709-51821 LUWP| 500. 00000 500. 00| 1000. 00000 1000. 00| 905. 68000 905. 68
SURFACE SEAL , STR NO 2 | | |
SECTI ON TOTALS | $ 119, 000. 00| $ 134, 000. 00| $ 143, 001. 08
------------------------------------------ e
CONTRACT TOTALS | $ 119, 000. 00| $ 134, 000. 00| $ 143, 001. 08




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 456 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 151, 725. 00 ROUTE : SR 1, US 30, |-69
CALL ORDER . 456 CONTRACT ID: B -25483-A COUNTI ES : ALLEN HUNTI NGTON
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
CONTRACT TIME : 10/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJIECT(S) : NA
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 35-1131315 FI VE STAR PAI NTING | NC. $ 82, 384. 00 100. 0000%
2 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG $ 119, 000.00 144. 4455%
3 35-1685251 ATLAS OF LAKE STATI ON $ 120, 500.00 146. 2662%
4 35-2019240 CENTRAL PAINTING | NC. $ 123, 900.00 150. 3932%
5  35-1841931 VENUS PAI NTI NG COVPANY $ 136, 000.00 165. 0805%
6  36-3350477 EAGLE PAI NTI NG & MAI NTENANCE $ 144, 000.00 174. 7912%
7 35-1645115 THREE STAR PAI NTI NG $ 149, 459. 89 181. 4185%
8  36-2726271 DAGLAS, A G PAINTING CO CONDI TI ONAL $  163,500.00 198. 4608%
9  35-1778430 SPANCS, N 1. PAINTING INC $ 179, 456.00 217. 8287%
| (1) 35-1131315 | (2) 35-1602596 | (3) 35-1685251
| FI'VE STAR PAI NTING | NC. | | CARUS | NDUSTRI AL PAI NTI NG &| ATLAS OF LAKE STATI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE PAI NTI NG
I I
0001 110- 01001 LUMP| 6000. 00000 6000. 00| 5950. 00000 5950.00]  20000. 00000 20000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0002 619- 60806 LUWP| 500. 00000 500. 00| 500. 00000 500. 00| 1500. 00000 1500. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING STR NO 1 | [ |

0003 619- 60806 LUMP| 500. 00000 500. 00| 500. 00000 500. 00| 1500. 00000 1500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTI NG STR NO 2 | | |

0004 619- 60806 LUMP| 500. 00000 500. 00| 500. 00000 500. 00| 1500. 00000 1500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING STR NO 3 | [ |

0005 619- 93423 LUVP| 1000. 00000 1000. 00| 500. 00000 500. 00| 1500. 00000 1500. 00
POLLUTI ON CONTROL STR NO. 1 | | |

0006 619- 93423 LUVP] 1000. 00000 1000. 00| 500. 00000 500. 00| 1500. 00000 1500. 00
POLLUTI ON CONTROL STR. NO. 2 | | |

0007 619-93423 LUVP] 1000. 00000 1000. 00| 500. 00000 500. 00| 1500. 00000 1500. 00
POLLUTI ON CONTROL STR. NO. 3 | | |

0008 619- 95457 LUVP|  44462. 00000 44462.00]  69603. 00000 69603.00]  29500. 00000 29500. 00
CLEAN AND PAI NT STRUCTURAL STEEL STR | |
NO. 1 | | |

0009 619- 95457 LUMP|  13252. 00000 13252.00]  20251. 00000 20251.00|  29500. 00000 29500. 00

CLEAN AND PAI NT STRUCTURAL STEEL STR | [
NO. 2 I | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 456 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 151, 725. 00 ROUTE : SR 1, US 30, |-69
CALL ORDER . 456 CONTRACT ID: B -25483-A COUNTI ES : ALLEN HUNTI NGTON
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1131315 | (2) 35-1602596 | (3) 35-1685251
| FI VE STAR PAINTING | NC. | I CARUS | NDUSTRI AL PAI NTI NG & ATLAS OF LAKE STATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0010 619- 95457 LUVP| 13720. 00000 13720. 00| 19896. 00000 19896. 00| 29500. 00000 29500. 00
CLEAN AND PAI NT STRUCTURAL STEEL STR | | |
NO. 3 | | |
0011 709-51821 LUWP| 150. 00000 150. 00| 100. 00000 100. 00] 1000. 00000 1000. 00
SURFACE SEAL STR. NO. 1 | | |
0012 709-51821 LUWP| 150. 00000 150. 00| 100. 00000 100. 00| 1000. 00000 1000. 00
SURFACE SEAL STR. NO 2 [ | [
0013 709-51821 LUWP| 150. 00000 150. 00| 100. 00000 100. 00] 1000. 00000 1000. 00
SURFACE SEAL STR. NO 3 [ | [
SECTI ON TOTALS | $ 82, 384. 00| $ 119, 000. 00| $ 120, 500. 00
------------------------------------------ o

CONTRACT TOTALS | $ 82, 384. 00| $ 119, 000. 00| $ 120, 500. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 456 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 151, 725. 00 ROUTE : SR 1, US 30, |-69
CALL ORDER . 456 CONTRACT ID: B -25483-A COUNTI ES : ALLEN HUNTI NGTON
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE
| (4) 35-2019240 | (5) 35-1841931 | (6) 36-3350477
| CENTRAL PAI NTI NG | NC. | VENUS PAI NTI NG COMPANY | EAGLE PAI NTI NG & MAI NTENANCE
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T

SECTI ON 0001 BRI DGE PAI NTI NG

[ I I
0001 110-01001 LUWP| 3600. 00000 3600. 00| 15600. 00000 15600. 00| 15000. 00000 15000. 00

MOBI LI ZATI ON AND DEMCBI LI ZATI ON | | [
0002 619- 60806 LUWP| 500. 00000 500. 00| 600. 00000 600. 00| 5000. 00000 5000. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING STR NO 1 | [ |

0003 619- 60806 LUWP| 500. 00000 500. 00| 600. 00000 600. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING STR NO. 2 | [ |

0004 619- 60806 LUMP| 500. 00000 500. 00| 600. 00000 600. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING STR NO 3 [ [ [

0005 619- 93423 LUMP| 300. 00000 300. 00| 600. 00000 600. 00| 5000. 00000 5000. 00
POLLUTI ON CONTROL STR NO. 1 | | |

0006 619- 93423 LUMP| 300. 00000 300. 00| 600. 00000 600. 00| 3000. 00000 3000. 00
POLLUTI ON CONTROL STR NO. 2 | | |

0007 619- 93423 LUMP| 300. 00000 300. 00| 600. 00000 600. 00| 3000. 00000 3000. 00
POLLUTI ON CONTROL STR. NO. 3 | | |

0008 619- 95457 LUMP|  69000. 00000 69000. 00|  69000. 00000 69000. 00|  63000. 00000 63000. 00
CLEAN AND PAI NT STRUCTURAL STEEL STR | |
NO 1 I I [

0009 619- 95457 LUMP|  24000. 00000 24000. 00|  23000. 00000 23000. 00|  21000. 00000 21000. 00
CLEAN AND PAI NT STRUCTURAL STEEL STR | |
NO 2 I I I

0010 619- 95457 LUMP|  24000. 00000 24000. 00|  23000. 00000 23000.00]  20000. 00000 20000. 00
CLEAN AND PAI NT STRUCTURAL STEEL STR | |
NO 3 I I [

0011 709-51821 LUMP| 300. 00000 300. 00| 600. 00000 600. 00| 1000. 00000 1000. 00
SURFACE SEAL STR NO 1 [ | [

0012 709- 51821 LUWP| 300. 00000 300. 00| 600. 00000 600. 00| 1000. 00000 1000. 00
SURFACE SEAL STR NO 2 [ | [

0013 709- 51821 LUWP| 300. 00000 300. 00| 600. 00000 600. 00| 1000. 00000 1000. 00
SURFACE SEAL STR NO 3 | | |

SECTI ON TOTALS | $ 123, 900. 00| $ 136, 000. 00| $ 144, 000. 00
------------------------------------------ g

CONTRACT TOTALS | $ 123, 900. 00| $ 136, 000. 00| $ 144, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/30/01
PAGE : 456 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 151, 725. 00 ROUTE : SR 1, US 30, |-69
CALL ORDER . 456 CONTRACT ID: B -25483-A COUNTI ES : ALLEN HUNTI NGTON
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (7) 35-1645115 | (8) 36-2726271 | (9) 35-1778430
| THREE STAR PAI NTI NG | DAGLAS, A. G PAINTING QO | SPANCS, N.I. PAINTING |INC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001 BRI DGE PAI NTI NG
[ I I
0001 110-01001 LUWP| 7475. 00000 7475. 00| 15000. 00000 15000. 00| 8000. 00000 8000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619- 60806 LUMP| 1166. 20000 1166. 20| 1000. 00000 1000. 00| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTING STR. NO. 1 | | |
0003 619- 60806 LUWP| 384. 85000 384. 85| 1000. 00000 1000. 00| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTING STR. NO. 2 [ [ [
0004 619- 60806 LUWP| 342. 09000 342. 09| 1000. 00000 1000. 00| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAI NTI NG STR. NO 3 | | |
0005 619-93423 LUMP| 1166. 20000 1166. 20| 2000. 00000 2000. 00| 2000. 00000 2000. 00
POLLUTI ON CONTROL STR. NO 1 | | |
0006 619-93423 LUWP| 384. 85000 384. 85| 2000. 00000 2000. 00| 2000. 00000 2000. 00
POLLUTI ON CONTROL STR. NO 2 | | |
0007 619-93423 LUWP| 342. 09000 342. 09| 2000. 00000 2000. 00| 2000. 00000 2000. 00
POLLUTI ON CONTROL STR. NO 3 | | |
0008 619- 95457 LUWP| 83966. 40000 83966. 40| 80000. 00000 80000. 00| 107000. 00000 107000. 00
CLEAN AND PAI NT STRUCTURAL STEEL STR. | | |
NO. 1 I I I
0009 619- 95457 LUVP| 27708. 92000 27708. 92| 35000. 00000 35000. 00| 30000. 00000 30000. 00
CLEAN AND PAI NT STRUCTURAL STEEL STR | | |
NO. 2 I I I
0010 619- 95457 LUWP| 24630. 15000 24630. 15| 23000. 00000 23000. 00| 24000. 00000 24000. 00
CLEAN AND PAI NT STRUCTURAL STEEL STR | | |
NO. 3 I I I
0011 709-51821 LUWP| 1166. 20000 1166. 20| 500. 00000 500. 00| 200. 00000 200. 00
SURFACE SEAL STR. NO 1 | | [
0012 709-51821 LUWP| 384. 85000 384. 85| 500. 00000 500. 00| 628. 00000 628. 00
SURFACE SEAL STR. NO 2 [ | [
0013 709-51821 LUWP| 342. 09000 342. 09| 500. 00000 500. 00| 628. 00000 628. 00
SURFACE SEAL STR. NO 3 [ | [
SECTI ON TOTALS | $ 149, 459. 89| $ 163, 500. 00| $ 179, 456. 00
------------------------------------------ e
CONTRACT TOTALS | $ 149, 459. 89| $ 163, 500. 00| $ 179, 456. 00







